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                                             NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

                                                          (A GOVERNMENT OF INDIA ENTERPRISE) 
                                                         H.No.-2, APANJAN PALLY, SONAI ROAD, 

 SILCHAR- 788006(Assam) 
      ISO 9001-2000                   Tele Fax- (03842) 225089  

                      Ref. No. 70064/IBBW/TR/WS/313                                          DATED: 25/06/2012 
TENDER NOTICE 

Sealed tenders are invited from Registered Contractors of NPCC/                                 
State PWD/CPWD/MES/RAILWAYS and also from other bonafide and 
resourceful Contractors for the work of ‘Construction of Single Row Fencing 
along Indo-Bangladesh Border in the state of Tripura’. Pkg.No.:KH-5(A);                                                 
Estimated Cost: Rs.1,85,60,353.00; EMD:Rs.3,71,207.00; Completion 
Time:06(Six)months. 
Last Date of Sale / Submission of Tender Document up to 17.07.2012 up to 05.00 PM / 
19.07.2012 up to 04.00PM. Date of Opening of Tech. Bids (Envl.-1): On 19.07.2012 at 
04.30 PM. Date of Opening of Price Bids (Envl.-2) (Only for qualified bidders): On 
23.07.2012 at 11.00 AM. Complete NIT will be available at Zonal Office, 
NER(IBBW), Silchar–788006(Assam) and can also be seen on our             
website: www.npcc.gov.in Amendments/Corrigendum, if any would be 
hosted on the Website only. Hence prospective agencies are advised to visit  
website regularly for above purpose.                               
                                                                   ZONAL MANAGER,NER(IBBW) 
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                   NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED                    
(A GOVERNMENT OF INDIA ENTERPRISE) 

                                             NER (IBBW) OFFICE, 
                                                                            HOUSE No.-2, APANJAN PALLY, SONAI ROAD, 
          ISO 9001:2000                                                                   SILCHAR – 788006 (TRIPURA) 

                                                                                                Tele Fax- (03842)225089 
                                                                                                         Website: www.npcc.gov.in 

TENDER NOTICE NO.: 70064/IBBW/TR/WS/313                         DATED: 25/06/2012 
 

SUB:  CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER
IN THE STATE OF TRIPURA.        

           1.0  Sealed tenders are invited on behalf of Chairman-Cum-Managing Director (NPCC)  from 
Registered Contractor of NPCC / State PWD / CPWD / MES / RAILWAYS and also from 
other bonafide and resourceful Contractor for the works as detailed below. A set of the 
tender documents along with a copy of the “Bill of Quantities” is enclosed herewith for 
submitting the tender.  

 

i) Name of Work:- CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-
 BANGLADESH BORDER IN THE STATE OF TRIPURA. 

 

 Package 
No. 

Description of work Estimated 
Cost (Rs.) 

Earnest 
Money (Rs.) 

    
 

TRIPURA 
Construction of Single Row Fencing 
along Indo-Bangladesh Border in the 
State of Tripura.  

  

KH-5(A) Between BP No.1964/MP to 
1964/15S (Length=950mtr.) 

1,85,60,353.00 3,71,207.00 
 

ii) Earnest  Money Deposit:-  
The EMD shall be in the shape of d’call/demand draft in favour of NPCC Ltd. 
payable at Silchar or in the form of BG in the prescribed format from any 
Nationalized Bank/ Approved Scheduled Private Sector Bank. The EMD in any 
other form shall not be accepted. 
 

iii) Cost of Tender Document:- Rs.5,000/- (Rs. Five Thousand only) for the 
package (Non-refundable) to be Paid by DD/PO in favour of NPCC Ltd. payable at 
Silchar. 

 

   iv) Sale of tender documents:- On any working day from 27.06.2012 to 17.07.2012 
between 10.00 AM to 05.00 PM from the office of Zonal Manager, NER (IBBW) 
Silchar. Tender document will not be sent by post or courier. Complete NIT/tender 
document can be seen in our web site www.npcc.gov.in. Downloaded tender 
document will not be accepted. Amendments/Corrigendum, if any would be hosted 
on the website only. Hence prospective agencies are advised to visit NPCC 
website regularly for above purpose. 

         Tender document shall be issued to the agency after production of copies of Work      
         Completion Certificate/s, Average Annual Turn Over document for  
         the last three years & EPF Registration Certificate for prima facie eligibility for 

            participation in the tender. 
 

v) Last date of Receipt of filled up tender documents:- On 19.07.2012 up to   
04.00PM at the office of Zonal Manager, NER (IBBW), NPCC Ltd., House No.2, 
IInd Floor, Apanjan Pally, Sonai Road, Silchar – 788006 (Assam). 

 

vi) Opening of tenders :- Tech. Bid (Envelope-1):- On 19.07.2012 at 04.30 PM and                
Price Bid (Envelope-2): On 23.07.2012  at 11.00 AM (only for qualified bidders)  
at the Office of Zonal Manager, NER (IBBW), Silchar (Assam). 
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vii) Completion Period :- 06(Six) months (including monsoon period) which shall be 
reckoned from the 10th day after issue of the Letter/Telex/Telegram/Fax of Intent by 
the NPCC. 

 

1.1         AGENCY MUST FULFILL THE REQUIREMENT FOR PARTICIPATION IN  THE 
              TENDER:-             

a)  No joint venture is allowed for participation in the tender.  
b) Tenderer must have completed CIVIL WORK at least one no. for a minimum 

value of 80% of the estimated value of work or two nos. each for a minimum 
value of 50% of the estimated value of work or three nos. each for a minimum 
value of 40% of the estimated value of work in the last 7(seven)  years ending on 
31/05/2012 under Govt./ semi Govt./ any public sector undertaking or  
autonomous body. The agency should submit work completion certificate/s 
(credential/s) accompanied with the copy(ies) of related letter/s of 
award/agreement/s. 

 

c)  Average annual turn over for the last three years should not be less than 35% of 
the estimated cost as per the audited balance sheet.  

d)  Bankers Solvency Certificate for an amount of 40% of the estimated cost from 
any bank registered with RBI. 

e) Sales Tax Clearance Certificate/ Sales Tax Registration Certificate. 
f)  EPF Registration Certificate. 
g)  Copy of Balance sheet including P & L a/c for the last 5 years of the organization. 
h)  Copy of partnership deed / Memorandum & Articles of Association. 
i)  List of plant & machineries available on hand. 
j)  List of personal/ manpower available on hand. 
k)  List of works in hand indicating description of work, contract no., Contract Value, 

approx. value of balance work yet to be done etc. 
l)  List of work completed in the last 7(seven) years mentioning description of work, 

project authority, value of contract, time of award, Value & date of completion etc.  
m) The documents in support of ownership/ lease for major machineries. 

     2.0 MODE OF SUBMISSION 
 

 The tender is to be submitted in two separate sealed covers marked as under.  
 

ENVELOPE-1:- 
 

This ENVELOPE shall contain the following : 
 

a)  Acceptance letter in the letter head  for un-conditional acceptance of the    
      tender conditions as per proforma given in NIT.  
b)  Earnest Money. 
c)  Credential certificates in support of prequalification criteria as    
      mentioned  in 1.1.  
d)  STCC / STRC. 
e)  EPF Registration Certificate. 
f)   Balance Sheet and Profit and Loss A/C for the last five years. 
g)  Bankers Solvency Certificate as per requirement. 
h)  List of Machineries and Manpower available on hand. 
i)   List of work in hand/ completed. 
j)   Partnership Deed / Memorandum of Article of Association. 
k)  The documents required for prequalification to be submitted along with the     
     tender. 
l) The documents in support of ownership/ lease for major machineries. 
NOTE:- (i) The above mentioned documents should be enclosed in  sequenced 
                 order as mentioned above. 
            (ii) The agency will be fully responsible for correctness of all  documents
                  submitted along with the tender. The  false  documents  may  lead  to 
                  termination of their offer. 
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 This envelope shall be marked as: 

 

ENVELOPE- 1   
 

FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH 
BORDER IN THE STATE OF TRIPURA. 

 

NIT No :    PKG. No.: 

DUE ON : 

FROM :        (Name of the Company)  
 

ENVELOPE-2:- 
 

This ENVELOPE shall contain the following: 
 
Total Tender Document i.e. Part – I (NIT, GCC and SCC) and Part-II (price bid) duly filled 
in, signed and stamped on each page by tenderer. Cutting or over-writing, if any, shall be 
signed and stamped by the person signing the tender. All Proforma forming part of tender 
document shall be filled in, signed and stamped by the tenderer. 

 
This envelope shall be marked as: 
 

ENVELOPE-2 
 

FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH 
BORDER IN THE STATE OF TRIPURA. 
 
 

NIT No :   PKG. No.:  
Due on :  
From (Name of the Company) 
 
Both the envelopes / packets shall be individually sealed and kept in an outer envelope 
marked as : 
 

FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH 
BORDER IN THE STATE OF TRIPURA. 

 
NIT No :   PKG. No.: 
Due on : 
From (Name of the Company) 
 
The outer envelope containing ENVELOPE-1 & ENVELOPE-2 shall be duly sealed and 
shall be delivered at place of submission of tender before the date and time fixed for 
receipt of tender. The tenders received after the date and time of tender receipt shall not 
be considered and shall be returned to the tenderer unopened. NPCC shall not be 
responsible for any postal or other delays and tenderer shall take care to ensure the 
submission of tender at place of receipt of tender before due date and time fixed for 
tender receipt. All the envelopes shall be addressed to the ZM,NER( IBBW), NPCC 
Limited, House No.2, IInd Floor, Apanjan Pally, Sonai Road, Silchar – 788006 (Assam).   

2.1 First the Envelope-1 of the tenderer shall be opened. Tenderer who un-conditionally 
accept the tender conditions and enclosed all the documents as per requirements 
including Earnest Money shall be considered for the opening of their price bid.                
Envelope-2 of such tenderer shall only be opened on due date & time as per NIT after 
verification of Envelope -1 or  the date and time of opening of the Price Bid (Envelope-2) 
of the agencies will be informed in due course. The tenders not accompanied by                  
un-conditional acceptance of tender conditions shall be rejected and such tender shall 
not be allowed to attend price bid opening (Envelope-2). 

 
2.2 Once the tenderer has given an unconditional acceptance to the tender conditions in its 

entirety, he is not permitted to put any remark(s)/conditions(s) (except unconditional 
rebate on price, if any) in/along with the tender document. 
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2.3 In case the condition 2.2 mentioned above is found violated at any time after 

opening of tender, the tender shall be summarily rejected and NPCC shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the Earnest Money 
Deposit as specified in para 1.0 (ii) above. 

 
3.0 EARNEST MONEY DEPOSIT :  

The agency has to submit the requisite EMD as mentioned in NIT and without EMD the  
tender will be summarily rejected. The EMD in the form of BG shall be valid for a period 
of 90(Ninety) days from the date of opening of the tenders. 
 

4.0 NPCC reserves the right to reject any or all the tenders in part or full without assigning 
any reason whatsoever thereof. NPCC does not bind itself to accept the lowest tender. 
NPCC also reserves the right to split up the work among two or more agencies. 

 
5.0 The tenderer should quote in figures as well in words the rates and amounts tendered by 

them. The amount for each item should be worked out and the requisite totals and page 
totals given. 

 
5.1 Special care should be taken to write the rates and amounts in figures as well in words in 

such a way that any alteration is not possible. The total amount should be written both in 
figures and in words. In case of figures; the word ‘Rs.’ Should be written before the figure 
of Rupees and word ‘P’ after the decimal figure e.g. Rs. 2.15p. Rs. 2.15 shall be written 
as Rupees two and fifteen  paisa only. Unless the rate/amount is in whole Rupees it 
should invariably be up to two decimal places. While quoting the rates in Bill of quantities, 
the word “only” should be written closely following the amount and it should not be written 
in the next line. 

 
5.2 In case of any discrepancy between the rates quoted in figures and words, the rate on 

which the amount has been worked out shall be taken as correct . If the amount of an 
item is not worked out by the contractor or it does not correspond with the rate written 
either in figure or in words, then the rate quoted by the contractor in words shall be taken 
as correct. Where the rates quoted by the contractor in figures and in words tally but the 
amount is not worked out correctly, the rates quoted by the contractor will be taken as 
correct and not the amount. 

 
6.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional 

condition(s)/modifications shall be rejected. 
 
7.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer/ 

tenderer competing for this work and must indicate full name, address, status/occupation 
with dated signatures. 

 
8.0 The tenders for works shall remain open for acceptance for a period of 90(Ninety) days 

from the date of opening of the tenders. If any tenderer withdraws his tender before the 
said period or makes any modification in terms and conditions of the tender to his benefit 
which are not acceptable to NPCC then NPCC shall without prejudice to any other right 
or remedy, be at liberty to forfeit the EMD. 

 
9.0      The acceptance of tender will rest with the NPCC who does not bind itself to accept the     
            lowest tender and reserves to itself the right to reject any or all the tenders received    
            without assigning any reason thereof. Tenders in which any of the prescribed conditions  
            are not fulfilled or found incomplete in any respect are liable to be rejected. 
 
10.0 Canvassing whether directly or indirectly in connection with tenders is strictly prohibited 

and the tenders submitted by the contractors who resort to canvassing will be liable to 
rejection. 

 
 
 
 



---5--- 

11.0 INITIAL  SECURITY DEPOSIT:- 
Within 15 days from issue of LOA / LOI, the tenderer shall submit Initial Security Deposit 
amounting to 5% of the awarded value of work including Earnest Money already 
deposited with the tender in the form of Demand Draft in favour of NPCC LTD., payable 
at Silchar or  Bank Guarantee in the prescribed format from any Nationalized Bank/ 
Approved Scheduled Private Sector Bank of equivalent value. The Initial Security Deposit 
shall be refunded after completion and handing over of work and preparation of final bill. 

 

12.0      SECURITY  DEPOSIT:-  
The security deposit will be deducted from the successful contractor at the rate of 5% of 
the Gross value of each R/A bills till it reaches 10% of the contract value including ISD. 
No interest will be paid on the Security Deposit/Initial security deposit under any 
circumstances. The total security deposit will be refunded only after expiry of defect 
liability period. However after successful completion of work 50% of the security deposit 
can be released against bank guarantee from any Nationalized Bank/Approved 
Scheduled Private Sector Bank as per approved format. 
 

 

13.0 On acceptance of tender, the name of the authorized representative(s) of the contractor 
who would be responsible for taking instructions from Engineer-in-charge/Zonal Manager 
or its authorized representative shall be intimated by the contractor within 07 days of 
issue date of telegram/letter/telex/fax of intents by NPCC. 

 

14.0      The tenderer shall not be permitted to tender for works if his near relative is posted as an 
Accountant or an Assistant Engineer or any higher ranks in the project office or 
concerned Zonal Office of the NPCC. The contractor shall also intimate the names of 
persons who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any  of the officers in NPCC. Any breach of this condition 
by the tenderer would render him liable to the withdrawal of the work awarded to him and 
forfeit of Earnest Money and Security Deposit. This may also debar the contractor from 
tendering for future works under NPCC. 

 
15.0 Sales tax or any other tax on materials and also the turn over tax, work contract tax or 

similar, if any in respect of contract shall be payable by the contractor and NPCC will not 
entertain any claim whatsoever, on such grounds. In the event of non payment/default in 
payment of any octroi, royalty, cess, turn over tax, sales tax including the purchase tax, 
consignment tax, work contract tax or any Labour dues, E.P.F. etc. and any other tax/es 
imposed by the Govt. from time to time, by contractor/supplier, the NPCC reserves the 
right to with-hold the dues/payments of contractor and make payment to local / state/ 
Central Government authorities or to labours etc. as may be applicable.  

 

16.0 Tenderer should quote all prices, including the liability of turnover tax, sales tax on works 
contract/VAT or service tax as a whole or part thereof.  

 

17.0 The tenderer shall be deemed to have gone through the various conditions and clauses 
of the tender and visited the site before quoting their rates, once they make an offer for 
this work. No claim whatsoever shall be entertained on this account. 

 
 

18.0 Tenderer can purchase the tender document and participate in the tender proceedings    
             for the same. However the following norms will be followed during finalization and     
             awarding the work as mentioned below : 

Tenderer who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under:- 
 Assessed Available Bid Capacity = AXNX2-B, where 
‘N’ = Number of years prescribed for completion of the subject contract. 

              ‘A’ = Maximum value of works executed in any one year during last five years 
        (at current price level). 
‘B’ = Value at current price level of existing commitment and on going works to be   
       completed in the next ‘N’ years. 

Note:   The statements showing the value of existing commitments and on-going works as well as 
the stipulated period of completion remaining for each of the works listed should be 
submitted. 
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19.0 The drawings with the tender document, if any are TENDER DRAWINGS and  

 indicative only.  
 

20.0 There will be no escalation on account of any increase in price index in the price of 
POL’s, materials or Labours,  imposition of sales tax or enactment of any new law or 
imposition of levies etc. No price escalation shall be applicable even during extended 
period for completing works. Areas for execution of the work may be handed over to the 
agencies in phases after completion of Land Acquisition. No extra claim in this regard will 
be entertained.  

 
21.0 As per Clause No.16 of Special Condition of Contract, the Contractor shall provide a 

suitable furnished site office/ transit camp equipped with basic facilities such as 
telephone(s), fax(s), internet, photocopier, computer(s) and printer(s) along with 
operator(s), regular electric & drinking water supply, stationary and consumables etc. as 
per requirement of the work and to the satisfaction of the Engineer-in-Charge and one no. 
inspection vehicle (including fuel & driver etc.) exclusively for the inspection of the job by 
Engineer-in-Charge and other staff of NPCC and shall maintain the aforesaid facility  
since inception to completion of the work including defects liability period. Agency will not 
be paid any extra cost towards the same. However if the agency will not provide the 
same facilities to NPCC, recovery shall be made from the bills of the Contractor as per 
actual. 

 
                          ZONAL MANAGER, 
                                NPCC LIMITED, 
                    NER(IBBW), SILCHAR 
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ACCEPTANCE LETTER 

 
TO BE ENCLOSED  IN ENVELOPE – 1 

The Zonal Manager, 
NER(IBBW), NPCC Ltd., 
H.No.2, IInd Floor, 
Apanjan Pally, Sonai Road, 
Silchar – 788 006 (Assam) 
 
Sir, 

 
ACCEPTANCE OF NPCC’s TENDER CONDITIONS 

 
 

1. The tender document for the work “CONSTRUCTION OF SINGLE ROW FENCING 
ALONG INDO-BANGLADESH BORDER IN THE STATE OF TRIPURA” for Package 
No._____________ from  BP No................ To ...................., Ch.________ to _________Km.” 
have been sold to me/us by National Projects Construction Corporation Limited and 
I/We hereby certified that I/We have inspected and read the entire terms and conditions 
of the Tender Document made available to me/us in the Office of Zonal Manager, 
NER(IBBW), NPCC Ltd., SILCHAR which shall form part of the contract agreement and 
I/We shall abide by the conditions/clauses contained therein. 

 
2. I/We hereby unconditionally accept the tender conditions of the NPCC’s Tender 

Documents in its entirety for the above work. 
 
3. The contents of  Para 4 (Four) of Special Conditions of the Tender documents  have been 

noted wherein it is clarified that after unconditionally accepting the tender condition in 
its entirety, it is not permissible to put any remark(s)/conditions(s) (except 
unconditional rebate on price, if any) in the tender enclosed in “Envelope-2” and the 
same has been followed in the present case. In case this provision of the tender is found 
violated at any time after opening of the Envelope 2, I/we agree that the tender shall be 
summarily rejected and NPCC shall, without prejudice to any other right or remedy be 
at liberty to forfeit the full said earnest money absolutely. 

 
4. The required earnest money for this work is enclosed herewith. 
 
5. If I/we will not fulfill the minimum qualifying criteria of the tender I/we not lodge any 

claim for opening of envelope 2 of the tender. 
      
 
     Yours faithfully, 
 
 
 
 (Signature of the tenderer) 
      With rubber stamp 

Dated : _____________ 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

(A Govt. of India Enterprise) 
 

FORM OF TENDER 
 
To, 
Zonal Manager, 
NER (IBBW) 
NPCC Ltd,  
Silchar (Assam) 
 
1. I / We hereby tender for execution of CONSTRUCTION OF SINGLE ROW FENCING ALONG 

INDO-BANGLADESH BORDER IN THE STATE OF TRIPURA as per tender documents within 
the time schedule of completion of work as per separately signed and accepted rates in 
the bill of quantities quoted by me/us for the whole work in the accordance with the 
Notice Inviting Tenders, conditions of Contract. Specifications of materials and 
workmanship, bill of quantities. Drawing time schedule of completion of jobs and other 
documents and papers, all as in tender documents. 

 
2. It has been explained to me/ us that the time stipulated for jobs and completion of 

works in all respects and in different stages mentioned in the “Time schedule for 
Completion of jobs and signed and accepted by me/us is the essence of the contract. 
I/We agree that in case of failure on my/our part to strictly observe the time of 
completion mentioned for jobs or any of them and the final completion of works in all 
respects according to the schedule set out in the said “Time Schedule for completion of 
stipulations contained in the contract the recovery being made as specified therein. In 
exceptional circumstances extensions of time which shall always being in writing way, 
however be granted by the NPCC at its entire discretion for some items and I/we agree 
that such extension of time will not be counted for the final completion of work as 
stipulated in the said “Time Schedule of Completion of jobs.” 

 
3.  I/we agree to pay the earnest Money, ISD, Security Deposit and accept the terms and 

condition as laid down in the memorandum below in this respect. 
 

MEMORANDUM 
 
i)          General Description of work CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-

BANGLADESH BORDER IN THE STATE OF TRIPURA.  
ii) Earnest Money Deposit  As mentioned in the NIT. 
   
iii) Initial Security Deposit 5%(Five) of contract value within 15 days after issue of         

LOI including EMD. 
 

iv)  Estimated Cost                            As mentioned in the NIT. 
  
v) Security Deposit                          To be deducted @ 5% of gross value of each RA bill and  
                                                             will be restricted up to 10% of the contract value 
                                                             including 5%ISD.  

 
vi) Time allowed for starting             The date of start of contract shall be reckoned from  

          10th day after the date of issue of acceptance of letter. 
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vii) Time for completion of work   Total work to be completed in  accordance with the 
 time schedule of completion of work in the tender

                                                              documents. 
 

viii) Location of the work:-  As mentioned in the NIT. 
 
4. Should this tender be accepted, I/We agree to abide by and fulfill all terms and 

conditions referred to above and in default thereof, to forfeit, and pay NPCC or its 
successors or its authorized nominees such sums of money as are stipulated in the 
notice inviting tender documents. 

 
5. If I/We fail to commence the work within 10 days of the date of issue of LOI or I/We fail 

to submit performance guarantee as per Clause-09 of General conditions of contract, 
I/We agree that NPCC shall, without prejudice to any other right or remedy, be at liberty 
to forfeit the said earnest money deposited with NPCC as specified above  besides any 
other action as per terms of registration with NPCC. The NPCC shall also be at liberty to 
cancel the notice of acceptance of tender if we fail to deposit the performance bank 
guarantee as contained elsewhere in the tender documents. 

 
6. I/We are also enclosing herewith the Acceptance letter on the prescribed proforma as 

referred to in  condition of NIT. 
 
Dated the__________________ day of _________ 
 
SIGNATURE  OF TENDERER  
 
NAME IN CAPITAL LETTERS ___________ 
 
ADDRESS ___________________________ 
  
       ___________________________________ 
 
SEAL OF  TENDERER 
 
WITNESS 
 
OCCUPATION._________________________ 
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GENERAL CONDITIONS OF CONTRACT 

1.0 GENERAL 
 

The contract means the documents forming the tender and acceptance and  thereof and 
the formal agreement executed between the competent authority on behalf of NPCC and 
the contractor together with the documents referred to therein including these 
conditions; the specifications; designs; drawings and instructions issued from time to 
time by the Engineer-in-Charge /Zonal Manager and all these documents  taken 
together, shall be deemed to form one contract and shall be complementary to one 
another.  
 

1.1 In the contract, the following  expressions  shall unless the context otherwise requires, 
have  the meaning hereby respectively assigned to them . 

 
1.2 EXECUTIVE AGENCY 
 

Executive Agency means M/s  N P C C Ltd. (A Govt. of India Enterprise) referred as 
NPCC  who has been retained as  agent by Ministry of Home Affairs (Govt. of India) for 
“CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER IN THE 
STATE OF TRIPURA”. 
 

1.3 National Projects Construction Corporation Ltd. Herein after called NPCC propose to 
complete the “CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH 
BORDER IN THE STATE OF TRIPURA”. 
 
The work will be executed as  per drawings “GOOD FOR CONSTRUCTION” to be 
released by NPCC.  
 

1.4 OTHER DEFINITIONS 
 

a) ZONAL MANAGER means the Engineer heading the Zone having Indo-Bangladesh 
Border Works. 

 
b) ENGINEER-IN-CHARGE means the Engineer of NPCC who shall supervise and be 

in-charge of the work from time to time. 
 

c) WORKS OR WORK The expression works or work  shall unless there be something  
either in the subject or context repugnant to such construction be construed and 
taken to mean the works by or by virtue of the contract  contracted to be executed 
whether temporary or  permanent, and whether  original altered  substituted or 
additional. 

 
d) CONTRACTOR  The contractor shall mean the individual  firm or company whether 

in corporate or not undertaking the works and shall include the legal personal  
representative or such individual or the persons composing such firm or company, 
or the successors of such firm or company and the permitted assignees of such 
individual firm or company.  

 
e) DRAWINGS mean the drawings referred to in the specifications and any 

modifications of such drawings or such other drawings as may from time to time be 
furnished or approved by NPCC. 
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f) SITE  means the lands and other places on under, in or through which the works are 

to be executed or carried out and any other lands or places provided by NPCC or 
used for the purpose of the agreement. 

 
g) APPROVAL means approved in writing including subsequent written confirmation of 

previous verbal approval. 
 
h) WRITING means any manuscript typed written or printed statement under or over 

signature and / or seal as the case may be. 
 
i) MONTH means English Calendar month ‘Day’ means a Calendar day or 24 Hrs. 

each. 
 
j) CONTRACT VALUE means the sum for which the tender is accepted as per  the letter 

of intent. 
 
k) LANGUAGE All documents and correspondence in respect of this contract shall be in 

English Language. 
 
l) BILL OF QUANTITIES OR SCHEDULE OF QUANTITIES means the priced and 

completed  Bill of Quantities or Schedule of Quantities forming part of the tender. 
 

m) TENDER means the Contractor’s priced offer to NPCC for the execution and 
completion of the work and the remedying of any defects therein in accordance 
with the provisions of the Contract, as accepted by the Letter of Intent or Award 
letter The word TENDER is synonymous with Bid and the word TENDER 
DOCUMENTS with “Bidding Documents” or “ offer documents”. 

 
n)  The headings in the clauses/ conditions of tender documents is for convenience 

only and shall not be used for interpretation of the clause / condition.  
 
o) Words imparting the singular only also include the final and vice versa where the 

context requires. 
 
 

2.0  INTRODUCTION TO WORK SITE  
 
2.1 The proposed site for construction of single row fencing falls on Indo-Bangladesh 

International Border of Tripura. Contractor is advised to inspect the site and its 
surrounding thoroughly and satisfy himself before submitting tender as to the nature of 
the ground and the means of access to the site, the facilities available at site etc. In 
general contractor shall themselves obtain all required information as to the risks, 
contingencies & Pre-verify conditions in the area & all other circumstances which, 
according to them, may influence or affect the rates.  

  
The tenderer shall be deemed to have visited the site and made themselves familiar with 
the working conditions and to have the knowledge of the  site. Whether he actually 
inspect it or not NPCC shall not be liable for any extra charge/ claim consequent upon 
any misunderstanding or otherwise. 
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2.2 ACCESS BY ROAD 
 

Contractor if necessary shall build temporary access roads to the actual site of 
construction for the works at his own cost. The  contractor shall be required to permit 
the use of any roads so constructed by him for vehicles of NPCC or any other agencies/ 
contractors who may be engaged on the project site, free of cost. 
 

Non-availability to access roads, for the use of the contractor shall in no case condone 
any delay in the execution of work not be the cause for any claim for compensation. 
 

3.0 SCOPE OF WORK 
 

3.1 The scope of work covered in this tender shall be as per the specifications, drawings 
issued to the contractor from time to time during the pendency or work. The drawings 
for this work, which may be referred for tendering provide general idea only about the 
work to be performed under the scope of this contract. 
 

These may not be the final drawings and may not or indicate the full range of the work 
under the scope of this contract. The work will be executed according to the drawings to 
be released as “ GOOD FOR CONSTRUCTION” from time to time by the Engineer-in-
Charge of NPCC and according to any additions/ modifications/ alterations/ deletions 
made from time to time as required by any other drawings that would be issued to the 
contractor progressively during execution of work. It shall be the responsibility of the 
contractor to incorporate the changes that may be in this scope of work, envisaged at 
the time of tendering  and as actually required to be executed. 
 

3.2 The quantities of various items as entered in the “BILL OF QUANTITIES” are indicative 
only and may vary depending upon the actual requirement. The contractor shall be 
bound to carry out and complete the stipulated work irrespective of the variation in 
individual items specified in the bill of quantities. The variation of quantities will be as 
per General conditions of contract. 

 

4.0 VALIDITY OF TENDER 
 

The tender for the works shall remain open for acceptance for a period of 90(Ninety) 
days from the date of opening of tenders. The earnest money will be forfeited in case the 
contractor withdraws his tender during the validity period or in case he changes his 
offer to his benefits which are not acceptable to NPCC. The validity period may be 
extended on mutual consent. 
 

5.0 ACCEPTANCE OF TENDER 
 

The NPCC reserves to itself the authority to reject any or all the tenders received without 
assigning any reason. The acceptance of a tender shall be effective w.e.f. the date on 
which the telegram/ letter of intent of acceptance of the tender is put in the 
communication by the NPCC. 
 

6.0 SET OF CONTRACT DOCUMENTS: 
 
          The following documents will complete a set of tender document. 
 

1.  Notice Inviting Tenders and Instructions to Tenderer 
2. General Conditions of contract including special conditions of contract and prescribed       
      formats. 
3. Schedule of Rates/Bills of Quantities. 
4. Technical Specifications (General, Additional & Technical specification) 
5. Tender Drawings. 
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7.0 SIGNING OF AGREEMENT 
 

Contractor  shall purchase 4 Nos. agreement paper @ Rs.5,000/- (Rs. Five 
Thousand only) i.e. same as cost of tender document, each and shall complete all 
the formalities and sign the agreement within 15 days of issue of letter of intent. 
In case, the contractor does not sign the agreement as above or start the work 
within 10 days of the issue of letter/telegram of intent, his earnest money 
deposited with NPCC as stipulated herein before is liable to be forfeited and letter 
of intent consequently will stand withdrawn. 
 

7.1 The agreement shall be executed on non-judicial stamp paper of appropriate value and 
the cost of the stamp paper shall be borne by the contractor. 

 
7.2 The stamp duty if any on the contract agreement levied by the Government or any other 

statutory body shall be paid by the contractor. 
 
8.0 MOBILIZATION ADVANCE 
 

 

No Mobilization Advance will be paid. 
 

9.0 INITIAL SECURITY DEPOSIT: 
 

With in 15 days from issue of LOA / LOI, the tenderer shall submit Initial Security 
Deposit amounting to 5% of the awarded value of work including Earnest Money already 
deposited with the tender in the form of Demand Draft in favour of NPCC LTD., payable 
at Silchar or Bank Guarantee in the prescribed format from any Nationalized/Approved 
Scheduled Private Sector Bank of equivalent value. The Initial Security Deposit shall be 
refunded after completion and handing over of work and preparation of final bill. 
 

10.0 SECURITY DEPOSIT :  
 

The security deposit will be deducted from the successful contractor at the rate of 5% 
from the Gross value of each R/A bills till it reaches 10% of the executed value 
including ISD. No interest will be paid on the Security Deposit/Initial security deposit 
under any circumstances. The total security deposit will be refunded only after expiry of 
defect liability period. However after successful completion of work 50% of the security 
deposit can be released against bank guarantee from any Nationalized/Approved 
Scheduled Private Sector Bank as per approved format. 
 

11.0  MOBILIZATION OF MEN, MATERIALS AND MACHINERY : 
 
11.1 All expenses towards mobilization at site and de-mobilization including bringing in 

equipment, work  force, materials, dismantling the equipments, clearing the site etc. 
shall be deemed to be included in prices quoted and no separate payment on account of 
such expenses shall be entertained.  

 
11.2 It shall be entirely the Contractor’s responsibility to provide, operate and maintain all 

necessary construction equipments, scaffoldings and safety, gadget, lifting tackles, tools 
and appliances to perform the work in a workman like and efficient manner and 
complete all jobs as per the specifications and within the schedule time of completion of 
work. Further, contractor shall also be responsible for obtaining temporary electric and 
water connection for all purposes. The contractor shall also make standby arrangement 
for water & electricity to ensure un-interrupted supply. 

 
11.3 It shall be the responsibility  of the contractor to obtain the approval for any revision 

and / or modification desired by him from NPCC before implementation. Also such 
revisions and / or modifications if accepted / approved by the NPCC shall be carried at 
no extra cost to NPCC. 
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11.4 The procurement and supply in sequence and at the appropriate time of all materials 
and consumable shall be entirely the contractor’s responsibilities and his rates for 
execution of work shall be inclusive of supply of all these items. 
 

11.5 All designs, drawings, bill of quantities, etc for all works shall be supplied to the 
contractor for all structures, services and development works by NPCC in phased 
manner as the works progress. However it shall be the duty and responsibility of the 
contractor to bring to the notice of the NPCC in writing as to any variation, discrepancy 
or any other changes required and to obtain revised drawings and designs and / or 
approval of the NPCC in writing for the same.  

 
11.6 One copy of contract documents including drawings furnished to the contractor shall be 

kept at the side and the same shall at all reasonable times be available for inspection. 
 
11.7 All materials construction plants and equipments  etc. once brought by the contractor 

within the project area will not be allowed to be removed from the premises without the 
written permission of the NPCC. Similarly all enabling works built by the contractor for 
the main construction undertaken by him, shall not be dismantled and removed 
without the written authority of the NPCC.  

 
11.8 Contractor shall have to prepare the shop drawings free of cost if required for any of the 

items of work. Five copies of these shop drawings each including for revision will be 
submitted to NPCC for approval. Before executing the item shop drawings should be 
approved by NPCC. 

 
11.9 UTILIZATION OF WORK FORCE OF NPCC 

 
NPCC may supply workforce in the various category as per requirement of contractor for 
execution of the work on recoverable basis as per norms of the corporation. 
 

12.0  INCOME TAX DEDUCTION  
 
Income tax deduction shall be made from all payments made to the contractor including 
advances against work done as per the rules and regulations in force in accordance with 
the Income Tax act prevailing from time to time. 

 
13.0  TAXES AND DUTIES  
 
13. 1 The contractor shall be responsible for the payment wherever payable at his own cost of 

all taxes such as excise duty, custom duty, sales tax/VAT including the purchase tax, 
consignment tax, work contract tax, service tax or any other similar tax in the state 
concern, Turn-over Tax, toll tax, octroi charges, royalty, cess, levy and other tax(es) or 
duty(ies) which may be specified by local/state/central government authorities from 
time to time of all  materials/articles which may be used for this work. The rates quoted 
by him in the tender in bill of quantities shall be inclusive of all such taxes etc. in 
position. In case of any new and/ or increase in the aforesaid taxes, duties, levies 
(including fresh imposition of any other tax) that may arise during the currency of the 
contract shall be borne by contractor and shall not be paid to the contractor by NPCC. 
In the event of non payment/default of any payment of any of the above taxes; NPCC 
reserves the right  to withhold the dues /payments of contractors and make payments 
to Local/State/Central Government Authorities or to labourers as may be applicable.  

 
13.2 The rates quoted by the contractor shall be deemed to be inclusive of all such taxes, and 

nothing extra shall be payable on this account.  
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13.3 The rate quoted by the contractor shall be deemed to be inclusive of Sales Tax, Turnover 
Tax on works contract , service tax, Building & Construction Labour cess or any similar 
tax as per the Sales Tax Act applicable in the State. 

 
14.0 ROYALTY ON MATERIALS 
 

The contractor shall deposit royalty and obtain necessary permit for supply of bajri, 
stone, kankar, sand etc. from the local authorities. 

 
15.0 RATES TO BE FIRM 
 
15.1 The rates quoted by the tenderer shall be firm and fixed for  the entire period of 

completion and till handing over of the work. No revision to rates or any escalation shall 
be allowed on account of any increase in prices of materials, labour, POL and Overheads 
etc. or any other statutory increase during the entire contract period or extended 
contract period. 

 
15.2 The contract shall be deemed to have inspected the site, its surrounding and acquainted 

itself with the nature of the ground, accessibility of the site and full extent and nature of 
all operations necessary for the full and proper execution of the contract space for 
storage of materials, constructional plant, temporary works, restrictions on the plying of 
heavy vehicles in area, supply and use of labour, materials, plants, equipments and 
laws, rules and regulations, if any imposed by the local authorities. 

 
16.0 ESCALATION PAYMENT 
 

Escalation Is not payable at any circumstances. 
 
17.0 INSURANCE OF WORKS ETC. 
 

Contractor is required to take contractor’s all risk policy from an approved insurance 
company in the joint name with NPCC and bear all costs towards the same for the full 
amount of contract against all loss of damage from whatever cause arising other than 
excepted risks for which he is responsible under the terms of the contract and in such 
manner that the NPCC and the contractor are covered during the period of construction 
of works and / or also covered during the period of defect liability for loss or damage:- 

 
a. The work and the temporary works to the full value of such works. 
 
b. The materials, constructional plant, centering, shuttering and scaffolding materials and 

other things brought to the site for their full value. 
 

c. Whenever required by NPCC the contractor shall produce the policy or the policies of 
insurance and the receipts for payment of the current premiums. 

 
18.0 INSURANCE UNDER WORKMEN COMPENSATION ACT 
 

Contractor is required to take insurance cover under the Workman Compensation Act, 
1923 amended from time to time from an approved insurance company and pay 
premium charges thereof. 
 

19.0 THIRD PARTY INSURANCE 
 

Contractor is required to take third party insurance cover for an amount of 5% (five 
percent) of contract value from an approved insurance company for insurance against 
any damage, injury or loss which may occur to any person or property including that or 
NPCC arising out of the execution of the works or temporary works. 
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In case of failure of the contractor to obtain contractors all risk policy , insurance under 
workman compensation act and third party insurance as described above within one 
month from the date of commencement of work, running account payments of the 
contractor shall be withheld till such time the aforesaid insurance covers are obtained 
by the contractor.  
 
If the Contractor could not effect a comprehensive insurance cover against risks he may 
be required to effect under the terms of the contract, then he shall give his attention to 
get the best insurance cover available and even in case of effecting a wider insurance 
cover than the one which the subsidiary of the General insurance Company could offer, 
such an insurance is ought to be done after the NPCC’s approval, by or through the 
subsidiary of the General Insurance Company. 

 
20.0 INDEMNITY AGAINST PATENT RIGHTS 
 

The contractor shall fully indemnify the NPCC from and against all claims and 
proceedings for or on account of any infringement of any patent rights, design, 
trademark or name or other protected rights in respect of any construction plant, 
machine work or material used for in connection with the works or temporary works.  

 
21.0 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 
 

The contractor shall obtain a valid license under the contract labour (R & A) Act 1970 
and the contract labour Act (R&A) Central Rules 1971 and amended from time to time 
and continue to have a valid license until the completion of the work. The contractor 
shall also abide by the provision of the child labour (Prohibition and Regulation) Act. 
1986 and amended from time to time. Any failure to fulfill this requirement shall attract 
the penal provisions of this contract arising out the resultant for non execution of the 
work before the commencement of work. 

 
21.1 No labour below the age of 18 years shall be employed on the work . 
 
22.0 LABOUR SAFETY PROVISION 
 

The contractor shall be fully responsible to observe the labour safely provisions. 
 
23.0 OBSERVANCE OF LABOUR LAWS 
 
23.1 The contractor shall be fully responsible for observance of all labour laws applicable         

including local laws and other laws applicable in this matter and shall indemnify and 
keep indemnified NPCC against effect or non observance of any such laws . The 
contractor shall be liable to make payment to all its employees and make compliance 
with labour laws . If NPCC or Ministry of Water Resources, Government of India, is held 
liable as “Principal Employer” to pay contributions etc. under legislation of Govt. 
decision in respect of the employees of the contractor then the contractor would 
reimburse the amount of such payments contribution etc. to NPCC and / or same shall 
be deducted from the payments, security deposit etc. of the contractor.  

 
23.2 The Contractor shall submit proof of having valid EPF registration certificate. In absence 

of the said certificate payment to the extent of 4.70% (four point seventy percent) of the 
value of the Running Account bill may be withheld by NPCC and shall be released only 
after the production of the EPF registration certificate from the concerned authorities. 
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24.0 LAW GOVERNING THE CONTRACT 
 

This contract shall be governed by the Indian Laws for the time being in force. 
 
25.0 LAWS BY LAWS RELATING TO THE WORK 
 

The contractor shall strictly abide by the provisions for the time being in force of any law 
relating to works or any regulations and bylaws made by any local authority or any 
water & lighting agencies or any undertakings within the limits of the jurisdiction of 
which the work is proposed to be executed. The contractor shall be bound to give to the 
authorities concerned such notices and take all approvals as may be provided in the 
law, regulations or bylaws as aforesaid, and to pay all fees and taxes payable to such 
authorities in respect thereof. 

 
26.0  EMPLOYMENT OF PERSONNEL 
 
26.1  The contractor shall employ only Indian National as his representatives servants and 

workmen after verifying their antecedents and loyalty. He shall ensure that no personnel  
of doubtful antecedents and any other nationality in any way is associated with the 
works. 

 
26.2  The NPCC shall have full power and without giving any reason to the contractor 

immediately to get removed any representative agent servant and workmen or 
employees  on account of misconduct negligence or incompetence or whose continued 
employment may  in his opinion be undesirable. The contractor shall not be allowed 
any compensation on this  account. 
 

27.0 TECHNICAL STAFF FOR WORK 
 
27.1 The contractor shall employ the adequate number of technical staff  {ONE BE (CIVIL) 

and/or TWO DIPLOMA in (CIVIL)} for this work depending upon the requirement of 
work. For this purpose the requirement as decided by NPCC shall be final and binding 
on contractor. 

 
The technical staff should  be available at site, whenever required by NPCC to take 
instructions. 

 
27.2 In case the contractor fails to employ the technical staff as aforesaid he shall  be liable 

to pay a reasonable amount not exceeding a sum of Rs.25,000 (Rupees Twenty Five 
Thousand only) for each month of default in the case of each person. The decision of the 
Engineer-in-Charge as to the period for which the required technical staff was not 
employed by the contractor and as to the reasonableness of the amount to be deducted 
On this account shall be final and binding on the contractor as to the amount and the 
contractor, s liability to pay the said amount.  
 

28.0 LAND FOR LABOUR HUTS / SITEOFFICE AND STORAGE ACCOMMODATION. 
 
28.1  The contractor shall arrange the land for office, storage accommodation and labour huts 

at his own cost and same is deemed to be included in the rates quoted by the contractor 
for the works. 

  
The contractor shall ensure that the area of labour huts is kept clean, sanitary 
condition are maintained as laid down by the local authorities controlling the area. The 
labour huts shall be so placed that it does not hinder the progress of work or access to 
the worksite. The vacant possession of the land used, for contractor shall give the 
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purpose back after completion of the work. The security deposit of the contractor shall 
be released only after contractor demolishes all structures including foundation and 
gives back clear vacant possession of this land. 

 
28.2 In the event the contractor has to shift his labour campus at any time during execution 

of the work on the instruction of local authorities or as per the requirement of the work 
progress or as may be required by NPCC, he shall comply with such instruction at his 
cost and risk and no claim whatsoever shall be entertained on this account.  

   
29.0  WATCHING AND LIGHTING 
 

The contractor shall at his own cost take all precautions to ensure safety of life and 
property by providing necessary barriers, light, watchman etc. during the progress of 
work as directed by Engineer-in-Charge. 

 
30.0  HEALTH & SANITARY ARRANGEMANTS 
. 

In case of all labour directly or indirectly employed in work for the performance on the 
contractors part of this contract, the contractor shall comply with all rules framed by 
Govt. from time to time for the protection of health and sanitary arrangements for 
workers. 

 
31.0  WORKMENS COMPENSATION ACT 
 

The contractor shall at all times indemnify NPCC and principal Employer against all 
claims for compensation under the provision of workmen compensation Act or any other 
law in force , for any workmen employed by the contractor in carrying out the contract 
and against all costs and expenses incurred by the NPCC therewith. 

 
32.0  MINIMUM WAGES ACT 
 

The contractor shall comply with all the provision of the minimum wages act , 1948 , 
contract labour Act (R&A) 1970 ,and rules framed there under and other labour laws / 
local laws affecting contract labour that may be brought into force from time to time.   
 
 

33.0 LABOUR RECORDS 
 

The contractor shall submit by the 4th & 19th of every month to the Engineer-in-Charge 
of NPCC a true statement showing in respect of the second half of the proceeding month 
and the first half of the current month, respectively, of the following data. 
 
1) The number of the labour employed by him (category-wise) 
2) The working hours. 

 
3) The wages paid to them 

 
4) The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused. 
5) The number of female workers who have been allowed Maternity Benefits and the 

amount paid to them. 
 

6) Any other information required by Engineer-in-Charge. 
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34.0 CERTIFICATE OF LABOUR OFFICER 
 
Security deposit of the contractor shall not be refunded till the clearance certificate from 
the labour officer is obtained by the contractor and submitted to NPCC. 

 
35.0 SECURED ADVANCED AGAINST NON-PERISHABLE MATERIALS 

 
Interest free secured advance against cost of materials (restricted to 70% of the quoted 
price for that particular item as derived from the tendered item rate of the contractor, 
whichever is less, required for incorporation in the permanent works and brought to site 
and duly certified by NPCC site Engineer shall be paid to the Contractor for Structural 
steel, Concertina Coil, Barbed Wire etc. as per Corporation norms. The advance will be 
paid only  on submission of Bank Guarantee from any Nationalized Bank / Approved 
Scheduled Private Sector Bank in the prescribed pro-forma. The advance shall be 
recovered in full from next  Running account bill and fresh advance paid for the balance 
quantities of materials. The contractor shall construct suitable go- down at the site of 
work for safe storing the materials against any possible damage due to sun, rain, 
dampness, fire, theft etc. at his own cost. He shall also employ necessary watch & ward 
establishment for the purpose at his costs and risks. If required NPCC shall release 
direct payment to the supplier / manufacturer of the materials on request of agency 
against submission of BG to NPCC for the same amount. 
 

36.0 MEASUREMENTS OF WORKS 
Unless otherwise mentioned in the bill of quantities the measurements of works shall be 
done as per MOST/CPWD specifications and if the same is not given in the 
MOST/CPWD Specifications, the same shall be measured as per latest relevant ISI 
codes in force. The quantity of steel reinforcement and the structural steel sections 
incorporated in the work shall be measured & paid on the basis of standard coefficients 
of sections as per IS Codes of practice. Before releasing any payments works are to 
certified by representative of NPCC regarding quality of the works. 
 

37.0 PAYMENTS 
 
37.1 Contractor each month on or before the date fixed by the Engineer-in-Charge for all 

works executed in previous months shall submit the bill. The contractor shall prepare 
computerized bills using the program as approved by Engineer-in-Charge as per 
prescribed format/ pro-forma. The Contractor shall submit five numbers of hard copies 
and one soft copy of floppy/ CD for all bills. The payment due of the contractor shall be 
made within fifteen days of the submission of bill by the Contractor and getting the 
measurements verified from the Engineer-in-Charge or his subordinate/ representative.  

 
37.2 All running payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and / or 
accepted by NPCC and shall not preclude the recovery for bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the Contract, or any part thereof  
in this respect, or the accruing of any claim not shall it conclude, determine or affect in 
any way the powers of the NPCC under these conditions or any of them as to the final 
settlement and adjustments of the accounts or otherwise, or in any other way vary/ 
affect the contract. The final bill shall be submitted by the contractor within three 
months of the completion of work, otherwise NPCC’s certificate of the measurement and 
of the total amount payable for the work accordingly shall be final and binding on 
contractor. 
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The RA Bills should be accompanied by at-least 20 (twenty) photographs taken 
from various points depicting status of work as on Report/ Bill date and Monthly 
Progress Report for the concerned month in the pro-forma to be given / approved 
by Engineer-in-Charge. 
 

38.0 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 
For carrying out work on Sunday and Holidays or during night, the contractor will 
approach the Engineer-in-Charge or his representative at least two days in advance and 
obtain his permission. The Engineer-in-Charge at his discretion can refuse such 
permission. The contractor shall have no claim on this account whatsoever. If work 
demand, the contractor shall make arrangements to carry out the work on Sundays, 
Holidays and in two, three shifts with the approval of Engineer-in-Charge at no extra 
cost to NPCC. 

 
39.0 NO IDLE CHARGES TOWARDS LABOUR OR P& M ETC. 

Since the no idle charges or compensation shall be paid for idling of the contractor’s 
labour, staff or P&M etc. on any ground or due to any reason whatsoever. NPCC will not 
entertain any claim in this respect.  
 

40.0 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS, 
ORDERS ETC. 

 

The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The contractor shall also confirm 
exactly fully and faithfully to the design, drawings and instructions in writing in respect 
of the work assigned by the Engineer-in-Charge and the contractor shall be furnished 
free or charge one copy of the contract documents together with specifications, designs, 
drawings. 
 
The contractor shall comply with the provisions of the contract and execute the works 
with care and diligence and maintain the works and provide all labour and materials, 
tools and plants including for measurements and supervision of all works, structural 
plans and other things of temporary or permanent nature required for such execution 
and maintenance in so far as the necessity for providing these is specified or is 
reasonable inferred from the contract. The contractor shall take full responsibility for, 
suitability and safety of all the works and methods of construction.  

 
41.0 DIRECTION FOR WORKS 
 
41.1 All works to be executed under the contract shall be executed under the direction and 

subject to approval in all respect of the Engineer –In –Charge/ Zonal Manager of NPCC 
who shall be entitled to direct at what points or point and in what manner works are to 
be commenced and executed. 

  
41.2 The Engineer-in–charge/ Zonal Manager and his representative shall communicate or 

confirm the instructions to the contractor in respect of the execution of work during 
their site inspection in a works site order book, maintained at the site office of Engineer-
in-Charge the contractor or his authorized representative shall confirm receipt of such 
instructions by signing against the relevant orders in the book. 
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41.3 ORDER OF PRECEDENCE OF DOCUMENTS 
 

In case of difference, contradiction, discrepancy, dispute with regard to conditions of 
contract, specifications, drawings, bill of quantities and rates quoted by the contractor, 
the following shall prevail in order of precedence. 
 

i) Tele/fax Telegram or letter of intent, detailed letter of Work order along with statement 
of agreed variations and its enclosures. 

 
ii) Bill of Quantity /Schedule of Quantities. 

 
iii) Special conditions of Contract. 

 
iv) Technical specifications (General; Additional and Technical specification) as given in 

Tender documents.  
 

v) General Condition of Contract. 
 

vi) Drawing  
 

vii) MOST/CPWD specifications updated with correction slips issued up to date of 
submission. 

 
viii) Relevant I.S. Codes. 

 
42.0  TIME SCHEDULE & PROGRESS. 
 
42.1  Time allowed for carrying out all the works as entered in the tender shall be         

06 (Six) months for package inclusive of monsoon period which shall be reckoned from 
the 10th day from the date on which the letter/ telegram of intent is issued to the 
Contractor. Time shall be deemed to be the essence of the contact and contractor shall 
ensure the completion of the entire work within the stipulated time of completion.  

 
42.2  The contractor shall also furnish within 10 days of letter / telegram of inter a CPM

network /PERT chart / Bar Chart for completion of work within stipulated time. This 
will be duly got approved from NPCC. This approved Network / PERT Chart shall from a 
part of the  agreement. Achievement of milestones as well as total completion has to be 
with in the time period allowed.  

42.3  Contractor shall mobilize and employ sufficient resources for completion of all the works 
as indicated in the agreed BAR CHART/Network. NO additional payment will be made to 
the contractor for any multiple shift work or other incentive methods contemplated by 
him in his work schedule even through time schedule is approved by the Engineer-in 
charge. 

 
42.4  During the currency of the work the contractor is expected to adhere to the time 

schedule on miles stone and total completion and this adherence will be a part of 
contractor’s performance under the contract. During the execution of the work 
contractor is expected to participate in the review and updating of the BAR CHART 
undertaken by the NPCC. These reviews may be undertaken at the discretion of NPCC 
either as a periodical appraisal measure or when the quantum of work order on the 
contractor is substantially changed throughout deviation orders or amendments. The 
contractor will adhere to the schedule thereafter. The approval to the revised schedule 
resulting in a completion date beyond the stipulated date of completion shall not 
automatically amount to a grant of extension of time to the contractor. 
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42.5  Contractor shall submit monthly progress reports (5 copies) on a computer 

based program (program and software to be approved by Engineer-in-Charge) 
lengthening status of various activities and physical completion of work. 

 
42.6  The contractor shall send completion report including maintenance schedule 

to the office of Engineer-in-Charge of NPCC in writing within a period of 30 
days of completion of work. 

 
43.0  WATER AND ELECTRICITY 
 

The contractor shall make his own arrangement for Water & Electrical power 
for construction and other purposes at his own cost. The contractor shall also 
make standby arrangement for water & electricity to ensure un-interrupted 
supply. 
 

44.0  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 

The contractor shall at his own expense and without delay; supply to the 
Engineer-in-Charge samples of materials to be used on the work and shall get 
the same approved in advance. All such materials to be provided by the 
Contractor shall be in conformity with the specifications laid down or referred 
to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. 
 
The contractor shall at his risk and costs submit the samples of materials to 
be tested or analyzed and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications. 
The Engineer-in-Charge or his authorized representative shall at all times 
have access to the works and to all workshops and places where work is being 
prepared or from where materials manufactured articles or machinery are 
being obtained for the works and the contractor shall afford every facility and 
every assistance is obtained for the works and the contractor shall afford 
every facility and every assistance and cost in obtaining the right and visit to 
such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty 
to employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-Charge shall also have full 
power to require other proper materials to be substituted thereof and in case 
of default, the Engineer-in-Charge may cause the same to the supplies and all 
costs which may require such removal and substitution shall be borne by the 
contractor. 
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44.1 CEMENT AND CEMENT GODOWN 
 

Cement shall be procured by Contractor of 43 Grade confirming to IS:8112 
Specification latest edition. The cement shall be procured directly from the 
reputed manufacturers/stockist, which will have to be got approved from 
NPCC in advance. Relevant vouchers and test certificates will be produced as 
and when required. 

  
The cement shall be stored by the contractor in such suitable covered and 
lockable stores, well protected from climate and atmospheric affect. The 
cement godown shall be constructed by the contractor as per CPWD 
specifications at his own cost. The cement will bags shall be stored in 
godowns in easy countable position. Cement bags will be required to be tested 
at contractors cost, before use in works. 
 

45.0 STEEL & STEEL STOCKYARD 
 

Steel conforming to IS specifications shall be procured by the Contractor 
directly from prime manufacturer/ stockist preferably from SAIL, TISCO, 
IISCO which has to be got approved from NPCC in advance. 

   
Reinforcement steel, structural steel shall be stored and stacked in such 
manner so as to facilitate easy identification, removal etc. The contractor shall 
take proper care to prevent direct contact between the steel and the ground 
for which he shall provide necessary arrangement at his own cost including 
ensuring proper drainage of area to prevent water logging as per direction of 
the Engineer-in-Charge. Steel shall also be protected, by applying a coat of 
neat cement slurry over the bars for which no extra payment shall be made. 
 
Manufacturer Test certificates for each consignment of steel shall be 
furnished and tests to be got carried out from the authorized laboratory as per 
the directions of Engineer-in-Charge, before incorporating the materials in the 
work. 
 

46.0 SCHEDULE OF RATES 
 
46.1 The quantities shown against the various items of work are only approximate 

quantities which may vary as per the actual requirement at site up to any 
extent for which no extra claim will be entertained. 

 
46.2 All items of work in the bill of quantities/schedule of quantities shall be 

carried out as per the CPWD/MOST specifications, drawings and instructions 
of the Engineer-in-Charge of NPCC and the rates shall include for supply of 
required materials including proper storage, consumables, skilled & unskilled 
labour, supervision and tools, tackles, plant & machinery complete as called 
for in the detailed specifications and conditions of the contract. No item, 
which is not covered in the bill of quantities, shall be executed by the 
Contractor without the approval of the NPCC. In case any Extra/Substituted 
item is carried out without specific-approval, the same will not be paid. 
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47.0  ANTI-TERMITE TREATEMENT & WATER PROFF TREATMENT 
 
47.1 Pre-construction soil treatment shall be carried out in co-ordination with the 

building work and shall be executed in such a manner that the civil works are 
not hampered or delayed by the anti-termite treatment. The treatment shall 
be carried out as detailed in IS : 6313 (Part-II) latest revision. The water proof 
treatment shall be of type and speculations as given in the schedule of 
quantities. The anti-termite and waterproof treatment shall be got done 
through specialized agencies only. 

 
47.2 The treatment against water-proofing of basement, roofs, water retaining 

areas and termite infestation shall be and remain fully effective for a period of 
not less than 10(Ten) years to be reckoned from the date of expiring of the 
maintenance period, prescribed in the contract. At any time during the said 
guarantee period if NPCC finds any defects in the said treatment or any 
evidence of re-infestation, dampness, leakage in any part of buildings or 
structure and notifies the contractor of the same, the contractor shall be 
liable to rectify the defect or give re-treatment and shall commence the work 
or such rectification or re-treatment within seven days from the date of issue 
of such letter to him. If the contractor fails to commence such work within the 
stipulated period the NPCC may get the same done by another agency at the 
Contractor’s cost and risk and the decision of the Engineer-in-Charge of NPCC 
for the cost payable by the contractor shall be final and binding upon him. 

 
47.3 Re-treatment if required shall be attended to and carried out by the 

Contractor within seven days of the notice from Engineer-in-Charge of NPCC. 
 
47.4 The NPCC reserves the right to get the quality of treatment checked in 

accordance with recognized test methods and in case it is found that the 
chemicals with the required concentration and rate of application have not 
been applied, or the water proof treatment is not done as per specification, the 
contractor will be required to do the pretreatment in accordance with the 
required concentration & specifications at no extra cost failing which no 
payment for such work will be made. The extent of work thus rejected shall be 
determined by NPCC. 

 
47.5 Water proofing and anti-termite treatment shall be got done through approved 

/ specialized agencies only. 
 
47.5a The contractor shall make such arrangement as may be necessary to safe 

guard the workers and residents of the building against any poisons effect of 
the chemicals used during the execution of the work. 

 
47.6 During the execution of work, if any damage shall occur to the treatment 

already done, either due to rain or any other circumstances, the same shall be 
rectified and made good to the entire satisfaction of Engineer-in-Charge by the 
contractor at his costs and risks.  

 
47.7 The contractor shall make his own arrangement for all equipment’s required 

for the execution of the job. 
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47.8 The contractor whose tender is accepted shall execute guarantee Bond in the 
prescribed form as appended for guaranteeing the anti-termite treatment and 
water proof treatment. 

 
48.0 INDIAN STANDARDS  
 

Wherever any reference is made to any IS in any particular specifications, 
drawings or bill of quantities, it means the Indian Standards editions with the 
amendments current at the last date of receipt of tender documents. 

 
49.0 CENTERING & SHUTTERING 
 

Marine plywood only or steel plates of minimum thickness as approved by 
Engineer-in-Charge shall be used for formwork. The shuttering plates shall be 
cleaned and oiled after every repetition and shall be used only after obtaining 
approval of NPCC’s Engineers at site. The number of repetitions allowed for 
plywood and steel shuttering shall be at the discretion of Engineer-in-Charge 
of NPCC depending upon the condition of shuttering surface after each use 
and the decision of Engineer-in-Charge in this regard shall be final and 
binding on the contractor. No claim whatsoever on this account shall be 
admissible. 

 
50.0 PROPRIETARY  MATERIALS 
 
50.1 The following proprietary materials shall be brought to site after the approval 
of NPCC. 

i. Concertina Coil, Barbed wire. 
ii. Cement 
iii. Steel 
iv. Primer/ Paints / Varnish etc. 
v. Bitumen 
vi. Chemical for anti termite treatment 
vii. Any other materials as per discretion of the NPCC. 

 
50.2 The contractor shall submit documentary evidence e.g. challans, bills  etc. 

against the proprietary materials brought to site  as a check to ensure that 
the required quantities as required for execution of works as per specifications 
have been brought to site for incorporation in the work. 

 
50.3 Proprietary materials brought at site shall be stored as directed by NPCC and 

those already recorded shall be suitably marked for identification. 
 
50.4 The contractor shall ensure that the proprietary materials are brought to site 

in original sealed containers or packing bearing manufacturer’s markings and 
brands (except where the quantity required is a fraction of the smallest 
packing). Materials not complying with this requirement shall be rejected. The 
empty containers of such proprietary materials shall not be destroyed / 
disposed – off without the permission of NPCC. 

 
50.5 The contractor shall produce receipted vouchers showing quantities of the 

materials to satisfy Engineer-in-Charge that the materials comply with the 
specifications. These vouchers shall be endorsed, dated and initiated by 
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Engineer-in-Charge giving the contract number and name of work and a 
certified copy of each such voucher signed both by NPCC and the Contractor 
shall be kept on record. 

 
50.6 When the cost of each category of materials is less than Rs.500/- production 

of vouchers may not be insisted upon if the NPCC is otherwise satisfied with 
the quantity of materials. 

 
51.0 RECORDS OF CONSUMPTION OF CEMENT & STEEL 
 
51.1 For the purpose of keeping a record of cement and steel received at site and 

consumed in works, the contractor shall maintain a properly bound register 
in the form approved by the NPCC, showing columns like quantity received 
and used in work and balance in hand etc. This register shall be signed duly 
by the contractor’s representative and NPCC’s representative. In case agency 
fails to maintain the record; and NPCC keeps the record for same an amount 
of Rs.10,000/- per month will be recovered from the agency for keeping 
Manpower to maintain the same. 

 
51.2 The register of cement & steel shall be kept at site in the safe custody of 

NPCC’s Engineer during progress of the work. This provision will not, 
however, absolve the contractor from the quality of the final product. 

 
51.3 In case cement or  steel quantity consumed is lesser as compared to the 

theoretical requirement of the same as per MOST/CPWD specifications/ 
norms the work will be devalued and / or a penal (i.e. double the rate at 
which cement / steel purchased last) recovery for lesser consumption of 
cement/ steel shall be made in the item rates of the work done subject to the 
condition that the tests results fall within the acceptable criteria as per 
MOST/CPWD specifications otherwise the  work shall have to be dismantled 
and redone by the contractor at no extra cost. 

 
In case of cement, if actual consumption is less than 98% of the theoretical 
consumption, a recovery shall be affected from the contractor’s dues at the 
penal rate as actual quantity is lower than 98% of theoretical consumption. 
 

52.0 MATERIALS AND SAMPLES 
 

52.1 All materials, articles, fittings and accessories etc. shall comply with the 
relevant Indian Standard Specifications and shall bear The ISI mark and 
wherever specified shall be of approved make. The Engineer of NPCC and the 
owner shall have the discretion To check quality of materials and equipments 
to be incorporated in the work, at source of supply or site of work and even 
after incorporation in the work. They shall also have the discretion to check 
the workmanship of various items of work to be executed in this work. The 
contractor shall provide the necessary facilities and assistance for this 
purpose. 

 

52.2 The above provisions shall not absolve the contractor from the quality of final 
product and in getting the material and workmanship quality checked and 
approved from the Engineer-in-Charge of NPCC. 

 



TENDER FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER  

 
 
Conditions of Contract Page 21 of  90 N.P.C.C. 

52.3 The contractor shall well in advance, produce samples of all materials, 
articles, fittings, accessories etc. that he purposes to use And get them 
approved in writing by NPCC. The materials articles etc. as approved shall be 
labeled as such and shall be signed by NPCC and the contractor’s 
representative.  

 

52.4 The approved samples shall be kept in the custody of the Engineer-in-Charge 
of NPCC till completion of the work. Thereafter the Samples except those 
destroyed during testing shall be returned to the contractor. No payment will 
be made to the contractor for the samples or samples destroyed in testing. 

 

52.5 The brands of all materials, articles, fittings, etc. approved together with the 
names of the manufactures and firms from which supplies have been 
arranged shall be recorded in the site order book. 

 

52.6 The contractor shall set up and maintain at his cost, a field testing laboratory 
for all day to day tests at his own cost to the satisfaction of the Engineer-in-
Charge. This field testing laboratory shall be provided with equipment and 
facilities to carry out all mandatory field tests as per CPWD/MOST 
specifications. The laboratory building shall be constructed and installed with 
the appropriate facilities. Temperature and humidity controls shall be 
available wherever necessary during testing of samples. 

  

The contractor shall provide all equipments be compatible with the testing 
requirements specified. The contractor shall maintain all the equipments in 
good working condition for the duration of the contract. 
 

The contractor shall provide approved qualified personnel to run the 
laboratory for the duration of the contract. The number of staff and 
equipment available must at all times be sufficient to keep pace with the 
sampling and testing program as required by the Engineer-in-Charge. 
  
The contractor shall fully service the site laboratory and shall supply 
everything necessary for its proper functioning, including all transport needed 
to move equipment and samples to and from sampling points on the site, etc. 
     
The contractor shall re-calibrate all measuring devices whenever so required 
by the Engineering-charge / Zonal Manager and shall submit the results of 
such measurements without delay. 
 
All field tests shall be carried out in the presence of NPCC’s representative. In 
case agency fails to establish a Laboratory an amount of Rs.1,00,000/- will be 
recovered for establishment of laboratory excluding testing charges. 
 

53.0     TESTS AND INSPECTION 
 
53.1 The contractor shall carry out the various mandatory tests as per 

specifications and the technical documents that will be furnished to him 
during the performance of the work. 

 
All the tests, either on the field or outside laboratories concerning the 
execution of the work and supply of materials shall be got carried out by the 
contractor or NPCC at the cost of the contractor .If the test will be carried out 
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at the laboratory of NPCC, the recoveries for the same will be deducted form 
the bill of the agency as per norms of corporation. 

 
53.2 WORKS TO BE OPEN TO INSPECTION 
 

All works executed or under the course of execution in pursuance of this 
contract shall at all times be open to inspection and supervision of the NPCC. 
The work during its progress or after its completion may also be inspected by 
Chief Technical Examiner of Government of India (CTE) or 3rd party appointed 
by MHA or an Inspecting Authority of State Govt. of State in which work is 
executed. The compliance of observations/ improvements as suggested by the 
inspecting officers of NPCC/CTE/3rd Party/ State authorities shall be 
obligatory on the part of the contractor. 
 

54.0 TESTING OF MATERIALS 
 

All the tests on materials,  as recommended by various relevant Indian 
Standard Codes or other standard specifications (including all amendments 
current at the last date of issue of tender documents) shall be got carried out 
by the contractor at the field testing laboratory or any other recognized 
institution/laboratory, at the direction of the NPCC. All testing charges 
expenses etc. shall be borne by the contractor. This testing will be required in 
addition to manufacturer test certificate. 

 
55.0 BITUMEN WORK 
 

55.1 The contractor shall collect the total a quantity of tar or bitumen required for 
the work as per standard formula, before the process of painting started and 
shall hypothecate to NPCC the Contractor undertakes the responsibility for 
their proper eat, safe custody and protection against all risks. The materials 
shall not be removed from site of work without the consent of the Engineer-in-
Charge in writing. 

 

55.2 The contractor shall be responsible for rectifying defects noticed within a year 
from the date of completion of the work and the portion of the security deposit 
relating to asphaltic work shall be refunded after the expiry of this period 

 
56.0 CARE OF WORKS 
  

From the commencement to the completion of the works handing over to the 
NPCC and contractor shall take full responsibility for the care thereof and all 
temporary work sand in case any damage loss or injury shall happen to the 
works or to any part thereof or to any temporary works due to lack of 
precaution / negligence on part of contractor, the same shall be made good at 
his own cost. 

 
 

57.0 WORK IN MONSOON AND DEWATERING 
 

The execution of the work may entail working in the monsoon also. The 
contractor must maintain a minimum labour force as may be required for the 
job and plan and execute the construction and erection according to the 
prescribed schedule. No special/extra rate will be considered for such work in 
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monsoon. The contractor’s rate shall be considered inclusive of cost of 
dewatering required if any and no extra rate shall be payable on this account. 
 

58.0 NO COMPENSATION FOR CANCELLATION/REDUCTION OF WORKS 
 

If at any time after  the commencement of the work the NPCC shall for any 
reason whatsoever is required to abandon the work or is not require the whole 
work therefore as specified in the tender to be carried out, the Engineer-in-
Charge shall give notice in writing of the fact to the contractor, who shall have 
no claim to any payment of compensation whatsoever on account of the work 
in full, but which he did not derive in consequence of the full amount of the 
work not having been carried out or fore-closure, neither shall he have any 
claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve 
curtailment of the work as original contemplated. 
  

59.0 PROHIBITION ON SUBLETTING 
 

59.1 The contractor shall not sublet or assign the whole or part of the works except 
where otherwise provided, by the contract and even then only with the prior 
written consent or the NPCC and such contractor if given shall not relieve the 
contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults or neglects of any sub contractor, his agents, 
servants or work man as full as if they were the acts, defaults or neglects of 
the contractor, his agent, servants or work man provided always that the 
provision of labour on piece work basis shall not be deemed to be a subletting 
under this clause.   

 
59.2 The contractor may entrust specialist items of works to the agencies 

specialized in the specific trade. The contractor shall give the names and 
details of such firm whom it is going to employ for approval of NPCC these 
details shall include the expertise, financial status. Technical manpower, 
equipment, resources and list of works executed and on hand of the specialist 
agency.   

60.0 PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 
 

No unauthorized buildings, construction of structures should be put up by 
the contractor anywhere on the project site, neither any building built by him 
shall be un-authorized occupied by him or his staff. 

 
61.0 CO-ORDINATION WITH OTHER AGENCIES 
 

Work shall be carried out in such a manner that the work of other Agencies 
operating at the site is not hampered due to any action of the Contractor. 
Proper Co-ordination with other Agencies will be Contractor’s responsibility. 
In case of any dispute the decision of NPCC shall be binding on the 
contractor. No claim whatsoever shall be admissible on this account. 
 

62.0 SETTING OUT OF THE WORKS 
 
The contractor shall be responsible for the true and proper setting out of the 
works and for the correctness of the position, levels, dimensions and 
alignment of all parts of the works. If any time during the progress of works, 
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shall any error appear or arise in the position, levels, dimensions or alignment 
of any part of the works, the contractor shall be at his own expenses rectify 
such error to the satisfaction of Engineer-in charge. The checking of any 
setting out of any line or level by the engineers of NPCC shall not in any way 
relieve the contractor of his responsibility for the correctness. 
 

63.0 NOTICE BEFORE COVERING UP THE WORK 
    

The contractor shall give not less than seven days notice before covering up or 
otherwise placing beyond the reach of measurement any work, to the 
Engineer-in-Charge in order the same may be inspected and measured. If any 
work is covered up or placed beyond the reach of Inspection/ measurement 
without such notice or his consent being obtained the same may be uncovered 
at the contractor’s expenses and he shall have to make it good at his own 
expenses. 

 
64.0     SITE CLEARING 
 
64.1 The contractor shall ensure that the working site is kept clean and free of 

obstructions for easy access to job site and also from safety point of view. 
Before handing over the work to the NPCC the contractor shall remove all 
temporary structures like the site offices, cement godown, stores, labour 
hutment etc., clean and grade the site to the entire satisfaction of the 
Engineer-in-Charge. If this is not done NPCC will be done the same at his risk 
and cost. 

 
64.2 The contractor shall clean all floors, remove cement/lime / paint drops and 

deposits, clean joinery, glass panes etc. touching all painter’s works and carry 
out all other necessary items of works to make the premises clean and tidy 
before handing over the building and the rates quoted by the contractor shall 
be deemed to have include the same  

 
65.0  ARTICLES OF VALUE FOUND 
 

All gold, silver and other minerals of any description and all precious stones, 
coins, treasure, relics, antiques and all other similar things which shall be 
found in , under or upon the site. Shall be the property of the owner/ 
Government and the contractor shall duly preserve the same to the 
satisfaction of Engineer-in-Charge and shall from time to time deliver the 
same to such person or persons indicated by the NPCC. 

 

66.0 MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S 
PROPERTY 

 

All materials like stone, boulders and other materials obtained in the work of 
dismantling excavation etc. will be considered owner/ government property 
and may be issued to the contractor by the owner/ NPCC if required for use in 
this work at rates approved by NPCC or the contractor may be asked to 
dispose these items at his cost. 

 

67.0 SET OFF OF CONTRACTORS LIABILITIES 
 

NPCC shall have the right to deduct or set off expenses incurred or likely to be  
incurred b it in rectifying the defects  as aforesaid from any or against any 
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amount payable to the contractor under this agreement including security 
deposit and proceeds of performance guarantee. 

 

68.0 MATERIALS PROCURED WITH THE ASSISTANCE OF NPCC 
 

If any material for the execution of this contract is procured with the 
assistance of NPCC either by issue from its stores or purchase made under 
orders or permits or licenses obtained by NPCC, the contractor shall hold and 
use the said materials economically and solely for the purpose of this contract 
and shall not dispose them without the permission of Engineer-in-Charge. 
The contractor, if required by the NPCC shall return  all such surplus or 
unserviceable materials that may be left with him after the completion of the 
contract or at its termination on whatsoever reason, on being paid or credited 
such price as the NPCC shall determine having due regard to the conditions of 
materials. 

 

69.0 ALTERATION IN SPECIFICATION, DESIGN & DRAWING 
 

69.1 The Engineer-in-Charge shall power to make any alterations in, omissions 
from, additions to or substitutions for, the original specifications, drawings 
and instructions that may appear to him to be necessary during the progress 
of the work, and the contractor shall carry out the work in accordance with 
any instructions which may be given to him in writing signed by the Engineer-
in-Charge and such alterations, omissions, additions, or substitutions shall 
not invalidate the contract and any altered, additional or substituted work 
which the contract ma be directed to do in the manner above specified as part 
of the work shall be carried out by the contractor on the same conditions in 
all respects on which he agreed to do the main work. The time for the 
completion of the work shall be extended in the proportion that the altered 
additional or substituted work bears to the original contract work, and the 
certificate of the Engineer-in-Charge shall be conclusive as to such 
proportion, Over and above this, a further period to the extent of 25 percent of 
such extension shall be allowed to the contractor. The rates for such 
additional, altered or substituted work under this clause shall be worked out 
in accordance with the following provisions in their respective order. 

 

i) If the rates for the additional altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, 
altered or substituted work at the same rates as are specified in the contract 
for the work. 

 

ii) If the rates for the additional altered or substituted work are not specifically 
provided in the contract for the work, the rates will be derived from the rates 
for a nearest similar class of work as are specified in the contract for the 
work. The opinion of the Engineer-in-Charge as to whether or not the rate can 
be reasonably so derived from the item in this contract will be final and 
binding on the contractor.  

 

iii) If the altered, additional or substituted work includes any work for which no 
rate is specified in the contract for the work and which cannot be derived from 
the similar class of work in the contract then such work shall be carried out 
at the rates entered in Delhi  Schedule of Rates 2007 Updated by the 
percentage quoted by the bidder Above/AT PAR/Below of the estimated 
amount. 
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iv) If the rates for altered, additional or substituted work cannot be determined in 
the manner specified in sub-clauses (i) to  (iii) above, then the contractor 
shall, within 7 days of the date of receipt of order to carry out the work, 
inform the Engineer-in charge of the rate which it is his intention to charge for 
such class of work, supported by analysis of the rate or rates claimed, and the 
Engineer-in-Charge shall determine the rate or rates on the basis of prevailing 
market rates of the material, Labour, T&P etc. plus 10% (Ten percent) to cover 
the contractors supervision overheads and profit and pay the contractor 
accordingly. The opinion of the Engineer-in-Charge as to the current market 
rates of materials and quantum of labour involved per unit of measurements 
will be final and binding on the contractor. 
 
However, the Engineer-in-Charge, by notice in writing, will be at liberty to 
cancel his order to carry out such class of work and arrange to carry it out in 
such manner as he may consider advisable. But under no circumstances, the 
contractor shall suspend the work of the plea of non-settlement of rates of 
items falling under the clause. 

 

v) Except in case of items relating to earthwork, cross drainage, masonry work 
and foundations, provisions contained in sub-clause (i) to (iv) above shall not 
apply to contract or substituted items as individually exceed the percentage 
set out in the tender documents (referred to herein below as ‘deviation limit’ 
which is 25% for this project) subject to the following restrictions.  

 

a) The deviation limit referred to above is the net effect (algebraically sum) of all 
additions and deductions ordered. 

 

b) In no case shall the additions deductions (arithmetical sum) exceed twice the 
deviation limit. 

 

c) The deviations ordered on items of any individual trade include in the contract 
shall not exceed plus/ minus 50 percent of the value of that trade in the 
contract as a whole or half the deviation limit, whichever is less. In case of 
items related with earthwork, cross drainage, masonry work and foundation 
works, the deviation limit should be plus 100% in place of 50% as mentioned 
above. 

 

d) The value of additions of items of any individual trade not already included in 
the contract shall not exceed 20 percent of the deviation limit. 

 

For the purpose of operation of clause 69.1 (vi) the following norms shall be 
treated as works relating to foundations  
 

a) For buildings, compound walls, plinth level or, 1.2 meters above ground level 
whichever is lower excluding items of flooring and D.P.C. but including base 
concrete below the floors. 

 

b) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs, the bed of floor level. 

 
c) For retaining walls where floor level is not determined, 1.2 meters above the 

average ground level or bed level. 
 

d) For roads all items of excavation and filling including treatment of sub-base 
and soling work. 
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e) For water supply lines, sewer lines, under-ground storm water drains and 

similar works. All items of work below ground level except items of pipe work 
masonry work. 

 
f) For open storm water drains, all items or work except lining of drains. 

 
NOTE:- Individual trade means the trade section to which bill of quantities 
annexed  to the agreement has been divided or in the absence of any such 
division the individual section of the MOST/ C.P.W.D. Scheduled of rates 
specified above, such as excavation and earthwork, Concrete, wood work and 
joinery etc. 
 
The rate of any such work except the items including to foundations which is 
in excess of the deviation limit shall be determined in accordance with the 
provisions contained in Clause 69.2 

69.2  In the case of contract of substituted items or additional items which result in 
exceeding the limits laid down in sub-clause (v) of clause 69.1 except the 
items relating to foundation work, which the contractor is required to do 
under Clause 69.1 above, the contractor shall within 7 days from the receipt 
of order, claim revision of the rate supported by proper analysis in respect of 
such items for quantities in excess of the above limit, not-with-standing the 
fact that the rates for such items exist in the tender for the main work or can 
be derived in accordance with the provisions of sub clause  (ii) of Clause 69.1 
and the Engineer-in-Charge may revise their rates, having regard to the 
prevailing market rate and the contractor shall be paid in accordance with the 
rates so fixed. The Engineer-in-Charge shall however, be at liberty to cancel 
his order to carry out such increased quantities of work by giving notice in 
writing to the contractor and arrange to carry it out in such manner as he 
may consider advisable. But, under no circumstances the contractor shall 
suspend the work on the plea of non-settlement of rates of item falling under 
this Clause. 
All the provisions of the proceeding paragraph shall equally apply to the 
decrease in the rates of items for quantities in excess of the deviation limit. 
Not-with-standing the fact that the rates for such items exist in the tender for 
the main work or can be derived in accordance with the provisions of sub-
clause (ii)of the  proceeding Clause 69.1 and the Engineer-in-Charge may 
revise such rates having regard to the prevailing market rates. 

 
70.0 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 
 

If it shall appear to the Engineer-in-Charge or his authorized subordinate in 
charge of the work or to the Chief Technical Examiner (Govt. of India) or 3rd 
Party appointed by MHA or to any other inspecting agency of Government / 
State Government where the work is being executed, that any work has been 
executed with unsound, imperfect, or unskillful workmanship or with 
materials of any inferior description, or that any materials or articles provided 
by him for the execution of the work are unsound or of a quality inferior to 
that contracted for or otherwise not in accordance with the contract, the 
contractor shall on demand in writing which shall be made within six months 
of the completion of the work from the Engineer-in-Charge specifying the 
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work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part as the case may require 
or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own proper 
charge and cost, and in the event of his failing to do so within a period to be 
specified by the Engineer-in-Charge in his demand aforesaid, than the 
contractor shall be liable to pay compensation at the rate of one percent on 
the estimated amount put to tender for every day not exceeding ten days, 
while his failure to do so shall continue and in the case of any such failure, 
the Engineer-in-Charge may rectify or remove and re-execute the work or 
remove and replace with others, the material or articles complained of as the 
case may be at the risk and expense in all respects of the contractor. 

 
71.0 POSSESSION PRIOR TO COMPLETION 
 

71.1 NPCC shall have the right to take possession of or use any completed or 
partially completed work or part of the work. Such possession or use shall not 
be deemed to be any acceptance of any work not completed in accordance 
with the contract agreement. If such prior possession or use by NPCC delays 
the progress of work an equitable adjustment in the time of completion will be 
made and the contract agreement shall be deemed to be modified accordingly. 
The decision of NPCC in this case shall be final binding and conclusive. When 
the whole of the works or the items or the groups of items of work for which 
separate periods of completion have been specified have been completed the 
contractor will give a notice to that effect to the Engineer in writing. The 
Engineer shall within 7 days of the date of receipt of such notice inspect the 
works and either the Engineer-in-Charge issues to the contractor a 
completion certificate stating the date on which in his opinion the works were 
completed in accordance with the contract or gives instructions in writing to 
the contractor specifying the balance items of work which are required to be 
done by the contractor before completion certificate could be issued. The 
Engineer-in-Charge shall also notify the contractor or any defect in the works 
affecting completion. 

 

71.2 The contractor shall during the course of execution prepare and keep updated 
a complete set of ‘as built’ drawings to show each and every change from the 
contract drawings changes recorded shall be countersigned by the Engineer-
in-Charge and the contractor Four copies of ‘as built’ drawings shall be 
supplied to NPCC by the contractor within 30 days of the completion. All costs 
incurred in this respect shall be borne by the contractor only. 

 

72.0 COMPENSATION FOR DELAY 
 

The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be deemed to be of the essence of 
the contract on the part of the contractor and shall be reckoned from the 
tenth day after the date on which the letter of intent is issued to the 
contractor . The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence and the contractor shall pay as compensation 
an amount equal to two percent or such smaller amount as the Engineer-in-
Charge, NPCC Ltd, (whose decision in writing shall be final) may decide on the 
amount of the estimated cost of the whole work remains un-commenced or 
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unfinished after the stipulated dates. Provided always that the total amount of 
compensation for delay to be paid under this condition shall not exceed 10% 
of the tendered value of work. 
 

The amount of the compensation may be adjusted or set-off against any sum 
payable to the contractor under this or any other contract with NPCC. 
 

72.1 The Engineer-in-Charge may without prejudice to his right against the 
contractor in respect of any delay, inferior workmanship, or otherwise or to 
any claims for damage in respect of any breaches of the contract and without 
prejudice to any right or remedies under any of the provision of this contract 
or otherwise, and whether the date for completion has or has not elapsed, by 
notice in writing absolutely determine the contract in any of the following 
cases: 

  
I) If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is 
being performed in an inefficient or otherwise improper or un-workman like 
manner shall omit to comply with the requirements of such notice for a period 
of seven days thereafter or if the contractor shall delay or suspend the 
execution of the work so that either in the judgment of the Engineer-in-
Charge (which shall be final and binding he will be unable to secure 
completion of the work by the date for completion or he has already failed to 
complete the work by that date. 

 
II) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be appointed or if circumstances shall 
arise which entitle the court of creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up order. 

 

III) If the contractor commits breach of any of the terms and condition of this 
contract. 

 

IV) If the contractor commits any acts mentioned in Clause 59 hereof. 
When the contractor has made himself liable for action under any of the cases 
aforesaid the Engineer-in-Charge on behalf of the NPCC shall have powers: 
 

a) To determine of rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the contractor under the hand of the engineer- 
in –charge/ Zonal Manager shall be conclusive evidence) Upon such 
determination or rescission the security deposit and performance guarantee of 
the contractor shall be liable to be forfeited and shall be absolutely at the 
disposal of NPCC. 

 

b) To employ labour paid by the NPCC and to supply materials to carry out the 
price of the materials (of the amount of which cost and price certified by the 
engineer- in- charge/ Zonal Manager shall be final and conclusive against the 
contractor) and crediting him with the value of the work done in all respects 
in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract. The certificate of the engineer- in- 
charge to the value of the work done shall be final and conclusive against the 
contractor, provided always that action under the sub- clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the NPCC are less than the amount payable to the 
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contractor at his agreement rates, the difference shall not be paid to the 
contractor. 

 

c) After giving notice to the contractor to measure up the work of the contractor 
and to take such part thereof as shall be unexecuted out of his hands and to 
give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work had been executed by him (of the amount 
of which excess the certificate in writing of the Engineer-in-Charge shall be 
final and conclusive) shall be borne and paid by the original contractor and 
may be deducted  from any money due to him by NPCC under this contract or 
on any other account whatsoever  or from his security deposit, performance 
guarantee or the proceeds of sales there of NPCC are less than the amount 
payable to the contractor at his agreement rates, the difference shall not be 
paid to the contractor. 

 

 In the event of any one or more of the above courses being adopted by the 
Engineer-in-Charge the contractor shall have no claim to compensation for 
any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advances on account 
or with a view to the execution of the work or the performance of the contract. 
And in case action is taken under any of the provisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of such work and 
the value payable in respect thereof and he shall only be entitled to be paid 
the value so certified. 

 

72.2 In any case in which any of the powers conferred upon the Engineer-in-
Charge by Clause 72.1 hereof, shall have become exercisable and the same 
shall not be exercised, the non-exercise thereof shall not constitute a waiver of 
any of the conditions hereof and such powers shall not withstanding be 
exercise-able in the event of any further case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the 
event of the Engineer-in-Charge putting in force all or any of the powers 
vested in him under the preceding clause he may, if he so desires after giving 
a notice in writing to the contractor, take possession of or (at the sole 
discretion of the Engineer-in-Charge which shall be final) use as on hire(the 
amount of the hire money being also in the final determination of the 
Engineer-in-Charge  all or any tools, plant materials and stores in or upon the 
works or the site thereof belonging to the contractor or procured by the 
contractor and intended to be used for the execution of the work or any part 
thereof, paying or allowing for the same in account at the contract rates or in 
the case of these not being applicable at current market rates to be certified 
by the Engineer-in-Charge whose certificate thereof shall be final otherwise 
the Engineer-in-Charge by notice in writing may order the contractor or his 
clerk of the works foreman or other authorized agent to remove such tools, 
plant, materials or stores from the premises (within a time to be specified in 
such notice); and in the event of the contractor failing to comply with any 
such requisition the Engineer-in-Charge may remove them at the contractor’s 
expense or sell them by auction or private sale on account of the contractor 
and at his risk in all respects and the certificate of the Engineer-in-Charge as 
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to the expense of any such removal and the amount of the proceeds and 
expense of any such sale shall be final and conclusive against the contractor. 

 

72.3 If the contractor shall desire an extension of time for completion of the work 
on the grounds of his having been unavoidable hindered in its execution or on 
any other ground he shall apply in writing to the Engineer-in-Charge within 
30 days of the date of hindrance on account of which he desires such 
extension as aforesaid and the Zonal in charge NPCC shall, if in his 
opinion(which shall be final) reasonable grounds be shown therefore, 
authorize such extension of time if any he may, in his opinion, be necessary 
or proper. No adjustment of contract price shall be allowed for such extension, 
accept as provided in tender documents. 

 

72.4 DELAY BY NPCC OR THEIR AUTHORISED AGENTS 
 In case the contractor’s performance is delayed due to any act or omission on 

the part of NPCC or his authorized agents, then the Contractor shall be given 
due extension of time for the completion of work, to the extent such omission 
on the part of the NPCC has caused delay in the contractor’s performing of his 
work. 

 

 No adjustment in contract price shall be allowed for reasons of such delays 
and extensions granted except as provided in tender document, where in the 
NPCC reserves the right to seek indulgence of Contractor to maintain the 
agreed Time Schedule of Completion. 

 

 In such an event the Contractor shall be obliged to arrange for working by 
contractor’s personal for additional time beyond stipulated working hours as 
also on Sundays and holidays and achieve the completion date/interim 
targets. 

 

73.0 WITHOLDING AND LIEN OF PAYMENTS 
 

Whether any claim or claims for payment of money arises out of or under the 
contract against the contractor, the Engineer-in-Charge of the NPCC shall be 
entitled to withhold and also to have a lien to retain in whole or in part, the 
security deposit, performance guarantee and or to withhold and have a lien to 
retain in part or full the payments due to the contractor or any claims of the 
contractor for any contract with NPCC LTD., so as to cover the claimed 
amount till the claim arising out of or under the contract is determined by the 
arbitrator / competent  court/ competent authority. 

 

74.0 DEFECTS LIABILITY PERIOD 
 

The contractor shall be responsible for the rectification of defects in the work 
for a period of 12 (Twelve) months from the date of handing over of the works 
to NPCC/BSF/CPWD. Any defects discovered and brought to the notice of the 
contractor for with shall be attended to and rectified by him at his own cost 
and expense, In case the contractor fails to carry out these rectification, the 
same may without prejudice to any other right or remedy available, be got 
rectified by NPCC at the cost and expenses of the contractor. 

75.0 FORCE MAJURE 
 

Any delay in or failure of the performance of either party hereto shall not 
constitute default hereunder to give rise to any claims for damages, if any to 
the Extent such delay or failure or performance is caused by occurrences 
such as acts of God or the public enemy, exproportion or confirmation of 
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facilities by Govt. authorities, compliance  with any order or request of Govt. 
authorities, acts of war rebellions, sabotage fire, floods, illegal strikes, or riots 
(otherwise than among the contractors employees). Only extension of time 
shall be considered for Force Majure conditions as accepted by NPCC. No 
adjustment in contract price shall be allowed for reasons of force Majure 
except as provided in tender documents. 
 

76.0 ARBITRATION: 
 

Deleted 
 

76.1 JURISDICTION: 
 

The agreement shall be executed at Silchar on non-judicial stamp paper 
purchased in Silchar and the Courts in Guwahati alone will have jurisdiction 
to deal with matters arising there from, to the exclusion of all other courts. 
 
 

77.0 SUSPENSION OF WORKS 
 

(a) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, suspend the progress of the works or any part thereof for such time 
and in such manner as the Engineer-in-Charge  may consider necessary for 
any of the following reasons. 
 

i) On account of any default on part of the contractor, or  
 

ii) For proper execution of the works or part thereof for reason other than 
the default of the contractor, or 

iii) For safety of the works or part thereof. The contractor shall, during 
such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 
 

i) the contractor shall be entitled to an extension of the time equal to the 
period of every such suspension plus 25%. No adjustment of contract 
price will be allowed for reasons of such suspension, except as provided 
in tender documents. 

 
ii) In the event of the Contractor treating the suspension as an 

abandonment of the Contract by NPCC, he shall have no claim to 
payment of any compensation on account of any profit or advantage 
which he may derived from the execution of the work in full. 

 

78.0 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR   

Without prejudice to any of the right or remedies under this contract if the 
contractor dies, the Engineer-in-Charge shall have the option of terminating 
the contract without compensation to the contractor. 
 

If the contractor will not execute the work as per the construction programme 
due to reasons attributable to him, NPCC reserves the right to terminate or 
reduce  his contract at any stage of contract period and got executed the work 
at the risk and cost of the contractor.   
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79.0 CLARIFICATION AFTER TENDER SUBMISSION 
 

Tender’s attention is drawn to the fact that during the period, the bids are 
under consideration, the bidders are advised to refrain from contacting by any 
means, the NPCC and / or his employees/representatives on matters related 
to the bid under consideration and that if necessary, NPCC will obtain 
clarifications in writing or as may be necessary. 

 
80.0 ADDENDA / CORRIGENDA 

 
Addenda / Corrigenda to the tender documents may be issued prior to the 
date of opening of the tender to clarify or effect modification in specification 
and /or contract terms included in various tender documents. The tenderer 
shall suitably take into consideration such Addenda/ Corrigenda while 
submitting his tender. The tenderer shall return such Addenda/ Corrigenda 
duly signed and stamped as confirmation of its receipt and submit along with 
the tender document. All addenda/ Corrigenda shall be signed and stamped 
as confirmation of its receipt and submit along with the tender document. All 
addenda / Corrigenda shall be signed and stamped on each page by the 
tenderer and shall become part of the tender documents. 
 

81.0 QUALITY ASSURANCE PROGRAMME 
 

To ensure that the services under the scope of this contract are in accordance 
with the specifications, the Contractor shall adopt suitable Quality Assurance 
Program to control such activities at the necessary points. The contractor 
shall prepare and finalize such Quality Assurance Program within 15 days 
from days from letter of intent. NPCC shall also carryout quality audit and 
quality surveillance of systems and procedures of Contractor’s quality control 
activities. A Quality Assurance Program of Contractor shall generally cover the 
following. 

a) His organization structure for the management and implementation of the 
proposed Quality Assurance Program. 

b) Documentation control system. 
c) The procedure for purpose materials and source inspection.  
d) System for site controls including process controls. 
e) Control of non-conforming items and systems for corrective actions. 
f) Inspection and test procedure for site activities. 
g) System for indication and appraisal of inspection status.  
h) System for maintenance of records. 
i) System for handling, storage and delivery.  
j) A Quality plan detailing out quality practices and procedures, relevant 

standards and acceptance levels for all types of work under the scope of this 
contract.  
The entire cost associate with all testing of materials required, as per 
technical specifications or by Engineer-in-Charge shall be included in the 
Contractor’s provision in his quoted rates in the Schedule of quantity. 
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82.0 APPROVAL OF TEMPORARY / ENABLING WORKS 
 

The setting and nature of all offices, huts, access road to the work areas, and 
all other temporary works as may be required for the proper execution of the 
works shall be subject to the approval of the Engineer-in-Charge. 
All the equipment, labour, material including cement, reinforcement and the 
structural steel required for the enabling/ temporary works associated with 
the entire contract-have to be arranged by the contractor only. Nothing extra 
shall be paid to the Contractor on this account and the unit rates quoted by 
the Contractor for various items in the Bill of Quantities shall be deemed to 
include the cost of enabling work. 
 
 

83.0 CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS 
AND PROGRESS REPORTING 
The Contractor shall  prepare and finalize in consultation with NPCC, a 
detailed contract  coordination procedure within 15 days from the date of 
issue of Letter of intent for the purpose of execution of the Contractor.  
The contractor shall have to attend all the meetings at any place in India at 
his own cost with NPCC or Consultants of NPCC during the currency of the 
Contractor, as and when required and fully cooperate with such persona and 
agencies involved during these discussions. 
During the execution of the work, Contractor shall submit at his own cost a 
detailed Monthly progress report to the Engineer-in-Charge of NPCC by 5th of 
every month.  
 

84.0   CONTRACT AGREEMENT       
The Contractor shall enter into a Contract Agreement with the NPCC within 
15 days from the date of Letter of intent or within such extended time, as may 
be granted by the NPCC. The cost of stamp papers, stamps duty, if applicable 
on the contract shall be borne by the Contractor. 
 

85.0 MANNER OF EXECUTION OF AGREEMENT 
 

i. The successful contractor shall purchase 4 sets of Document at the same cost 
of each set as mentioned in the NIT for agreement. The agreement as per 
prescribed proforma shall be signed at the office of the NPCC within 15 days 
from the date of issue of Letter of intent. The Contractor shall provide for 
signing of the Contract, appropriate Power of Attorney and the requisite 
documents/materials. Unless and until a formal contract is prepared and 
executed, the tender conditions shall be a binding contract. 

 
ii. The agreement will be signed in four originals and the Contractor shall be 

provided with one signed original and the other three originals will be retained 
by the NPCC. 

 
86.0 BORROW AREAS 

The contractor shall make his own arrangements for borrow pits borrow 
disposal areas including their approaches and space for movement of man, 
machinery, other equipment’s as required for carrying out the works. The 
contractor shall be responsible for taking all safety measures, getting 
approval, making payment of royalties, charges etc. and nothing extra shall be 



TENDER FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER  

 
 
Conditions of Contract Page 35 of  90 N.P.C.C. 

paid to the contractor on this account and unit rates quoted by the contractor 
for various items of bill of quantities shall deemed to include the same. 

  
87.0 RECOVERIES AGAINST TOPOGRAPHICAL SURVEY & CONSULTANCY 

CHARGES. 
 

NPCC has engaged specialized agency for Initial Topographical Survey for the 
work who will submit the drawing along with reference pillars Cost towards 
the same will be recovered from the executing agency @Rs.12,500/- per km 
for this package. The cost toward the same will be recovered from the 1st RA 
Bill of the agency for his total stretch. However, the contractor has to carry 
out the detail survey as per drawing for the execution of the work at his own 
cost as per his requirement. 
 

 

88.0 In case agency do not maintain the records of MDD and FDD of the 
compaction as per guideline of CPWD a recovery at the rate of 5% from the 
Quantity measured for filling will be done as per CPWD guideline. 
 

89.0 Tenderer can purchase the tender document and participate in the tender 
 proceedings  for the same. However the following norms will be followed
 during finalization and awarding the work as mentioned below : 

Tenderer who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under:- 
Assessed Available Bid Capacity = AXNX2-B, where 
‘N’ = Number of years prescribed for completion of the subject contract. 
 

            ‘A’ = Maximum value of works executed in any one year during last five years 
        (at current price level). 
 

‘B’ = Value at current price level of existing commitment and on going works 
        to be completed in the next ‘N’ years. 
 

Note:  The statements showing the value of existing commitments and on-going 
works as well  as the stipulated period of completion remaining for each of the 
works listed should be submitted. 

 

 93.0 LIST OF APPROVED BANKS 
 

Nationalized Banks: 
 

The BGs shall be accepted from all Nationalized Banks, and in addition, these 
can also be accepted from the Scheduled Private Sector Banks as detailed 
below: 
 

Scheduled Private Sector banks: 
1. Axis Bank Ltd., 

2. HDFC Bank Ltd., 

3. ICICI Bank Ltd., 

4. IDBI Bank Ltd., 

5. ING Vysya Bank Ltd. 
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LABOUR SAFETY PROVISIONS 
 
1.0 Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or form solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an 
extra carrying materials as well, suitable foot holds and hand holds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1 (1/4 horizontal and 1 vertical) 

 
2.0 Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, 

swung or suspended from an overhead support or erected with stationery 
support shall have a guard rail properly attached or bolted, braced and 
otherwise secured at least 90 cm. (3 feet) high above the floor or platform or 
such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
3.0 Working platforms, gangways, and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform or 
the gangway or the stairway is more that 3.6m (12 feet) above ground level or 
floor level, they should be closely boarded, should have adequate width & 
should be suitable fastened as described in described in (2.0) above. 

 
4.0 Every opening in the floor of a building or in a working platform shall be 

provided with suitable fencing or railing whose minimum height shall be 90 
cm (3 feet). 

 
5.0 Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9m. (30 feet) in length while the width between side rails in rung 
ladder shall in no case be less than 29 cm. (11/1/2) for ladder up to and 
including 3m (10 feet) in length. For longer ladders this width should be 
increased at least ¼’’ for each additional 30 cm (1 ft.) or length. Uniform step 
spacing shall not exceed 30 cm (12’’). Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites of 
the work shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public. The contractor shall provide all necessary fencing 
and lights to protect the public from accident, and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding at law that may 
be brought by an person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any 
such suit, action or proceedings to any such person or which may, with the 
consent of the Contractor, be paid to compensate any claim by any such 
person. 

 
6.0 EXCAVATION AND TRENCHING 

 
All trenches, 1.2mts.(four feet) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m. (100 feet) in length or fraction thereof, 
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Ladder shall be extended from bottom of the trench to at least 90 cm (3feet) 
above the surface of the ground. The side of the trenches, which are 1.5m 
(5feet) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger or sides to 
collapsing. The excavated materials shall not be placed within 1.5m (5feet) of 
the edges of the trench or half of the depth of the trench whichever is more. 
Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 
 

7.0 Demolition – Before any demolition work is commenced and also during the 
progress of the work. 

 
7.1 All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
 
7.2 No electric cable or apparatus, which is likely to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically, charged. 
 
7.3 All practical steps shall be taken to prevent danger to persons employed from 
risk or fire  

or explosion or flooding. No floor, roof or other part of the building shall  be 
overloaded with debris or materials as to render it unsafe. 

 
8.0 All necessary personal safety equipments as considered adequate by the 

Engineer-in-Charge should be kept available for the use of persons employed 
on the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate step to ensure proper use of equipment by 
those concerned. The following safety equipment shall be invariably provided. 

 
8.1 Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with footwear and protective goggles. 
 
8.2 Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eye shall be provided with protective 
goggles. 

  
8.3 Those engaged in welding works shall be provided with welders protective eye 
shields. 
 
8.4 Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe interval. 
 
8.5 When workers are employed in sewers and manholes, which are in active use, 

the Contractors shall ensure that the manhole covers are opened and 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning or boards to prevent accident the public. In 
addition, the contractor shall ensure that the following safety measures are 
adhered to: 
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a. Entry for workers into the line shall not be allowed except under supervision 
of the JE or any other higher officer. 

 
b. At least 5 to 6 manholes upstream and down stream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manholes for 
working inside. 

 
c. Before entry presence of Toxic gases should be tested by inserting wet lead 

acetate  paper which changes colour in the presence of such gases and gives 
indication of their presence. 

 
d. Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 

e. Safety belt with rope should be provided to the workers. While working inside 
the manholes such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

 
f. The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety 
of the public whenever cleaning works are undertaken during night or day. 

 
g. No smoking or open flame shall be allowed near the block manhole being 

cleaned. 
 
h. The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of slippery 
nature of the malba. 

 
i. Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer In-charge may decide the 
time up to which a worker may be allowed to work continuously inside the 
manhole. 

 
j. Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k. Air-blowers should bed used for flow of fresh air through the manholes. 

Whenever called for, portable air-blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed 
type. Non sparking gas engines also could be used but they should be placed 
at-least 2 meters away from the opening and on the leeward side protected 
from wind so that they will not be a source of friction on any inflammable gas 
that might be present. 

 
l. The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole. 
 
m. The workers shall be provided with Gumboots or non sparking shoes, bump 

helmets and gloves non sparking tools, safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 
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n. Workmen descending a manhole shall try each ladder step or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 

 
o. If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 
 
p. The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer In-charge regarding the steps to be 
taken in this regard in an individual case will be final. 

 
8.6 The Contractor shall not employ men and women below the age of 18 years on 

the work of painting with products containing lead in any form wherever men 
above the age of 18 are employed on the work of lead painting the following 
precautions should be taken. 

 
8.6.1 No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 
8.6.2 Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped. 

8.6.2 Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities 

 
8.6.4.1 a) White lead sulphate or lead work products containing those pigments 

shall not be used in painting operation except in the form of paste or of 
paints ready for use. 

 
b) Measures shall be taken whenever required in order to prevent danger 

arising from the application of paint in the form of spray. 
 

c) Measures shall be taken, whenever practicable to prevent danger 
arising out of dust caused by dry rubbing down and scrapping. 

 
8.6.4.2 a) Adequate facilities shall be provided to enable working painter to wash 

during and on cessation of work. 
 

b) Suitable arrangements shall be made to prevent clothing put off during 
working hours being spoiled by painting materials. 

 
8.6.4.3 a) Cases of lead poisoning and of suspected lead poisoning shall be 

notified and shall be subsequently verified by a medical man appointed 
by the competent authorities of the Consultant. 

 
b) The NPCC may require when necessary a medical examination of 

workers. 
 
c) Instructions with regard to the special hygienic precautions to be taken 

in the painting trade shall be distributed to working painters. 
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9.0 When the work is done near any place where there is risk of drowning, all 
necessary equipment’s should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and 
adequate provisions should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 

 
10.0 Use of hoisting machines and tackle including their attachment encourage 

and supports shall conform to the following standard of conditions 
 
10.1 a) These shall be of good mechanical construction, sound material and 
  adequate strength and free from patent, defects and shall be kept 
  required in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free 
from patent defects. 

 
10.2 Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffolding, which or giving signals to operator. 

 
10.3 In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

 
10.4 In case of NPCC machines, the safe working load shall be notified by the 

Engineer-in-Charge. As regards Contractor’s machines the Contractor shall 
notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get verified by the 
Engineer-in-Charge. 

 
11.0 Motors gearing, transmission electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguard, hoisting 
appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent of the load. Adequate precautions 
should be taken to reduce the minimum the risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing 
apparel, such as gloves sleeves and boots as may be necessary be provided. 
The worker should not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity.   

 
12.0 All scaffold, ladders, and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold ladder or equipment 
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shall be altered or removed while it is in use. Adequate washing facilities 
should be provided at or near places of work. 

 
13.0 These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place of work spot. The person 
responsible for compliance of the safety codes shall be named therein by the 
contractor. 

 
14.0 To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to 
inspection by the or their representatives. 

 
15.0 Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule on force in 
the Republic of India.   
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 

SANITARY ARRANGEMENTS FOR WORKERS 
 
 

1.0 APPLICATION 
 

These rules shall apply to all building and construction works in which 20 
(twenty) or more workers are ordinarily employed or are proposed to be 
employed in any day during which the contractor work is in progress. 
 

2.0 DEFINITION 
 

Work place means a place where twenty or more workers are ordinarily 
employed or are proposed to be employed in connection with construction 
work on any day during the period which the contract work is in progress. 

 
3.0 FIRST-AID FACILITIES 
 
3.1 At every work place first aid facilities shall be provide and maintained, so as to 

be easily accessible during working hours, First-Aid boxes at the rate of not 
less than one box per 150 contract labour or part thereof ordinarily employed. 

 
3.2 The First-Aid box shall be distinctly marked with a red cross on white ground 

and shall contain the following equipments: - 
 
3.2.1a)For work places in which number of contract labour employed does not 

exceed 50, Each First-Aid box shall contain the following equipments: 
 

i) 6 small sterilized dressings. 
 

ii) 3 medium size sterilized dressings. 
 

iii) 3 large size sterilized dressings. 
 

iv) 3 large sterilized burn dressings. 
 

v) 1 (30 ml) bottle containing a two percent alcoholic solution of 
iodine. 

 
vi) 1 (30 ml) bottle containing salvolatile having the does and mode 

of administration indicated on the label. 
 

vii) 1 snake-bite lancet. 
 

viii) 1 (30 gms) bottle of potassium permanganate crystals. 
 

ix) 1 pair of scissors. 
 

x) 1 copy of the First-Aid leaf-let issued by the Director General, 
Factory Advise Service & Labour Institutes, Government of India. 
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xi) 1 bottle containing 100 tablets (each of 5 grams) of aspirin. 
 

xii) Ointment for burns 
 

xiii) A bottle of suitable surgical antiseptic solution. 
 
3.2.2 For work places in which the number of contract labour exceed 50. 

Each First-Aid box shall contain the following equipments. 
 

i) 12 small sterilized dressings. 
 

ii) 6 medium size sterilized dressings. 
 

iii) 6 large size sterilized burn dressings. 
 

iv) 6 large size sterilized burn dressings. 
 

v) 6 (15 gms) packet sterilized cotton wool. 
 

vi) 1 (60 ml.) bottle containing a two percent iodine alcoholic 
solution. 

 
vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode 

of administration indicated on the label. 
 

viii) 1 roll of adhesive plaster. 
 

ix) 1 snake-bite lancet. 
 

x) 1 (30 gms.) bottle of potassium permanganate crystals. 
 

xi) 1 pair of scissors. 
 

xii) 1 copy of the First-Aid leaf-let issued by the Director General, 
Factory Advice Service and Labour Institutes, Government of 
India. 

 
xiii) A bottle containing 100 tablets (each of 5 grams) of aspirin. 

 
xiv) Ointment for burns. 

 
xv) A bottle of suitable surgical antiseptic solution. 

 
3.3 Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 
 
3.4 Nothing except the prescribed contents shall be kept in the First Aid box. 
 
3.5 The First Aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 
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3.6 A person in charge of the First-Aid box shall be a person trained in First-Aid 
treatment, in work places where the number of labour employed is 150 or 
more. 

 
3.7 In work places where the number of labour employed is 500 or more and 

hospital facilities  
are not available within easy distance of the works, first-Aid Posts shall be 
established and run by a trained Compounder. The Compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

 
3.8 Where work places are situated in places which are not towns of cities a 

suitable motor transport shall be kept readily available to carry injured person 
or suddenly taken ill to the nearest hospital. 

 
4.0 DRINKING WATER 
 
4.1 In every work place, there shall be provided and maintained at suitable 

places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 

 
4.2 Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water 
shall be stored. 

 
4.3 Every water supply of storage shall be at a distance of not less than 50 feet 

from any latrines drain or other source of pollution, Where water has to be 
drawn from an existing well which is within such proximity of latrine, drain or 
any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed in 
and be provided with a trap-door which shall be dust and water-proof. 

 
4.4 A reliable pump shall be fitted to each covered well, trap-door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5.0 WASHING FACILITIES 
 
5.1 In every work place adequate and suitable facilities for washing shall be 

provided and  
 maintained for the use of labour employed herein. 
5.2 Separate and adequate screening facilities shall be provided for the use of 

male and female workers. 
 
5.3 Such facilities shall be conveniently accessible and shall be kept clean and 

hygienic condition. 
 
6.0 LATRINES AND URINALS 
 
6.1 Latrines shall be provided in every work place on the following scale, namely: 
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a) Where females are employed there shall be at least one latrine for every 25 
females. 

 
b) Where males are employed, there shall be at least one latrine for every 25 

males. 
 
 Provided that where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females, as the case may be up 
to the first 100, and one for every 50 thereafter. 

 
6.2 Every latrine shall be under cover and so partitioned off as to secure privacy 

and shall has a proper door and fastenings. 
 
6.3 Construction of Latrines: The inside walls shall be constructed of masonry or 

some suitable heat resisting non-absorbent materials and shall be cement 
washed inside and outside at least once a year. Latrine shall not be a 
standard lower than bore-hole system. 

 
6.4 (a)  Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the, language understood 
by the majority of the workers “For Men only” For Women only” as the case 
may be 

 
 (b) The notice shall also bear the figure of man or of a women, as the case may 

be 
 
6.5 There shall be at least one urinal for male workers up to 50 and one for 

female workers up to 50 employed at a time. Provided that where the number 
of male or female workmen, as the case may be, exceeds 500, it shall be 
sufficient if there is one urinal for every 50 males or females up to the first 
500 and one for every 100 or part thereof, thereafter. 

 
6.6 a) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 
 
b) Latrines and urinals other than those connected with a flush sewerage system 

shall comply with the requirements of the Public Health authorities. 
6.7 Water shall be provided by means of a tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals 
 
6.8 DISPOSAL OF EXCRETA 
 
 Unless otherwise arrange for by the local sanitary authority arrangements for 

proper disposal of excreta by incineration at the work place shall be made by 
means of a suitable incineration. Alternatively excreta may be disposed off by 
putting a layer of night soil at the bottom of a pucca tank prepared for the 
purpose and covering it with a 15 cm layer of waste or for refuse and then 
covering it with a layer of earth for fortnight (when it will turn into manure). 

 
6.9 The Contractor shall, at his own expense, carry out all instruction issued to 

him by the Engineer-in-Charge to effect proper disposal of night soil and other 
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conservancy work in respect of the contractor’s workmen or employees on the 
site. The Contractor shall be responsible for payment Authority for execution 
of such work on his behalf. 

 
7.0 PROVISION OF SHELTER DURING REST 
 
 At every place there shall be provided, free of cost four suitable sheds, two for 

males and the other two for rest separately for the use of man and women 
labour The height of each shelter shall not be less than 3 meters from the 
floor level to the lowest part of the roof These shall be kept clean and the 
space provided shall be on the basis of 0.6 sqm. per head. 

 
 Provided that the Engineer-in-Charge may permit, subject to his satisfaction, 

a portion of the building under construction or other alternative 
accommodation to be use for the purpose. 

 
8.0 CRECHES 
 
8.1 A every work place, at which 20 or more women workers are ordinarily 

employed, there shall be provided two rooms or reasonable dimensions for the 
use of their children under the age of six years. One room shall be used as a 
play room for the children and the other as their bedrooms. 

 
 The rooms shall be constructed on standard not lower than the following: 
  
i) thatched roof 
 
ii) mud floor and walls 
 
iii) planks spread over the mud floor and covered with matting  
 
8.2 The rooms shall be provided with suitable and sufficient openings for light 

and ventilation thee shall be adequate provision of sweepers to keep the 
places clean. 

 
8.3 The Contractor shall supply adequate number of toys and games in the 

playroom and sufficient number of cots and beddings in the bed-room 
 
8.4 The Contractor shall provide one Ayah to look after the children in the crèche 

when the number of women workers does not exceed 50 and two when the 
number of women workers exceed 50. 

 
8.5 The use of the rooms/earmarked as crèches shall be restricted to children, 

their attendant and mother of the children, 
 
9.0 CANTEENS 
 
9.1 In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and wherein contract labour 
numbering one hundred or more are ordinarily employed, and adequate 
canteen shall be provided by the Contractor for the use of such labour. 
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9.2 The canteen shall be maintained by the Contractor in an efficient manner. 
 
9.3. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry 

and washing places separately for workers and utensils. 
9.4. The canteen shall be sufficiently lighted at all times when any person has 

access to it 
9.5 The floor shall be made of smooth and impervious material and inside walls 

shall be lime washed or colour washed at least once in each year. 
 
 Provided that the inside walls of the kitchen shall be lime-washed every four 

months 
 
9.6 The premises of the canteen shall be maintained in a clean and sanitary 

condition 
 
9.7 Waste Water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 
 
9.8 Suitable arrangements shall be made for the collection and disposal of 

garbage  
 
9.9 The dinning hall shall accommodate at a time 30 persons of the labour 

working at time 
 
9.10 The floor area of the dinning hall, excluding the area occupied by the service 

counter and any furniture except tables and chair shall not be less than one 
square meter per dinner to be accommodated. 

 
9.11 A) A portion of the dinning hall, and service counter shall be partitioned off 

and reserved for women workers in proportion to their number. 
 
 B) Washing places for women shall be separate and screened to secure privacy  
9.12 Sufficient tables stool, chairs or benches shall be available for the number of 

dinners to be accommodated 
 
9.13.1 a) There shall be provided and maintained sufficient utensils, crockery, 

furniture and any other equipment necessary for the efficient running of the 
canteen. 

 
 b) The furniture, utensils and other equipment shall be maintained in a clean 

and hygienic condition 
 
9.13.2 a) Suitable clean clothes or the employees serving in the canteen shall be 

provided and maintained. 
 
 b) a service counter, if provided, shall have top of smooth and impervious 

material. 
 
 c) Suitable facilities including and adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment. 
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9.14 The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the labour. 

 
9.15 The charge for food stuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit’ No loss’ and shall be conspicuously 
displayed in the canteen 

 
9.16 In arriving at price of Good stuffs, and other articles served in the canteen, 

the following items shall not be taken into consideration as expenditure, 
namely : 

 
a) The rent of land building 
 
b) The depreciation and maintenance charges for the building and 

equipment provided for the canteen. 
 
c) the cost of purchase, repair and replacement of equipment including 

furniture, crockery, cutlery and utensils: 
 
d) The water charges and other charges incurred for lighting and 

ventilation 
 
e) The interest and amounts spent on the provision and maintenance and 

equipment provide for in the canteen. 
 

 
9.17 The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors. 
 
10.0 ANTIMALARIAL PRECAUTIONS 
 
 The Contractors shall at his own expense conform to all anti-malarial 

instructions given to him by the Engineer-in-Charge including the filling up of 
any borrows pits which may have been dug by him. 

 
11.0 AMMENDMENTS  
  
 NPCC  may from time to time, add to or amend these rules and issue such 

directions as it may consider necessary for the purpose of removing any 
difficulty which may arise in the administration hereof. 
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CONTRACTOR’S LABOUR REGULATIONS 
 
1.0 SHORT TITLE  
 

 These regulations may be called the Contractor “Labour Regulations” 
 
2.0 Definitions 
 
2.1 “Workman” means any person employed by the NPCC or its Contractor 

directly or indirectly through a sub-contractor, with or without the knowledge, 
of the NPCC to do any skilled, semi-skilled, un-skilled, manual, supervisory, 
technical or clerical work for hire or reward, whether, the terms of 
employment are expressed or implied but does not include any person- 

 
 a) Who is employed mainly in a managerial or administrative capacity; or 
 
 b) Who being employed in a supervisory capacity draws wages exceeding 

Rupees Two thousand Five hundred per person or exercises either by the 
nature of the duties attached to the office or by reason of powers vested to 
him, functions mainly of managerial nature. 

 
 c) Who is an out worker, that is to say, a person to whom any articles or 

materials are given out by or on behalf of the principal employer to be made 
up cleaned, washed, altered, ornamental finished, repaired, adopted or 
otherwise processed for sale for the purpose of the trade or business of the 
principal employer and the process is to be carried out either in the home of 
the out worker or in some other premises, not being premises under the 
control and management of the principals employer. 

 
2.2 “Fair Wages” means wages whether for time or piece work fixed and notified 

under the provisions of the minimum Wages Act from time to time. 
 
2.3 “Contractor” shall include every person who undertake to produce a given 

result other than a mere supply of goods or articles of manufacture through 
labour or who supplies labour for any work and includes a sub-contractor. 

 
2.4 “Wages” shall have the same meaning as defined in the Payment of Wages act. 
    
2.4.1 Normally working hours of an adult employee should not exceed 9 hours a 

day, The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

 
2.4.2 When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week he shall be paid overtime for the extra 
hours put in by him at double the ordinary rate of wages. 

 
2.4.3.1Every worker shall be given a weekly holiday on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules on a Sunday, in 
accordance with the provisions of the Minimum Wages (Central) Rules 1960 
as amended from time to time, irrespective of whether such worker is 
governed by the Minimum Wages Act or not. 
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2.4.3.2Whether the Minimum Wages prescribed by the Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages at the rate applicable to the next 
preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

 
 
2.4.3.3 here a contractor is permitted by the Engineer-in-Charge to allow a worker 

to work on a normal weekly holiday, he shall grant a substitute holiday to 
him for the whole day on one of the five days immediately before or after the 
normal weekly holidays and pay wages to such worker for the work 
performed on the normal weekly holiday at overtime rate. 

 
3.0 DISPLAY OF NOTICE REGARDING-WAGES, ETC. 
 

  The contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clean 
and legible condition in conspicuous places on the work., notices in English 
and in the local Indian languages spoken by the majority of the workers, 
giving the minimum rates of wages fixed under the Minimum Wages Act, the 
actual wage period, being paid, the hours of work for which such wages are 
earned, wage period, dates of payment of wages and other relevant 
information as per Appendix ‘A’ 

 
4.0 PAYMENT OF WAGES 
 
4.1 The contractor shall fix wage periods in respect of which wages shall be 

payable 
 
4.2 No wage period shall exceed one month. 
 
4.3 The wages of every person employed as labour in an establishment or by a 

contractor where less than one thousand, such persons are employed shall be 
paid before the expiry of the seventh day and in other cases before the expiry 
of tenth day after the last day of the wage period in respect of which the wages 
are payable. 

 
4.4 Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment I terminated. 

 
4.5 All payments of wages shall be made on a working. Day at the work premises 

and during the working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 

 
4.6 Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 
 
4.7 All wages shall be paid in current coin or currency or in both. 
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4.8 Wages shall be paid without any deduction of any kind except those specified 
by the Central Government by general or special order in this behalf or 
permissible under the payment of Wages Act 1956. 

 
4.9 A notice showing the wage period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer-in-Charge under acknowledgment. 

 
4.10 It shall be the duty of the contractor to ensure the disbursement of wages in 

the presence of the Engineer or any other authorized representatives of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 

 
4.11 The contractor shall obtain from the Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate 
under his signature at the end of the entries in the “Register of Wages” or the 
“Wages-cum-Muster Roll” as the case may be in the following form. 

 
 “Certified that the amount show in column No………..has been paid to the 

workmen concerned in my presence on…………..at……………” 
 
5.0 FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES 
 
5.1 The wages of a worker shall be paid to him without any deduction of any kind 

except the following - 
 
           FINES  
  a)    Deductions for absence from duty i.e. from the place or the places where by 

the terms of his employment he is required to work. The amount of deduction 
shall be in proportion to the period for which he was absent 

 
 b) Deduction for damage to or loss of goods expressly entrusted to the 

employed persons for custody, or from loss of money or any other deduction 
which he is required to account where such damage or loss is directly 
attributable to his neglect or default. 

 
 c)  Deduction for recovery of advances or for adjustment of over payment of 

wages, advances granted shall be entered in a register. 
 
 d) Any other deduction, which the Central Government may from time to time 

allow. 
 
5.2 No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
 NOTE : An approved list of Acts and Omissions for which fines can be 

imposed is enclosed at Appendix-I 
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5.3 No fine shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given and 
opportunity of showing cause against such fines or deductions. 

 
5.4 The total amount of fine which may bed imposed in any one wage period on a 

worker shall not exceed an amount equal to there paisa in a Rupees of the 
total wages, payable to him in respect of that wage period. 

 
5.5 No fine imposed on any worker shall be recovered from him in installment, or 

after the expiry of sixty days from the date on which it was imposed, 
 
5.6 Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 
 
6.0 LABOUR RECORDS 
 
6.1 The contractor shall maintain a “Register of person employed” on work on 

contract in form XIII of the CL (R7A) Central Rules 1971 (Appendix-B). 
 
6.2 The Contractor shall maintain a “Muster Roll” register in respect of all 

workmen employed by him on the work under contract in from XVI of the CL 
(R&A) Rules 1971 (Appendix-C). 

 
6.3 The contractor shall maintain a “Wage Register” in respect of all workmen 

employment by him on the work in form (Appendix-D). 
 
6.4 Register of accidents – the contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include 
the following particulars : 

 
 a) Full particulars of the laborers who met with accident. 

 b) Rate of wages 

 c) Sex 

 d) Age 

 e) Nature of accident and cause of accident. 

 f) Time and date of accident. 

 g) Date and time when he/she admitted in Hospital 

 h) Date of discharge from the Hospital 

 i) Period of treatment and result of treatment 

 j) Percentage of loss of earning capacity and disability as assessed by 

 Medical Officer. 

 k) Claim required to be paid under Workmen’s Compensation Act. 

 l) Date of payment of compensation 

 m) Amount paid with details of the person to whom the same was paid 



TENDER FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER  

 
 
Conditions of Contract Page 53 of  90 N.P.C.C. 

 n) Authority by whom the compensation was assessed. 

 o) Remarks 

 
6.5 Register of Fines-The contractor shall maintain a “Register of Fines” in the 

from(Appendix-H) 
 
 The contractor shall display in a good condition and in a conspicuous place of 

work the approved list of Acts and Omission for which fines can be imposed 
(Appendix-I) 

 
6.6 Register of Deductions-The contractor shall maintain a “Register of 

Deductions” for damage or loss in form (Appendix-J) 
 
6.7 Register of Advances-The contractor shall maintain a “Register of Advances” in 

form (Appendix-K). 
 
6.8 Register of Overtime-The contractor shall maintain a “Register of Overtime” in 

form (Appendix-L). 
 
7.0 ATTENDANCE CARD CUM WGE SLIP: 
 
7.1 The contractor should use a attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-E). 
 
7.2 The card shall be valid for each wage period. 
 
7.3 The contractor shall mark the attendance of each workman on the card which 

each day, once at the commencement of the day and again after the rest 
interval. Before he actually starts work. 

 
7.4 The card shall remain in possession of the worker during the wage period 

under reference. 
 
7.5 The contractor shall complete the wage slip potion on the reverse of the card 

at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

 
7.6 The contractor shall obtain the signature or thump impression of the worker 

on the wage slip at the time of disbursement of wages and retain the card with 
him. 

 
8.0 EMPLOYMENT CARD 
 
 The contractor shall issue and Employment Card in form to each worker 

within three days of the employment if the worker (Appendix-F). 
 
9.0 SERVICE CERTIFICATE 
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 On termination of employment for any reason whatsoever the contractor shall 
issue to the workman whose services have been terminated, a service 
certificate in from Appendix-G 

 
10.0 PRESERVATION OF LABOUR RECORDS 
 
 All records required to be maintained under Regulation Nos.6 and 7 shall be 

preserved in original for a period of three years from the date of last entries 
made in them and shall be made available for inspection by the Engineer-in-
Charge, Labour Officer. 

 
11.0 POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY 
 
 The Labour Officer or any other person authorized by NPCC on its behalf shall 

have power to make inquires with a view to ascertaining and enforcing due 
and proper observance of the Fair Wage Clauses and the Provisions of 
Regulations. He shall investigate into any complaint regarding the default 
made by the contractor or sub-contractor in regard to such provision. 

 
12.0 Inspection of Book and slips 
 
 The contractor shall allow inspection of all the prescribed labour records to 

any of his workers or to his agent at a convenient time and place after due 
notice is received or to the labour officer or any other person, authorized by 
the Central Government on his behalf. 

    
13.0 SUBMISSION OF RETURNS 
 
 The contractor shall submit periodical returns as may be specified form time 

to time. 
 
14.0 AMENDMENTS 
 

  The NPCC may form to time, add or amend the regulations and on any 
question as to the application, interpretation or effect of these regulations the 
decision of the Zonal Chief concerned shall be final. 
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Appendix-‘A’ 
 
LABOUR BOARD 
 
Name of work 
 
Name of Contractor  
 
Address of Contractor  
 
Name and Address of Unit 
 
Name of Labour enforcement Officer 
 
Address of Labour Enforcement Officer 
 
Date: 
 
 
 
Sl.No.    Category  Minimum    Wage Actual      wage     Number present      

Remarks 
    Fixed            paid                    
 
 
Weekly Holiday 
 
Wage Period 
 
Date of Payment of wages 
 
Working hours 
 
Rest interval 
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FORM 13 
 

See rule 75 
 
               Appendix-‘B’ 
 
    REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
   
 
Name and Address of Contractor 
 
Name and Address of Establishment in 
Under which contract is carried on 
 
Nature and location of work 
 
Name & Address of Principal Employer 
 
Sl.No.    Name and  Age &     Father’s Nature of  Permanent home  

 Local 
              Surname       sex              Husbands   employment   address of the 

 address 
   of    Name  / designation workman(village       
   workmen         and Tehsil Taluk 
            and District)  

               
   

      1.           2.                 3.                    4.             5.             6.                  
 7. 

  
 
 
 
 
 
 
Date      of     Signature or     Date           of    Reasons      for  

Remarks 
Commencement thumb  termination   of           termination 
Of employment         impression       employment   
    of the  
    Workman 
 
         8.        9.     10.     11.   12. 
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FORM XVI 
 
               Appendix-‘C’ 
     (See Rule 78 (2) (193) 
 
                    MUSTER ROLL         
 
Name and address of contractor 
 
Name and address of establishment in /number 
Which contract is carried on 
 
Nature and location of work 
 
Name and Address of Principal Employer 
 
For the month / fortnight 
 
 
 
 
Sl. No Name  of  the  Sex  Father’s/  Dates Remarks 
 Workman     Husband’s 
        Name 
 
1  2    3  4       5 
        

1 2  3  4  5 
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 FROM XVII 
          Appendix – ‘D’ 

 
 (See Rule 78(2) (o3) 
 
 REGISTER OF WAGES 
 
 
Name and address of contractor  
 
Name and address of establishment in/under 
Which contract is carried on 
 
Nature and location of work 
 
Name and Address of Principal Employer 
 
Wage period per month/fortnightly 
 
 
 
S. No. Name  of Serial  Designation Nos. of  Units of  Daily
 Basic 
 Workman No. in the nature of days   work  rate of 
 wages 
   Register work done worked  done 
 wages/ 
   of        piece 
   workman       rate 
  
 1  2   3   4   5   6   7 8
  
 
 
 

 
 

 
Dearness Overtime Other Total Deduction Net  Signature Initial 
Allowance  cash  if       any Amt thumb  contractor 
 or 
  Payments (indicate  paid impression his 
  (Nature  nature)  of the
 representative 
  of     workman 
  payments 
  to be 
  indicated) 
 
 9  10  11  12  13 14 15 16 
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Appendix –‘E’  
WAGE CARD 

 
Wage Card No. 
 
Name and address of Contractor  Date of Issue 
 
Nature of work with location   Designation 
 
Name of workman  Month/Fortnight 
 
Rate of Wages 
 
1 2  3  4  5  6  7  8  9  10  11  12  13  14  15  16  17  18  19  20  21  22  23  24  25  
 
26 27  28  29  30  31    
 
Morning   Rate 
 
Evening  Amount 
 
Initial 
 
Received from the sum of Rs.        on account  of my wages. 
 
 
     Signature 
 
 
 
 
The wage card is valid for one month from the date of issue. 
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FORM XIV 
         Appendix-‘F’ 

(See Rule 76) 
 

EMPLOYMENT CARD 
 

 
Name and address of contractor 
 
Name and address of establishment under which 
 
The contract is carried out 
 
Nature and location of work 
 
Name and address of Principal employer  
 
1. Name of the workman 
 
2. S. Name in the register of workman employed 
 
3. Nature of Employment/Designation 
 
4. Wage rate (with particulars of unit in  

case of piece work) 
 

5. Wage Period 
 
6. Tenure of employment 
 
7. Remarks 
 
 

 
Signature of Contractor 
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Appendix – ‘G’   

      
     From XV 
 
              (See Rule 77)   
 
                         (SERVICE CERTIFICATE) 
 
Name and address of contractor 
 
Nature and location  of work 
 
Name and address of workman 
 
Age or date of birth 
 
Identification Marks 
 
Father’s/Husband’s name 
 
Name and address of establishment in under which 
Contract is carried on 
 
Name and address of Principal Employer 
 
 
 
 
  
                  Total period of which employed 
 
Sl.No.     From  To  Nature         of      Rate of wages (with remarks 
    Work     particulars s of unit in case 
         Of piece work) 
   1.           2.        3.     4.   5.   6. 
 
 
 
 
         Signature 
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Appendix – ‘H’   
      
     FROM XV 
 
              (See Rule 77)   
 

REGISTER OF FINES 
 
Name and address of contractor 
 
Name and address of establishment in/under which 
Contract is carried on- 
 
Nature and location of work 
 
Name and address of workman 
 
Name and address of Principal Employer 
  
 
Sl.No.       Name  of     Father’s/Husband’s         Designation/nature    

Act/Omission    Date          of 
                Workman          Name            of employment     for 

which fine    offence 
             imposed  

  
   1.           2.          3.      4.   5. 

 6. 
 
 
 
 
 
 
 
 
Whether      Name of person        Wage        period         Amount         of      Date          

on Remarks 
Workman     in            whose        and       wages         fine Imposed              

which          fine 
Showed       presence        payable                   realized 
Cause         employees 
Against       explanation was 
fine              heard     
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     Appendix-‘I’ 
           LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule of Labour Regulation, to be displayed prominently at the 
site of work both in English and local language. 
 
1. Willful insubordination or disobedience, whether alone or in combination 

with other. 
 
2. Theft, fraud or dishonestly in connection with contractors beside a business 

of property of  
NPCC 

 
3. Taking or giving bribes or any illegal gratifications 

 
4. Habitual late attendance. 

 
5. Drunk-ness fighting riotous or disorderly or indifferent behavior 

 
6. Habitual negligence 

 
7. Smoking near or around the area where combustible or other materials are 

locked 
 
8. Habitual indiscipline 

 
9. Causing damage to work in the progress or to property of the NPCC or of the 

contractor 
 
10. Sleeping on duty. 

 
11. Malingering or slowing down work 

 
12. Giving the false information regarding name, age, fathers name etc. 

 
13. Habitual loss or wage cards supplied by the employer. 

 
14. Unauthorized use of employers properly or manufacturing or making of 

unauthorized articles at the work place 
 
15. Bad workmanship in construction and maintenance by skilled workers, 

which is not approved by the NPCC for which the contractors are compelled 
to undertake rectifications. 

 
16. Making false complaints and/or misleading statements. 

 
17. Engaging on trade within the premises of the establishment. 

 
18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises 
of an establishment unless authorized by the employer. 

20. Holding meeting inside the premises with out previous sanction of the 
employers. 

 
21. Threatening or intimidating any workman or employee during the working 

hours within the premises. 
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APPENDIX – ‘J’ 

FORM XX 
 
         [See Rule 78 (2) (d)] 
 
  REGISTER OF DEDUCTION FOR DAMAGES OF LOSS 
 
Name and address of contractor 
 
Name and address of establishment in/ under which 
Contract is carried on 
 
Nature and location of work 
 
Name and address of Principal Employer 
 
 
 
Sl.No.       Name   of       Father’s/Husband’s     Designation/      Particulars  of     

Date of 
                Workman            Name          nature      of       damage of loss      

damage/loss 
              Employment 
    1                2       3              4    5        6 
 
 
 
 
 
 
       Date of recovery 
Whether         Name of person         Amount of     No.            of First          Last              

Remarks 
Workman       in            whose         deduction      installment          insta-         

insta- 
Showed          presence                    Imposed                                  llment        llment 
Cause             employees 
Against          explanation was 
Deductions    heard 
 
     7.                     8.   9.        10.      11.              

12.         13.  
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 APPENDIX- ‘K’ 

      
     FORM XXII 
 
             (See Rule 78(2)  
 
             REGISTER OF ACVANCES 
 
Name and address of contractor 
 
Name and Address of establishment in/ under which 
Contract is carried on 
 
Nature and location of work 
 
Name and address of Principal employer 
 
 
 
 
 
Sl.No.      Name      of  Father’s/          Designation/        Wages         period      Date                 

and 
               Workman         Husbands          nature       of        and              wage    

amount              of 
          Name              employment         payable                  

advance given   
 
     1.              2.                       3.                               4.                     5.                  

6. 
 
 
 
 
 
 
 
Purpose  /    for     No.    of       Date       and          Date    on     

which             Remarks 
Which advance     installment     by   amount  or  each      last  installment  
Made                     which advance is  installment          was repaid 
                              To be paid  repaid 
 
    7.    8.         9.        10.        11. 
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APPENDIX- ‘L’ 

 
FORM XXIII 

 
              [See Rule 78(2) (e)] 
 
    REGISTER OF OVERTIME  
 
Name and address of contractor 
 
Name and address of establishment in/ under which 
Contract is carried on 
 
Nature and location of work 
 
Name and address of Principal Employer 
 
 
Sl.No.     Name      of      Father’s/  Sex  Designation/  Date 

of which 
              Workman                  Husband’s    nature        

of     overtime 
           Name    employment  worked 
    1.            2.                                3    4.                              5,  

        6. 
 
 
 
 
 
 
Total    overtime        Normal   rate       Overtime            Over time       Rate  on          

Remarks 
Worked          or         of wages              rate  of             earning           which 
Production      in                                     wages                   overtime 
Case   of   piece                       wages 
Rated                        paid 
 
     7.        8.    9.     10.  11.      12 
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APPLICATION FOR EXTENSION OF TIME 
 
            (To be completed by the Contractor) 
 
     P  A  R  T –I 
 
1. Name of Contractor 
 
2. Name of the work as given in the Agreement 
 
3. Agreement No. 
 
4. Estimated amount put to tender 
 
5. Date of commencement work as per agreement 
 
6. Period allowed for completion of work as per agreement 
 
7. Date of completion stipulated as per agreement 
 
8. Period for which extension of time 

Has been give previously 
         Extension granted 
a) first extension vide Engineer-in-     

charge letter No…………..date    Months  Days
       
 

b) 2nd extension vide Engineer-in- 
charge letter No………….date    Months  Days 
 

c) 3rd extension vide Engineer-in- 
charge letter No………….date    Months  Days 
 

d) 4th extension vide engineer-in- 
charge letter No…………date             Months  Days 
 
Total extension previously given 
 

9. Reasons for which extension have been previously given (copies of the previous 
application should be attached) 
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10 Period for which extension is applied for: 
 
11 Hindrances on account of which extension is applied for with dates on which 

hindrances occurred, and the period for which these are likely to last. 
 

a) Serial No. 
 

b) Nature of hindrance 
 

c) Date of Occurrence 
 

d) Period for which it is likely to last 
 

e) Period for which extension required for this particular hindrance 
 

f) Over lapping period, if any, with reference to item 
 

g) Net extension applied for 
 

h) Remarks, if any 
 

Total period for which extension is now applied for on account of 
hindrances mentioned above………………Month/days. 

 
12. Extension of time required for extra work. 
 
13. Details of extra work and on the amount involved: 
 

a) Total value of extra work 
 
        b)    Proportionate period of extension of time based on estimated amount  
 put to tender on account of extra work 
 
14. Total extension of time required for 11  &  12 
 

Submitted to the Site-in-Charge / Project Manager’s office. 
 
 

 SIGNATURE OF CONTRACTOR 
 
 

DATE 
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APPLICATION FOR EXTENSION OF TIME  
  

 
       (PART – II ) 
 

1 Date of receipt of application from Contractor 
For the work in the Site-in-Charge / Project Manager’s office 
 

2 Acknowledgement issued by Site-in-Charge / Project Manager 
          vide his letter No.  the 

 
3 Site-in-Charge / Project Manager’s remarks regarding hindrances mentioned 

by  
The  Contractor 
 
i) Serial No 
 
ii) Nature of hindrance 

 
iii) Date of occurrence of hindrance 

 
iv) Period for which hindrance, is likely to last 

 
v) Extension of time period applied for by the contractor 

 
vi) Over lapping period, if any giving reference to items 

Which over lap 
 

vii) Net period for which extension is recommended. 
 

viii) Remarks as to why the hindrance occurred and 
Justification for extension recommended. 
 

4 Site-in-Charge / Project Manager’s recommendations 
 

(The present progress of the work should be stated and whether the work is 
likely to be  

completed by the date up to which extension has been applied for. If extension 
of time 

is not recommended, what compensation is proposed to be levied under the 
agreement. 

 
 
 
  SIGNATURE OF SITE-IN-CHARGE / PROJECT MANAGER 
 
 
 
                       APPROVAL OF ZONAL HEAD 
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PROFORMA FOR EXTENSION OF TIME 
 
      P A R T – III 
 
To 
 
NAME 
 
ADDRESS OF THE CONTRACTOR 
 
SUBJECT 
 
Dear Sir (s) 
 
Reference your letter No._____________ date _____________ in connection with the 

grant of 
extension of time for completion of the work….. 
 
The date of completion  for the above mentioned work, is ………….as stipulated in 

the agreement, Dated…………… 
 
Extension of time for completion of the above mentioned work is granted up 

to___________ 
Without prejudice to the right of the NPCC to recover compensation for delay in 

accordance  
with the provision made in Clause of the said agreement dated the _______20…...It is 

also 
clearly understood that the NPCC shall not consider any revision in contract price or 

any other 
compensation whatsoever due to grant of this extension. 
 
Provided that notwithstanding the extension hereby granted, time is and shall still 

continue to  
Be the essence of the said agreement. 
 
 
 
 
Yours faithfully, 
 
 
FOR NPCC LTD 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 
( A GOVERNMENT OF INDIA ENTERPRISE ) 

 
PROFORMA OF BANK GUARANTEE IN LIEU OF EARNEST  MONEY 

To, 
NPCC Ltd.,  
NER (IBBW) 
Silchar (Assam) 
 
In consideration of NPCC Ltd. having its Registered Office at 30-31 Raja House, 
Nehru Place, New Delhi-110019 , (herewith called “NPCC”) which expression shall 
unless repugnant to the subject or context. Include its successors and assigns 
having issued Notice Inviting Tender No…………and  
M/S…………………. having its Registered Head Office at………………… (hereinafter 
called the “TENDERER”) is to participate in the said tender for…………… Whereas 
NPCC as a special case, has agree to accept  an irrevocable and unconditional Bank  
Guarantee for an amount of…….. to be made by the tenderer, as a condition 
precedent for participation in the said tender. We the…………(hereinafter called the 
“BANK”)having its Registered, Office at…………. And branch office at……… do hereby 
unconditionally and irrevocably undertake to pay an amount of Rs. …. to NPCC shall 
be conclusive and binding on us irrespective of any dispute or differences that may 
be raised by the tender by the tenderer. 
 
Any change in the constitution of the tenderer or the Bank shall not discharge out 
liability under the guarantee 
 
We, the……….Bank, lastly undertake not to revoke this guarantee during its 
currency without the prior consent of NPCC in writing and this guarantee shall 
remain valid                     up to……….. Unless a claim is made within three months 
from the date of expiry i.e. ………., we shall be relieved of our liability under this 
guarantee thereafter. 
 
 
 
 
 
PLACE,       FOR AND ON BEHALF OF 
BANK 
DATED: 
 
 
WITNESS. 
1. 
2. 
 
 
 
 
 
 



TENDER FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER  

 
 
Conditions of Contract Page 73 of  90 N.P.C.C. 

PROFORMA OF BANK GUARANTEE FOR 
( ISD / PERFORMANCE ) 

 
To, 
NPCC Ltd.,  
NER (IBBW), 
Silchar (Assam) 
 
 
“NPCC” which expression shall include its successors and assigns /supply order 
No…………………dated……….(hereinafter called the contract) to M/s. 
………………………………. (hereinafter called the contractor / supplier ) at a total 
price of Rs……………………. Subject to the terms and conditions contained in the 
contract. 
 
WHEREAS the terms and conditions of the contract require the contractor to furnish 
a bank guarantee for Rs………………(Rupees……………….) being …………% of the 
total value of the contract for proper execution and due fulfillment of the terms and 
conditions contained in the contract. 
 
We, the …………………Bank, (hereinafter called the “Bank”) do hereby 
unconditionally and irrevocably undertake to pay to NPCC immediately on demand 
in writing and without protest/or demur all moneys payable by the 
contractor/supplier to NPCC in connection with the execution/supply of and 
performance of the works/equipment. Inclusive of any loss, damages, charges, 
expenses and costs caused to or suffered by or which would be caused to or suffered 
by NPCC by reason of any breach by the contractor/supplier of any of the terms and 
conditions contained in the contract as specified in the notice of demand made by 
NPCC to the bank. Any such demand made by NPCC on the bank shall be conclusive 
evidence of the amount due and payable by the bank under this guarantee. However, 
the Bank’s liability under this guarantee, shall be limited to Rs…………….in the 
aggregate and the bank hereby agrees to the following terms and conditions:- 
 
(i) This guarantee shall be a continuing guarantee and irrevocable for all claims 

of NPCC as specified above and shall be valid during the period specified for 
the performance of the contract including the period of maintenance/warranty  
i.e. up to…………… 

 
(ii) We, the said bank further agree with NPCC that NPCC shall have the fullest 

liberty without our consent and without affecting in any manner our 
obligations and liabilities hereunder to vary any of the terms and conditions of 
the said contract or to extend time for performance of contract by the 
contractor from time to time or to postpone for any time or from time to time 
any of the powers exercisable by NPCC or any indulgence by NPCC to the 
contractor or by any such matter or thing whatsoever, which under the low 
relating to the sureties would, but for this provision, have effect of so relieving 
us. 

 
(iii) This guarantee/undertake shall be in addition to any other guarantee or 

security whatsoever NPCC may now or at any time have in relation to the 
performance of the works/equipment and the company shall have full re-
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course to or enforce this security in performance to any other security or 
guarantee which the NPCC may have or obtained and there shall be no 
forbearance on the part of the company in enforcing or requi8ring 
enforcement of any other security which shall have the effect of releasing 
Bank from its full liability. It shall not be necessary for NPCC to proceed 
against the said contractor/supplier before proceeding against the Bank. 

 
(iv) This guarantee/undertaking shall not be determined or affected by the 

liquidation or winding up, dissolution or change of constitution or insolvency 
of the supplier/contractor, but shall in all respects and for all purposes be 
binding and operative until payment of all moneys payable to NPCC in terms 
thereof are paid by the Bank. 

 
(v) The Bank hereby waives all rights at any time inconsistent with the terms of 

this Guarantee and the obligations of the Bank in terms hereof , shall not be 
otherwise effected of suspended by reasons of any dispute or disputes having 
been raised by the supplier contractor (whether5 or not pending before any 
Arbitrator, Tribunal or Court) or any denial of liability by the Bank to NPCC in 
terms hereof. 

 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of NPCC in writing. Unless a claim is made in 
writing within three months from the date of expiry of this guarantee i.e.…………..we 
shall be relieved from all liabilities under this guarantee thereafter. 
 
 
 
 
Signed this………………………day of……………………at…………… 
           
               For and on behalf of 
bank  
 
WITTNESS 
 
1._____________________ 
 
2._____________________ 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

(A Govt of India Enterprise) 
 

PROFORMA OF BANK GUARANTEE 
 

(IN LEU OF SECURITY DEPOSIT) 
To, 
NPCC Ltd.,  
NER (IBBW) 
Silchar (Assam) 
 
In consideration of the National Projects Construction Corporation Ltd. (hareinafter 
called “the NPCC”) which expression shall include its successors and assigns having 
awarded to M/s…………………………………… (hereinafter called “The 
Supplier/Contractor”) which expression shall wherever the subject or context so 
permits includes its successors and assigns) a contract in terms inter-alia of the 
company’s letter no…………………………..dated …………………. and the 
contract/purchase condition of the company and upon the condition of the 
Supplier/Contractor furnishing Security for the performance the supplier obligations 
and or discharge of the contractors suppliers liability under and and/or in 
connection with the said supply contract upto a sum of Rs. ………………….(Rupees 
…………………………. Only) We, ……………………… (hereinafter called “The Bank”)  
which expression shall include its successors and assigns) hereby undertake and 
guarantee payment to NPCC forwith on the same day on demand in writing and 
without protest  or demur of any and all moneys payable by the supplier /contractor 
to the Company under in respect or in the connection with the said contract 
inclusive of all the losse, damages, costs, charges and expenses and other moneys 
payable in respect of the above as specified in any notice of demand made by the 
company to the Bank with reference to this guarantee  upto and aggragate limit of 
Rs.  ……………… (Rupees …………….. only) and  the Bank hereby agree with the 
company that. 
 
1. This Guanrantee shall be continuing guarantee and shall …………….. remain 

valid and irrevocable for all claims of the company and liabilities of 
Supplier/Contractor arising upto and until midnight of ……………… 

 
2. This Guarantee shall be in addition to any other Guarantee or security 

whatsoever that the Company now or at any time have in relation to the 
supplier’s obligations/liabilities under and/or in connection with the said 
supply/contract, and the company shall have full authority to take recourse 
or to enforce this security in preference to any other Guarantee or Security 
which the company may have or obtain and no forbearence on the part of the 
Company in enforcing or requiring enforcement of any other Security shall 
have the effect of relaesing the bank from its liability hereunder. 

 
3. The Company shall be at liberty without reference to the Bank and without 

affecting the full liability of the Bank hereunder to take any other security in 
respect of the Supplier’s/Conractor’s obligations and/ or liabilities under or in 
connection with the said supply/contract or to grant time and /or indulgence 
to the supplier / contractor or to increase or otherwise vary the prices of the 
total contract value or to release or to forbear from enforcement of all or any of 
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the conditions under the said supply / contract and/ or the remedies of the 
Company under any other security/securities now or hereafter held by the 
Company and no such dealings, increases or other indulgence(s) or 
arrangement(s)  with the supplier / contractor or releasing of forbearence 
whatsoever shall have the effect of releasing the Bank from its full liability to 
the company hereunder or prejudicing rights of the company against the 
Bank. 

4 This Guarantee shall not be determined or affected by the liquidation or 
winding up, dissolution or change or constitution or insolvency of the 
supplier/ contractor but shall in all respects and for all purposes be binding 
and operative until payment of all moneys payable to the company in terms 
thereof 

 
5. The bank hereby waives all rights at time in consistent with the terms of this 

Guarantee and the obligations of the Bank in terms hereof shall not be 
otherwise affected or suspended by reason of any dispute or disputes having  
been raised by the supplier / contractor (whether or not pending before any 
Arbitrator , Tribunal or court ) or any denial or liability by the supplier / 
contractor stopping / preventing or purporting to stop or prevent any 
payment by the Bank to the company in terms thereof.  

 
6. The amount stated in any notice of demand addressed by the company to the 

Guarantor as the liable to be paid to the company by the supplier/ contractor 
or as suffered or incurred by the company on account of any losses or 
damages, costs, changes and/ or expenses shall as between the Bank and the 
company be conclusive of the amount so liable to be paid to the company or 
suffered or incurred by the company as the case may be and payable by the 
Guarantor to the company in terms hereof subject to a maximum of Rs 
…….(Rupees………………). 

 
7.  Unless demand or claim under this Guarantee is made on the Guarantor in 

writing within three months from the date of expiry of the Guarantee i.e. up to 
……… the Guarantor shall be discharged from all liabilities under this 
Guarantee there under.   

 
Notwithstanding anything contained herein before our liability under this Guarantee 
is restricted to Rs…….. (Rupees……………only).This Guarantee will expire on 
………….Any claim under this Guarantee must be received by us within three month 
from the date of expiry …….i.e.……(date) and if no such claim has been received by 
us that date all your rights under this Guarantee will cease.   
 
Place        for and on behalf of the Bank  
Date 
WITNESS 
 
1       2   
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FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM ADVANCE 
 

(On Non-Judicial Stamp Paper) 
To, 
NPCC Ltd.,  
NER (IBBW) 
Silchar (Assam) 
 In consideration of  National Projects Construction Corporation Limited 
having its head office at 30-31, Raja House, Nehru Place, New Delhi (hereinafter 
called NPCC which expression shall unless repugnant to the subject or context 
include its administrators, successors and assigns) having agreed under the terms 
and conditions of the Contract agreement No.__________ dated ___________ made 
between ____________*___________ and NPCC in connection with the work of 
____________________ (hereinafter  called “the said Contract”) to make at the request 
of the Contractor a lump-sum advance of                  
Rs._____________________(Rupees__________________________________only) for utilizing 
it for the purpose of the Contract on his furnishing a guarantee acceptable to NPCC 
we, the __________________________ Bank (hereinafter referred  to as “the said Bank” ) 
and having our registered office at_____________________________________  do here by 
guarantee the due recovery by NPCC of the said advance with interest thereon as 
provided according to the terms and conditions of the Contract. If the said 
Contractor fails to utilize  the said advance for the purpose of the Contract and/ or 
the said advance together with interest thereon as aforesaid is not fully recovered by 
NPCC we, the __________________________ Bank hereby unconditionally and 
irrevocably undertake to pay to NPCC on demand and without demur to  the extent 
of the said sum of              Rs. _______________________________   (Rs. 
___________________________only) any claim made by NPCC on us for the loss  or 
damage caused to or suffered by NPCC by reason of not being able to recover in  full 
the said sum of Rs. _____________________ ( Rs. ______________________________only) 
with interest as aforesaid. 
 2. We, the _________________________ Bank further agreed that NPCC shall be 
the sole judge of and as to whether the said contractor has not utilized the said 
advance or any  part there of for the purpose of the Contract   and the extent of loss 
or damage caused to or suffered by NPCC on account of the said advance together 
with interest not being recovered in full and the decision of NPCC that the said 
Contractor has not utilized the said advance or any part thereof for the purpose of 
the Contract and as to the amount or amounts loss or damage caused to or suffered 
by NPCC shall be final and binding on us.  

3. We, the said Bank   further agree that the Guarantee  therein contained 
shall remain in full force and effect during the period that would be taken for the 
performance of the said Contract and till the said advance with interest has been 
fully recovered and its claims satisfied or discharged and till the Accepting Authority 
of the Contract  certifies that the said advance with interest has been fully recovered 
from the said Contractor, and accordingly discharges this Guarantee subject, 
however, that the NPCC shall have no claim under this Guarantee after 90 (ninety) 
days from the date of completion of the said Contract i.e. ___________ (date) or from 
date of cancellation of the said Contract, as the case may be, unless a notice of the 
claim under this Guarantee has been served on the Bank before the expiry of the 
said period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said 
period.  
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4.  NPCC shall have the fullest liberty without effecting in any way the liability 
of the Bank under this Guarantee or indemnify, from time to time to vary  any of the 
terms and conditions of the  said Contract or the advance or to extend time of 
performance by the said Contractor or to postpone for any time and from time to 
time any of the powers exercisable by it against the said Contractor and either  to 
enforce a forbear from enforcing any of the terms and conditions governing the said 
Contract or the advance or securities available to NPCC and the said Bank shall not 
be released from its liability under this presents be any exercise by NPCC of the 
liberty with reference to the matters aforesaid or by reason of time being given to the 
said  Contractor or any other forbearance, act or omission on the part of NPCC or 
any indulgence by NPCC to the said Contractor or of any other matter or thing 
whatsoever  which under the law relating to sureties would but for this provision 
have the effect of so releasing the Bank from its such liability.  

5. It shall not be necessary for NPCC to proceed against the Contractor before 
proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding  any security which NPCC may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Bank hereunder  be outstanding or unrealized.  

6. We, the said Bank lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of NPCC in writing and agree that any 
change in the Constitution of the said Contractor or the said Bank shall not 
discharge our liability hereunder. 
 
 
In presence of:     Dated this_______ day of _____200_ 
 
WITNESS  
1.       For and on behalf of (The Bank) 

       Signature ___________________ 

2.       Name & Designation ____________ 

Authorization No. ______________ 

Name & Place _________________ 

Bank’s seal ____________________ 

 

The above Guarantee is accepted by NPCC.  
 
For and on behalf of NPCC 
 
Signature _______________________ 
 
Name & Designation ______________ 
 
_______________________________ 
 
Dated __________________________ 
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Note 
* For Proprietary Concerns  
 
Shri ___________________ son of __________________ resident of _______________ 
Carrying on business under the name and style of __________________ at ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context 
requires otherwise include his heirs, executors, administrators and legal 
representatives).    
 
 For partnership Concerns 
 
1. Shri ___________ son of ______________resident of _____________ 
 
2. Shri ___________son of ______________ resident of _______________   carrying on 
business in co-partnership under the name and style of ____________  at 
_____________ 
(hereinafter collectively called “the said Contractor” which expression shall unless 
the context requires otherwise include each of them and their respective heirs, 
executors, administrators and legal representatives).  
 
For Companies 
 
M/s ____________________ a company registered under the Companies Act, 1956 and 
having its registered office at _____________________in the state of _______________ 
(Hereinafter called  
“the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF 
DIFFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 
 
The agreement made this ………………... day of …………….. Two thousand One and 
………. Between …………………………. (Hereinafter called Guarantor of the one part) 
and the NPCC (hereinafter called the Execution Agency of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the 
contract), dated ………… and made between the GUARANTOR OF THE ONE part and 
the NPCC of the other part, whereby the contractor, inter-alia, undertook to render 
the buildings and structures in the said contract recited completely water and leak 
proof. 
 

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said 
structures will remain water and leak proof for ten years from the date of handing 
over o the structure of water proofing treatment. 
 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 
him will render the structures completely leak proof and the minimum life of such 
water proofing treatment shall be ten years to be reckoned from the date after the 
maintenance period prescribed in the contract. 
 

Provided that the Guarantor will not be responsible for leakage caused by 
earthquake or structural defects of misuse of roof or alteration and for such purpose. 
 

a) Misuse of roof shall mean any operation, which will damage proofing 
treatment, like chopping of fire wood and things of the same nature which 
might cause damage to the roof.      

 

b) Alternation shall mean construction of an additional storey or a part of the 
roof or construction adjoining to existing roof whereby proofing treatment is 
removed in parts. 

 

c) The decision of the engineer -in-Charge with regard to cause of leakage shall 
be final.  

 

During this period of guarantee, the Guarantor shall make good all defects and 
incase of any defect being found render the building water proof to the satisfaction of 
an Engineer-in-Charge at his cost and shall commence the work for such 
rectification within seven days from the date of issue of notice from the Engineer-in-
Charge calling upon him to rectify the defects failing which the work shall be got 
done by the NPCC by some other Contractor at the guarantor's cost and risk. The 
decision of Engineer-in-Charge as to the cost, payable by the Guarantor shall be 
final and binding. 
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 That if the Guarantor fails to execute the water proofing or commits breach there -
under, 
Then the guarantors will indemnify the principle and his successors against all laws 
damage, cost, expense or otherwise which may be incurred by him by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement as to the amount of loss and /or damage and /or cost 
incurred by the NPCC, the decision of the engineer-in -Charge will final and binding 
of the parties. 
 
IN WITNESS WHEREOF these presents have been executed by the Obligator……and 
by ….And for and on behalf of the NPCC on the day, month and year first above 
write. 
 
Signed, sealed and delivered by Obligator in the presence of- 
 
1.  
 
2. 
 
Signed for and on behalf of the NPCC by………………………. 
 
In presence of 
 
1. 
 
2. 
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SPECIAL CONDITIONS OF CONTRACT (SCC)  
FOR 

“CONSTRUCTION OF SINGLE ROW FENCING INDO-BANGLADESH BORDER                             
IN THE STATE OF TRIPURA” 

 
GENERAL 
 
The following special conditions shall be read in conjunction with General with 
general Conditions of contract. If there are any provisions in these Special 
Conditions, Which are at variance with the provisions of General Conditions of 
Contract, the provisions in these special Conditions shall take precedence. 
 
(1) The work in general shall be carried out as per CPWD specification 1996 Vol. I 

To Vl (Civil works)/ 1994 New Delhi for electrical works updated with 
correction slips issued up to last date of submission of tender. 

 
(2) For items not covered under CPWD Specification, 1996 Vol. 1 To Vl (Civil 

works)/ CPWD Specification 1994 (Electrical works) as above, the work shall 
be done as per latest relevant ISI Codes of practice. 

 
1.0 INTRODUCTION 
 
1.1 Construction of Single Row Fencing along Indo-Bangladesh Border in the 

State of TRIPURA is being funded by Government of India, Ministry of Home 
Affairs. 

 
2.0 APPROACHES TO SITE 
 
          The proposed site for Fencing falls near Indo-Bangladesh Border in TRIPURA. 
 
3.0 SCOPE OF WORK 
 
 The Scope of work includes Construction of Border fencing using MS angle, 

barbed wire, and concertina coil, Cement Concrete, Retaining Wall etc. as per 
design, drawing and enclosed BOQ. 

 
4.0 LETTER OF UNDERTAKING 
 
 The tender shall be accompanied by Letter of acceptance and letter of 

undertaking as per proforma given in this tender document. 
 

4.1 Any tender not accompanied by Letter of undertaking in accordance with 
aforesaid provision of notice Inviting Tender and Instruction to Tenderer shall 
be rejected. 

 
4.2 Once the Tenderer has given an unconditional acceptance to the tender 

conditions in its entirety, he is not permitted to put any 
remark(s)/conditions(s) (except unconditional rebate on price, if any) in/along 
with the tender. 
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4.3 In case the conditions 4.1 & 4.2 mentioned above are found violated at any 
time after opening of tender, the tender shall be summarily rejected and NPCC 
shall, without prejudice to any other right or remedy, be at liberty to forfeit 
the full consolidated Earnest Money submitted with the tender. 

 
 

5.0 SITE VISIT AND COLLECTING LOCAL INFORMATION 
 

Before tendering, the tendered is advised to visit the site, its surrounding, 
access and satisfy themselves about the local conditions such as approach 
roads to the site, availability of water & power supply , application of taxes, 
duties and levies as applicable, nature of ground, soil and sub-soil condition, 
underground water table level, accommodations they me require etc., river 
regime, river water levels , other details of river, steams & any other relevant  
information required by them to execute complete scope of work . The 
tenderer may obtain all necessary information as to risks, contingencies & 
other circumstances (insurgencies etc.) which may influence or affect their 
tender. Tenderer shall be deemed to have considered site conditions whether 
he has inspected it or not and to have satisfied himself in all respect before 
quoting his rates and no claim or extra charges whatsoever in this regard 
shall be entertained/ payable by the NPCC at a later date. 

 

6.0 SALES TAX ON WORKS CONTRACT & TURNOVER TAX 
 

 The contractor shall be responsible for the payment wherever payable at his 
own cost of all taxes such as excise duty, custom duty, sales tax/VAT 
including the purchase tax, consignment tax, work contract tax, service tax or 
any other similar tax in the state concern, Turn-over Tax, toll tax, octroi 
charges, royalty, cess, levy and other tax(es) or duty(ies) which may be 
specified by local/state/central government authorities from time to time of all  
materials/articles which may be used for this work. The rates quoted by him 
in the tender in bill of quantities shall be inclusive of all such taxes etc. in 
position. In case of any new and/ or increase in the aforesaid taxes, duties, 
levies (including fresh imposition of any other tax) that may arise during the 
currency of the contract shall be borne by contractor and shall not be paid to 
the contractor by NPCC. In the event of non payment/default of any payment 
of any of the above taxes; NPCC reserves the right  to withhold the dues 
/payments of contractors and make payments to Local/State/Central 
Government Authorities or to labourers as may be applicable.  
 

It will be incumbent upon the contractor to obtain a registration certificate as 
a dealer under the Local Sales Tax Act and the Central Sales Tax Act and the 
Contractor to NPCC shall furnish necessary evidence to this effect. Sales Tax 
On the transactions between the Contractor and his Sub -contractor 
/Vendors etc. shall not be reimbursed by NPCC. 

 

7.0 TRANSFER OF BID DOCUMENTS  
 

Transfer of bid documents purchased by one intending bidder to another is 
not permissible. 
 

8.0 HANDING OVER OF SITE  
  

The site of the work is located in border area part of which may be in 
accessible at times and is insurgency prone. The bidder is advice to visit the 
site and to ascertain by himself the working security logistics and other 
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constraints at site. The contractor shall be responsible of all over ground and 
under ground structures hindrances and constructions for the site of worker 

 
The contractor should note that area for construction shall be made available 
in phases as per availability the work is required to be carried out in 
constrained situations and nothing extra shall be payable to the contractor 
due to this phasing /complete the entire project within total stipulated time . 

 

The efforts will be made by the NPCC to hand over the site to the contractor 
expeditiously on availability. However incase of any delay in handing over the 
site to the contractor due to any force majure, security, inaccessibility 
problem, should be clearly understood that The NPCC shall not consider any 
revision in contract price or any other compensation whatsoever viz. Towards 
idleness of contractors labour equipment etc due any reason whatsoever and 
decision of NPCC engineer in charge shall be final and binding on the 
contractor.  

 

9.0 The NPCC reserves the right to award the work to a single party to split the 
work amongst two or more parties as deemed necessary without assigning any 
reason whatsoever. 

 
10.0 UTILIZATION OF WORK FORCE OF NPCC 
  

NPCC may supply workforce in the various category as per requirement of 
contractor for execution of the work on recoverable basis as per norms of the 
corporation. 

 
11.0 NO ESCALATION PAYMENT / PRICE VARIATION ADJUSTMENT 
 

The rates quoted by the contractor shall be firm and fixed for the entire 
contract period as well as extended period for completion of work. All rates as 
per bill of quantity shall be firm & fixed for the entire contract period as well 
as extended period for completion of the project. No claim on account of any 
price variation/escalation on whatsoever ground shall be entertained at any 
stage of works. 
 

12.0 The rates and prices to be tendered in the bill of quantities are for completed 
and finished items of works and complete in all respects. It will be deemed to 
include all constructional plant, labour, supervision, materials, transport, all 
temporary works, erection, maintenance, contractor’s profit and 
establishment / overheads, together with preparation of designs drawings 
pertaining to casting yard (if required). Staging from work, stacking yard, etc, 
all general risk, taxes, royalty, duties, cess, octroi and other levies, insurance 
liabilities and obligations set out or implied in the tender documents and 
contract. 

 

13.0 Price shall be entered against each item in bill of quantities where quantities 
or LS (lump-sump) has been mention. The cost of item against which the 
contractor has filled to entire a rate or price shall be deemed to be covered by 
rates and price of other items in the bill of quantities and no payment shall be 
made for the quantities executed for items against which rate has not been 
quoted by contractor. No rate is to be quoted against ITEMS FOR WHICH NO 
Quantity is given. However the contractor has to quote rate against 
"LS"(LUMP-SUMP) ITEMS. 
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14.0 The materials products used on the works shall be one of the approved 
makes/brands out of list of manufacture RS / brands /makes given in the 
tender documents. The contractor shall submit samples /specimens out of 
approved makes of materials /products to the engineer in charge for prior 
approval. In exceptional circumstances engineer in charge may allow alternate 
equivalent makes /brand s of products /materials at his sole discretion .The 
final choice of brand / make shall remain with the engineer in charge, whose 
decision in the matter shall be final and binding and nothing extra on this 
account shall be payable to the contractor.  

 

Incase signal brand / make are mentioned other equivalent makes brands 
may be considered by the engineer in charge with prior approval .Incase of 
variance in CPWD/is specification from approved products makes 
specification the specification of approved products make shall prevail for 
which nothing shall be paid extra to the contractor. 
  

15.0 As soon as possible after the contract is concluded the contractor should 
submit a time and progress charts and gets it approved by the NPCC. The 
chart shall be prepared in direct relation to the time stated in the contract 
documents for completion of items of works. it shall indicate the forecast of 
the dates of commencement and completion of various trades of section of the 
work and may be amended as necessary by agreement in the contract 
documents. To ensure good progress during execution of the work the 
contractor shall in all cases in which the time allowed for any work exceeds 
one month (for jobs for which a separate program as above has been agreed 
upon ) has to complete 1/8 of the whole work before 1/4 of the whole time 
allowed in the contract has elapsed 3 /8 of the work before one half of such 
time has elapsed and 3/4 of the work before 3/4 of such time has elapsed 
.The physical before including photographs shall be submitted by the 
contractor on the prescribed format & The intervals as decided by the 
Engineer in-charge / Zonal manager .  

 

16.0FURNISHED OFFICE ACCOMMODATION & MOBILITY AND 
COMMUNICATION TO      BE PROVIDED BY CONTRACTOR TO NPCC: 

 

 On acceptance of the tender, the Contractor shall provide a suitable furnished 
site office/ transit camp equipped with basic facilities such as telephone(s), 
fax(s), internet, photocopier, computer(s) and printer(s) along with operator(s), 
regular electric & drinking water supply, stationary and consumables etc. as 
per requirement of the work and to the satisfaction of the Engineer-in-Charge 
and one no. inspection vehicle (including fuel & driver etc.) exclusively for the 
inspection of the job by Engineer-in-Charge and other staff of NPCC and shall 
maintain the aforesaid facility  since inception to completion of the work 
including defects liability period. Agency will not be paid any extra cost 
towards the same. However if the agency will not provide the same facilities to 
NPCC, recovery shall be made from the bills of the Contractor as per actual. 

 The contractor shall also make sufficient arrangement for 
photography/videography so that photographs/videos can be taken of any 
specific activity at any point of time. The contractor shall also provide software 
like MS Project etc. for the purpose of preparing Progress Report etc. 

17.0 The Contractor shall make all arrangement for ground breaking ceremony/ 
inaugural function etc. for the project as required and the cost towards is 
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deemed to be included in his rate/ offer. Any expenditure already incurred/ to 
be incurred by NPCC, shall be recovered from the contractor.   

 
18.0 The contractor if required shall demolish old structures on the proposed site 

properly. The useful material shall be the property of the owner /NPCC and 
these materials shall be stacked in workmanship like at the place specified by 
the Engineer-in-Charge. 

 
19.0 It is mandatory of the contractor provided safely equipment and gadgets to its 

all workers supervisor and technical staff engaged in the execution of the 
work while working specifications nos. of this equipment and gadgets shall 
also be provide to NPCC by the contractor at his won cost for use of NPCC 
officials and /or workforce. 

 
While working /supervision at site, no staff/ worker shall be allowed to enter 
the site without these equipments/gadgets.   
 
The cost of the above equipments /gadgets shall be included in the rates 
quoted by the contractor for the items &works as per bill of Quantities and 
contractor shall not be entitled for any extra coast in these regard. The above 
norm is to be strictly complied with a site .In case the contractor is found to 
be deficient in providing safety equipment/ gadgets in opinion of engineer- in 
– charge / Zonal Manager, the engineer in charge at his opinion can procure 
the same at the risk & cost of contractor and provide the same for the use of 
work site and shall make the recoveries from the bills of the contractor for the 
same. The decision of the engineer -in –charge / Zonal Manager shall be final 
and binding on contractor in this regard. 
 

20.0 The tender shall quote his rates inclusive of turnover tax/ sales tax on works 
and service tax over and above 10% of the contract amount, Building & 
Construction Labour Cess. Contract payable to state Government along with 
other taxes duties levies etc. in conjunction with other turns and conditions. 
In case the turnover tax sales tax on works contract and execution of works is 
waived off by the state government. At later stage for this project, the 
equivalent amount since inception of the project (as per prevailing rate of 
turnover tax /sales tax on works contract) shall be deducted from the amount 
payable to the contractor  from subsequent RA bills and contract value will be 
reduced to that extent. 

 

21.0 The site (S) of the proposed shall be handed over in parts as per approved 
program in conjunction with pace of actual progress. The work is to be 
executed in such a manner that the traffic flow on the road (where work is 
carried out) is not disrupted Traffic diversion is to be done and maintained as 
per specification by the contractor at his own cost and the contractor shall not 
be entitled for any extra payment whatsoever on this regard. 

22.0 If required, the contractor has to do site clearance, enabling work, 
barricading, shifting / realignment of existing utility services etc at his own 
cost and the contractor shall not be entitled for any extra payment whatsoever 
in this regard. 

 
23.0 The contractor should note that this project falls in the forest area which is 

governed by Forest conservation Act 1980. The contractor shall be responsible 
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for obtaining all the approvals and to meet the requirements of Forest 
conservation Act 1980 or any other applicable Act. 

 
24.0 The Ministry of Home Affairs (Govt. of India) has got one time permission from 

Ministry of Environment & Forest (Govt. of India) for Construction of fencing 
and patrolling road work for which purpose a strip of 8 to 10 feet width for 
fencing and 10 to 12 feet width for patrolling road is allowed subject to 
following conditions: 

 
          i) That the project has been specifically approved by the High Level 

Empowered committee set up for sanctioning such project in the MHA and 
intimation of the same has already been sent to the Ministry of Environment 
and Forest. 

 
ii) That the state Forest Department will establish forest check posts along the 
roads wherever required in order to prevent illegal movements of forest 
produce along with international border. 
 

         iii) The forest staff shall be included in the joint patrolling program by the BSF 
and other such agencies manning the border in order to protect the forests 
beyond the fencing point up to international border. For this purpose a 
Committee should be constituted at the level of Territorial Divisional Forest 
Officer to plan and monitor the forest protection activities. 

 
The contractor should restrict its working movement of vehicles, manpower 
execution of works etc within the allowed area and should not damage 
forestry / trees beyond this allowable strip. 
 
The project has already been approved by the High Level Empowered 
committee. 
 
However, the contractor will be responsible for co-coordinating for other 
requirements of above mentioned approval and also shall be responsible for 
payment of any penalty imposed by any authority and/ or aforestation, if 
required to be done at the contractor's. 

 
 The contractor's rates should include for above provisions and nothing extra 

beyond the contract price shall be payable in this regard. 
 
25.0 SECURITY 
 
 The site of work is located at international border wherein the movement of 

personnel submitted and may be regulated by security agencies from time to 
time and contractor should check before quoting for this job, the working 
hours, restrictions in working and has to organize all the resources so that 
entire works are completed within stipulated time. For this purpose, nothing 
extra shall be paid and agency shall have no claim on NPCC or any other 
DECREMENT due to loss of man hours, extra cost incurred etc. in this regard. 

 
26.0 The contractor shall be responsible for obtaining necessary approvals for 

acquisition of and arrangement of security, shifting or re-alignment of public 
utility etc. NPCC will only assist the contractor for obtaining approvals from 
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the concerned authorities. The cost of land payable to the land authorities out 
of acquisition process as per notification shall not be payable by the 
contractor and also the cost on security cover if any officially payable to 
paramilitary forces/ Army are also not payable by the contractor. However, 
non-payment of land acquisition cost or cost of security cover shall not relieve 
the contractor from his responsibilities of licensing with these agencies. In 
case of any delay in land acquisition or provision of security cover, the 
contractor shall not be entitled for any increase in contract prices or any other 
compensation, whatsoever, towards idleness of his labour, equipment etc. 

 
27.0 MODE OF PAYMENT 
 

All payments shall be released by NPCC into the bank account (to be 
intimated by the contractor) against all running bills to be submitted by the 
contractor and duly checked, passed and vetted by the unit-in-
charge/Finance-in-charge and in accordance with clause No.37 of General 
Condition of Contract. In case of payments by DD (if desired by the 
contractor), Bank Commission charges/postage charges shall be debited to 
the account of contractor. 
 

28.0   SPECIFICATIONS OF PAINT 
 

Application of following primer / Paint in the sequence mentioned below shall 
be made to the M.S. Angle Iron Posts / Struts except portion embedded in 
cement concrete which shall have one coat of Alkyd Zinc Phosphate primer. 
The same treatment shall be given to all the accessories of tightening bolts,  
U-bolts, nuts, clips, hooks, washer & spike plates etc. by dipping them in the 
following primer & paint. 
a) First coat Alkyd Zinc Phosphate Primer. 
b) Second coat of Red Oxide Primer. 
c) Third Coat of Synthetic Enamel Grey Paint. 
d) Fourth & Fifth coat of Synthetic Enamel black paint. 
Note: (All paint should be of approved Brand & Manufacture). 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LTD. 
DETAILS OF MATERIALS TO BE CONSUMED IN BORDER FENCING WORKS AND 

TECHNICAL SPECIFICATION OF THE WORK 
 
1.  All the steels are to be purchased from SAIL/TISCO/IISCO 
 
2. All MS-Angle post will be “Copper Enriched” and the other steel will be as 
 per IS. 
 

3.  Approved brand of Cement; - LAFARGE, L&T, AMBUJA, ACC, VALLEY 
 STRONG., CENTURY, RAYMONDS, STAR. 
 

4.  Concertina Coil & Barbed Wire are to be purchased from DGS&D  approved 
 manufacturer and the materials are to be tested from DGS&D Laboratory or 
 their approved laboratory. 
 

5.  Specification for concertina coil will be as per CPWD specification (latest 
 edition) which is  punched tape concertina coil 1A to CQA, EE, Pune, 
 Specification No./IND/ENGG/PRO1245B and controller of quality assurance. 
 i)  IMGA – 0112/B (Sheet 1 of 2) 
 ii) IMGA – 0112/B (Sheet 2 of 2) 
 iii) IMGA – 1817/B 
 iv) IMGA – 1820 
 v) IMGA –1821/B 
 vi) IMGA –1822/B 
 

6.  Rates of all items mentioned in the BOQ will be including of cost of all 
 materials, machinery, labour, transportation TNP, statutory charges, 
 testing charges, temporary approach to the site etc all complete. 
 

7.  All the concreting for Grouting of the MS Angle post, gate will be with 
 stone aggregate and concreting in pavement will be with Brick aggregate. 
 

8. Painting: -  
 a) All the structural members will be painted with 2 coats primer and 
 three coats synthetic enamel paint of approved brand, colour and 
 manufacturer. 
 

 b) Barbed Wire, Concertina Coil & other fixture will be dipped two times into 
 anticorrosive bituminous paint.  
 

9.  All the works including welding of the angle post are to be executed as per 
 CPWD Specification and drawings. Materials are to be tested as per 
 relevant IS Code from the Govt./DGS&D approved laboratory at the cost  of 
 the contractor. 
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TERMS OF PAYMENT 
 
1. 40% Payment rate will be released after supplying & fabrication of the Angle 

90X90X6mm & Angle 65X65X6mm against providing & fixing relevant 
Security Fencing items. 

 
2. 15% payment will be released after erection of the steel Angle Post against 

providing & fixing relevant Security Fencing items. 
 

3. 20% payment will be released against after erection of Barbed Wire against 
providing & fixing relevant Security Fencing items. 

 
4. 10% payment will be released after supplying & erection of Spike Plates. No 

payment will be released for supply of Spike Plates against providing & fixing 
relevant Security Fencing items. 

 
5. 10% payment will be released after painting of angle 90X90X6mm and 

65X65X6mm, Barbed Wire against providing & fixing relevant Security 
Fencing items. 

 
6. 5% payment will be released after handing over of the fencing to BSF. 
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 SPECIFICATIONS 

 
1.0 TECHNICAL SPECIFICATIONS 
 

1.01 The technical specifications and mode of measurements for Civil works 
for items in the bill of quantities pertaining to MES SSR-1996 shall be in 
accordance with MES, SSR Part I – 1991 & MES SSR Part II – 1996; 
however, list of Indian Standards enclosed therewith shall stand 
replaced with the List of Indian Standards enclosed with these 
specifications at Annexure –I For the items of works in the bill of 
quantities pertaining to CPWD DSR-2002, the specifications & mode of 
measurements shall be in accordance with CPWD DSR-2002 and 
CPWD Specifications 2002 with up to date correction slips. For market 
rate items in the bill of quantities, the specifications and mode of 
measurement shall be as per these specifications hereinafter and as per 
the description of the item in the bill of quantities and as per directions of 
Engineer. 
 

1.02 MES SSR Part-1 & Part-2/CPWD Specifications/IS Codes referred 
above shall stand modified in accordance with the 
stipulations/clarifications/modifications given in particular technical 
specifications hereinafter. 

 
1.03 For the items not covered in the MES and CPWD Specifications, the 

work shall be executed as per latest Indian Standard codes published by 
BIS (formerly ISI) inclusive of all amendments issued thereto or revision, 
if any, up to the date of opening of tenders (Technical Bid). 

 
1.04 Wherever IS/BIS codes are mentioned the latest codes with up to date 

amendments/revisions shall be used. 
 

1.05 In the event of any discrepancy in the description of item as given in the 
bill of quantities or these specifications and the specifications relating to 
the relevant item as per MES specifications/CPWD Specifications/Indian 
Standards mentioned above   or drawings, the former shall prevail. 

 
1.06 In case of items not covered by MES/CPWD/BIS codes/ specifications, 

the decision of the Engineer based on sound engineering practice shall 
be final and binding on the contractor. 
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1.07 The drawings attached with the Bid documents are for the purpose of 
Bid only, giving the bidder a general idea of the nature and extent of the 
works to be executed. The rates quoted by the bidders shall be deemed 
to be for the execution of works   in accordance with the Construction 
Drawings to be supplied to the Contractor during execution of the works. 
The work shall be carried out in accordance with the architectural 
drawings and structural drawings supplied to the contractor for 
construction. These structural and architectural drawings shall have to 
be properly co related by the contractor before executing the work. In 
case of any difference noticed between architectural and structural 
drawing, the contractor shall obtain final decision of the Engineer in 
writing. For the items where so required, samples shall be prepared 
before starting the particular items of work for prior approval of the 
Engineer and nothing extra shall be payable on this account. 

 
1.08 In respect of works of the sub agencies deployed for doing the work of 

electrification, external services, other building works, horticulture work, 
etc for this project and any other agencies simultaneously executing 
other works, the contractor shall provide necessary coordination facilities 
for same. The contractor shall leave such necessary holes, openings, 
etc for laying/burying in the work pipes, cables, conduits, clamps, boxes 
and hooks for fan clamps, etc as may be required for electric, sanitary, 
firefighting, telephone, CCTV system, etc and nothing extra   shall be 
paid for the same. 

 
2.0 PARTICULAR TECHNICAL SPECIFICATIONS 

 
CIVIL WORKS 

 
2.01 General  

 
2.01.1 All materials to be used in the works shall bear I.S. Certification marks 

unless specific make(s)/brands not having IS certification marks is/are 
particularly specified in the description of item(s) or General Conditions 
of Contract/Conditions of Particular Application or specifications 
appended with Bid document or these specifications.  In case IS marked 
materials mentioned in the Bid documents are not used due to non 
availability, the materials used shall confirm to IS code or MES 
specifications/CPWD Specifications as applicable in this contract. In 
such cases, the Engineer shall satisfy himself about the quality of such 
materials and give his approval in writing. Only articles classified as First 
Quality by the manufacturer shall be used unless otherwise specified.  
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2.01.2 Only materials of approved brand/make/manufacturers as per the   list 
enclosed as Annexure-II or as specified elsewhere in these 
specifications /bill of quantities shall be used on the work. Samples of 
three makes/brands/manufacturers   for each material shall be submitted 
by the contractor to the Engineer for approval well before the 
requirement of actual procurement and only the material as per sample 
approved by the Engineer shall be procured for use on the work. 

 
2.01.3 All materials not having IS mark shall be tested as per provision of the 

mandatory tests in MES specifications/CPWD Specifications and 
relevant IS Codes. The Engineer may relax the condition regarding 
testing if the quantity of materials required is small. For the products 
bearing IS certification mark, no further testing would generally be 
required at site but Engineer may also get samples of IS marked 
materials tested at site as per the provision of the mandatory tests. For 
all materials   with IS mark, proper challan/proof of procurement of 
materials from authentic manufacturers/suppliers shall be provided by 
the Contractor to the satisfaction of Engineer. 

 
2.02 CEMENT: 

 
Cement used shall be Ordinary Portland Cement 43 grade conforming to 
IS: 8112 or 33 grade conforming to IS: 269.  Contractor shall procure the 
cement in the quantities required for the project from the approved 
factories as the work proceeds at site. The Contractor shall maintain 
daily record of cement received and consumed at site in a form 
approved by the Engineer. 

 
2.03 COARSE AGGREGATE: 

Only crushed or broken stone conforming to IS 383 Shall Be used as 
coarse aggregate. 
 

2.04 BRICKS: 
Unless otherwise specified elsewhere, only bricks of class designation 
75(compressive strength 75 Kg per square cm) conforming to MES 
SSR-1996/relevant IS specifications shall be used for all items of 
brickwork. 
 

2.05  SCAFFOLDING: 
Scaffolding consisting of hardwood ballies and necessary battens and 
planks or preferably steel scaffolding shall be used and shall be checked 
by the Contractor his authorized Engineer for their strength and fitness, 
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and tied up properly.  All scaffolding shall be erected so as to be   
independent of the building work having two sets of vertical supports. 
Holes shall not be made in the walls for supporting the scaffolding. 
Planks shall be fixed and tied together. In case of finishing work such as 
plastering, painting and distempering, no part of the scaffolding should 
touch the structure. Where ladders are used, gunny bags shall be tied up 
at the end to protect any damage to work by sliding or tipping. In case of 
ceiling plaster stage scaffolding shall be provided. This shall be 
independent of the walls. 
 

2.06 WOOD WORK: 
Only sesham timber shall be used for all joinery work and the best kind 
available, perfectly dry, well seasoned, free from the sapwood, wound, 
straight, free from knots, cracks, shakes and other defects and any 
appearance of rot. 
 

2.07 GLASS: 
The thickness shall be 4.0mm up to 0.55-sqm sizes and for larger sizes 
it shall be 5.5 mm unless other wise specified in the specifications. 
 

3.0 ITEMS OF WORK 
 

3.01   General  
 
3.01.1 Unless otherwise specified in the bill of quantities the rates for all items 

of work shall be considered as inclusive of pumping out or bailing of 
water if required for which no extra payment will be made. This will 
include water encountered from any source such as rains, floods, high 
subsoil water table or any other cause whatsoever. 

 
3.01.2 Cost of any cement slurry required to be added over the base surface 

(or) for continuation of concreting for bond etc as per sound engineering 
practice is deemed to be included in the rates of the relevant item(s) and 
unless otherwise explicitly stated, nothing extra shall be payable or extra 
cement considered with consumption on this account. The rate for all the 
items in which the use of cement is involved is inclusive of all costs 
incurred for curing as per relevant specifications. 

 
3.01.3 The rates of all items of works shall be for all heights, lifts, leads and 

depths of the building except where otherwise specified in the item of 
work or in the special conditions appended with the Contract 
Documents. 
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3.01.4 The rates for plastering work shall include for making drip course, 
grooves, bands etc wherever required and nothing extra shall be paid on 
this account. 

 
3.01.5 The rates for all the items of brick work/concrete work shall be deemed 

to include making openings, cut, leave or form holes, recesses, chases 
etc and making good with cement sand mortar (1:3)/PCC (1:3:6) as per 
requirement /drawings/ directions of the Engineer and no extra payment 
shall be made to the Contractor on this account. 

 
3.02 Anti-termite treatment to foundations and ground floor 

 
The work of Anti-termite treatment shall be carried out as per IS 
6313(Part-II) and in accordance with provision of para 3.2.6 of MES SSR 
– 1991 Part-I with the modification that only CHLOROPYRIFOS 
Emulsifiable concentrate confirming to IS-8944 with concentration by 
volume of 1.0% for soil treatment and 0.5% for mound treatment shall be 
used instead of the chemicals mentioned there in. 

 
The contractor shall obtain approval of the Engineer for the chemical he 
proposes to use in the work.  A record of chemicals obtained in sealed 
containers shall be maintained in the measurement book duly signed by 
Engineer and the contractor. 

 
The work of Anti-termite treatment shall be got executed by the 
contractor through an approved agency (as approved by Engineer) who 
is a member of IPCA holding valid licence as per clause 12 of 
insecticides Act 1968 and persons employed to do the Anti-termite 
treatment shall be qualified as per Rule 10 of the rules framed under 
insecticides Rule 1991.  
 
 
In following accommodation, anti termite treatment will not be carried out 
(i) Garages, repair bays, apron/hard standing, ramps, inspection pits 

etc. 
(ii) Sentry boxes 
(iii)  RCC reservoirs / OHT 
 
In order to facilitate the watch of satisfactory fulfillment of guarantee, the 
following information will be inscribed on each building on a plate of 
approved size prepared by plastering the brick surface with 15mm thick 
in cement and sand mortar (1:4) at such a place and in such a manner 
as approved by Engineer Date  
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of expiry of guarantee shall be computed from the physical date of 
completion of the buildings as certified by the Engineer. 
 
 
Antitermite treatment carried out during ________________________ 
       [Month & Year] 

  
Chemical used __________________________ 
  
Agency who executed the work       ________________________
  
 
Guarantee expires on  _________________________ 

 
 
3.03   Concrete Work/RCC Work. 

 
All RCC work shall be with machine batched, machine mixed and 
machine vibrated M-25 Grade Design Mix Concrete including admixture 
in recommended proportions to accelerate, retard setting of concrete, 
improving workability without impairing strength and durability as may be 
required and as per direction of Engineer. Payment for M-25 Grade 
Design Mix Concrete shall be made at the rates quoted for MES SSR- 
96 item no. 174 to 180 and 186 under sub-head no.3 –RCC (BOQ item 
nos 3.1 to 3.8) which is for M-15 Grade Design Mix Concrete plus 
quoted rate for MES SSR-96items nos 131 to 134 and 132 to 135 (BOQ 
item no. 2.1) which is for extra rate for M-20 Design Mix Concrete 
instead of M-15 Design Mix Concrete plus quoted rates for CPWD DSR 
item no. 5.44.1 (BOQ item no. 19.11) which is extra rate of M-25 Grade 
RCC instead of M-20 Grade RCC.  Design Mix Specifications shall be as 
per para 5.8 of CPWD specifications 2002 and IS-456-2000 and other 
relevant IS codes. Cost of admixtures as required/ as per direction of 
Engineer as well as all materials, machinery, labour, operations including 
designing and testing as per relevant specifications/codes/direction of 
Engineer shall be deemed to be included in the quoted rates and nothing 
extra shall be payable over and above the quoted rates for any reasons 
whatsoever. 

3.04 Brick Work: 
The rate for brickwork for half brick walls includes the cost of providing 
reinforcement of   two nos. 6 mm dia iron bars   in every third course. 
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          3.05 Formwork:  
Formwork shall substantially and rigidly be constructed of timber or steel 
or pre-cast concrete or other approved material. However, only steel 
formwork and shuttering ply shall be used for roof slabs, columns, 
beams and other important structures. The form work required shall be 
with proper bracings, props etc. furnished by the Contractor to ensure 
safety against bulging, deformation or sagging due to the load of wet 
concrete or any incidental loads and vibrations. Joints shall be tight 
enough to prevent any leakage of water. Provisions shall be kept for 
fixing of anchor bolts, sleeves or any inserts as per drawings or as 
directed by the Engineer. The from work shall be cleaned of scales, 
patches of concrete of any foreign material, washed thoroughly and 
coated with two coats of standard mould oil. If desired by the Engineer, 
polythene sheets shall be used as liner without any extra charge to 
achieve smooth finish requiring no subsequent rendering. Re-proping of 
beams shall not be allowed. The formwork shall be inspected and 
approved by the Engineer before concreting. The minimum period for 
stripping of the formwork shall not be less than that given in MES SSR-
1991. The Engineer may delay the removal of formwork in which case 
the Contractor shall not claim extra payment on this account.  

 
           3.06 Steel: 
 

3.06.1   General:- Following  types of steel shall be used in the  work :- 
 

(a) Reinforcement Steel:  High strength deformed steel bars 
produced by Thermo Mechanical Treatment Process (TMT steel bars 
of grade Fe 415, Fe 500 and Fe 550) meeting all other requirements of 
IS: 1786. 

 
(b) Structural Steel 

 
(i) Standard Quality - Conforming to IS: 2062. 
(ii) Ordinary Quality - Conforming to IS: 1977. 

 
(c) Galvanized Steel Sheets.  (Plains & Corrugated) confirming to IS: 
277. 

  
(d)  Fabric Reinforcement for Concrete.  Conforming to IS: 1566 
 
3.06.2  Procurement:- All steel required  for the  work shall be 
contractor’s supply. Following checks shall be carried out before the 
steel supplied by the contractor is accepted and is approved for 
incorporation in the works: - 



TENDER FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER 

 

 

 9 of  20  
  

  

 
(a) The Structural Steel and Galvanized Sheets to be supplied by the 

contractors shall be procured from main manufacturers. 
 

(b) TMT steel 
 

(i) Steel to   be supplied by the contractor shall be procured from 
either Main producers of steel like SAIL, Rashtriya Ispat Nigam Ltd, 
IISCO, TISCO or the approved Secondary producers having 
Thermax or Tempcore system of treatment. The documents in 
support of the purchase of steel shall be submitted by the 
contractor for verification by the Engineer. The particulars of the 
manufacturer/ supplier of steel shall be furnished by the contractor 
for every lot of steel separately. The form given at Appendix’A’ will 
be used for this purpose. List of approved secondary producers is 
given as Appendix’C’. 

 
(ii) The contractor shall prepare a programme for procurement of steel 

required for the execution of the work, which shall be submitted for 
approval by the Engineer within one month of award of contract. 
The contractor shall place their order for procurement of steel with 
adequate lead time as per   the approved programme. The steel 
should be purchased from the storage depots of the main 
producers/ approved secondary producers and not from their 
authorized agents / dealers as the authorized agents deal with the 
steel manufactured by more than one manufacturer. The authorized 
conversion agents of the main producers can supply the steel to the 
contractors provided the main producers have given such directions 
in a specific sale / purchase order and they are producing TMT 
steel using Thermax / Tempcore technology.  

 
The difference between” Authorized Conversion Agents” and 
Authorized Agent / Dealer” needs to be understood clearly. The 
purchase of steel when allocated through the “Authorized 
Conversion Agent” by the main producers will have its quality 
assured by the main producers. However the steel when purchased 
by a contractor directly from the “Authorized Conversion Agent” or 
from “Authorized Dealer / Agent” will not have its quality assured by 
the Main producers. It is therefore necessary and mandatory to 
ensure that steel is not purchased by the contractor directly from 
the “Authorized Conversion Agent” or form “Authorized Dealer / 
Agent” of the Main / Secondary producers. 
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3.06.3 Testing of steel: - The manufacturer is to carry out inspections 
and testing of steel in accordance with the relevance BIS provision. The 
contractor shall submit the manufacturers test Certificate in original 
along with the Test Sheet giving the results of each mechanical test as 
applicable and the chemical composition of steel or authenticated copy 
thereof, duly signed by the manufacturer with each consignment. The 
Engineer shall record these details in Steel Acceptance Register, as 
given at Appendix “B” after due verification. The Engineer/owners 
representative shall also organize independent testing of random 
samples of steel drawn from various lots from a National Test House, 
SEMT CME, regional Research Labs, Government approved Labs, 
Zonal Labs, etc as per the recommended minimum frequency shown in 
Table at Appendix ‘B’. In order to undertake Departmental testing, 
requisite facilities shall be organized by the contractor. The cost of 
samples and cost of testing shall be borne by the contractor.  In addition 
to above tests, the TMT steel received from secondary producers will be 
tested by Engineer / owner's representative in person, before 
incorporation in the works, by simple field tests and records shall be 
maintained.  Engineer / Owner's representative will carry out random 
checks where he has not tested the steel himself and its record would be 
maintained in the steel test register. Simple field test involves sand 
papering the X-Section of the TMT bar and dipping the same in chemical 
solution to give a clearly defined annular ring of tempered steel. The 
contractor at his cost shall arrange facilities for such tests. All these tests 
are mandatory.  

 
3.06.4 Documentation: - The contractor shall submit original vouchers 
from the manufacturer for the total quantity of steel supplied under each 
consignment to be incorporated in the work. All consignment received at 
the work site shall be inspected by the Engineer along with the relevant 
documents before acceptance. The original vouchers and Test 
Certificates shall be defaced by the Engineer and kept on record in the 
site office of the Engineer and owner's representative   duly 
authenticated and with cross reference to the control number recorded in 
the Steel Acceptance Register. The Steel Acceptance Register will be 
signed by Engineer & owner's representative and contractor. The 
Engineer and Station Commander may order a Board of Officer for 
random check of steel and verification of connected document. The 
entire quantity of all steel items shall also be suitably recorded in the 
Measurement Book for record purposes as not to be abstracted, before 
incorporation in the work and shall be signed by the Engineer's 
representative and the contractor. 
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                     3.06.5 Steel in coils etc. 
 

Any bar of any dia for reinforcement may be procured in round bundles 
or coils and the cost of straightening the same shall be borne by the 
contractor. When bars are procured in bundles, the length of each 
bundle shall be worked out on the basis of unit weight predetermined by 
the Engineer by getting suitable length (not less than 3 meters) out of 
each consignments received getting it straightened, length measured 
and weighed in presence of contractor’s accredited representative. The 
said length and the weight shall be recorded from which unit weight 
(weight per unit length) shall be calculated. The length of bars worked 
out on the basis of unit weight determined as above shall from the basis 
for the purpose of calculating quantity of steel used/ to be used in work 
and making payment of materials lying at site. However if the unit weight 
works out more than the unit weight given in MES SSR, then unit weight 
given in MES SSR shall be followed for computing weight of steel for the 
purpose of making payment in BOQ as well as for payment of steel lying 
at site. 
 
3.06.6 Bar Bending Schedule. 

 
Contractor shall prepare bar bending schedules for prior approval of the 
Engineer.   However, the approval does not relieve the contractor from 
his liability for bending, placing and binding reinforcements as per the 
approved drawings. 
 
3.06.7   Storage, accounting, preservation and maintenance of steel by 
the Contractor till consumed in the work. 

 
3.06.8   Schedule of supply. 

 
3.06.9 Procedure for making payments for steel including 
measurements, conversion weight etc. 

 
 3.07  HOLD FASTS 

Holdfasts for doors shall be as shown in the drawings. Holdfasts for 
doors irrespective of what is shown in the drawings shall be embedded 
in PCC 1:2:4 (Type B-1) block built in brickwork. The size of the blocks 
for wall one brick thick and over shall be 23cm x 23cm x15cm lugs, of 
steel windows shall also be embedded in PCC 1:2:4 (type B-1) block of 
size as specified above for holdfasts. The size of holdfasts shall be as 
indicated in the drawings. However Engineer may allow to use adequate 
number of approved DASH TRUE fasteners bolts in case of steel 
windows/doors to be fixed with RCC columns where not shown on 
drawings without any price adjustment. The section of steel shall be F! 
25x3mm for holdfasts unless otherwise shown on drawings. 
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 3.08 GRILLS/GUARD BARS 

Grills/guard bars shall be provided to all windows/vents as per details 
shown on drawings.  All steelwork shall be painted with 2 coats of 
synthetic enamel paint over a coat of red oxide primer.  However 
irrespective of what is shown on drawings guard bars/grills shall be 
directly welded to the window frames.   

 
 3.09 STEEL WINDOWS/VENTILATORS 

 
           3.09.1 Samples 

Samples of Steel Windows/ventilators with ISI mark shall be procured 
from at least three manufacturers approved by Engineer – in – Chief 
Branch, Kashmir House, New Delhi along with their proof of approval and 
shall be submitted sufficiently in advance so that the sample of one of the 
manufacturers can be approved by the Engineer. 
 

           3.09.2 Procurement 
Steel windows/ventilators shall be procured only from the firm of   which 
the samples have been approved by the Engineer. 

 
           3.10 PRESSED STEEL DOOR FRAMES 
                                            

3.10.1  Samples 
 Samples of Pressed steel door frames with ISI mark shall be     
procured from at least three manufacturers approved by Engineer–in–
Chief Branch, Kashmir House, New Delhi along with their proof of 
approval and shall be submitted sufficiently in advance so that the 
sample of one of the manufacturers can be approved by the Engineer. 

 
3.10.2 Procurement 

Steel windows/ventilators shall be procured only from the firm    of which 
the samples have been approved by the Engineer. 

    
            3.10.3Detailed Description  

The detailed description of the item no 1255 of MES SSR96 in the bill of 
quantities is given below and the rate shall be deemed to include cost of 
all materials and labour etc required for executing the work accordingly 
including the cost of filling the hollow with cement concrete, MS angle 
threshold, primer, anticorrosive paint etc:  
 
Pressed steel door frames manufactured from commercial M.S. sheet of 
1.25 mm (18 gauge) thickness conforming to IS 513-1994 including cost 
of M.S. oxidized butt hinges conforming to I.S. 1341-1992 suitably 
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screwed, flush with the rebate, to the frame along with strengthening 
M.S. plate of 3.5 mm thickness welded to the frame covered with 
machine pressed mortar guard, base ties of MS angle size 35x35 x 3 
mm as per fig. (3) of I.S. 4351-2003 welded suitably to the frame with 
necessary holes/sockets/sleeves and arrangements for receiving fittings 
such as sliding bolt, mortice lock, latch, tower bolts etc. including 25 mm 
x 3.5 mm size M.S. flat lugs of suitable length and shape as per drawing 
suitably welded to the frame and embedded in cement concrete blocks 
in C.C. 1:3:6 (1 cement : 3 coarse and : 6 stone grit 10 mm nominal size) 
of size 150 x 100 x 100 mm or with 25 x 3.5 mm lugs of suitable shape 
as required at site fixed with metallic rawl plugs and bolts or with fixing 
clips or with bolts and nuts with necessary arrangements as required, 
including pre-treatment of surface, all welded joints to be grinded smooth 
and filling inside hollow portion of the frame with C.C. 1:3:6 (1 cement :3 
coarse sand : 6 stone grit 10 mm nominal size), adequate shock 
absorbers in the rebate and lock strike plate, applying a coat of red oxide 
zinc chromate primer of approved make and as per IS : 4351-2003 
specifications and also including two coats of anti corrosive bitumastic 
paint  of approved quality on all unexposed surfaces against brick 
work/concrete work/RCC work.  

 
           3.11    Kota stone flooring  

The average thickness of the bedding mortar under the slab shall be 
20mm and the thickness at any place under the slab shall not be less 
than 12mm and payment for the same shall be made separately under 
item no 2060&2061 of MES SSR1996 

                  
3.12 Painting 
 
3.12.1 All materials viz.  Dry distemper, oil bound distemper, oil paint, flat oil 

paint, synthetic enamel paint, plastic emulsion paint, cement primer, red 
lead and other primers and metallic paints shall conform to respective 
I.S. specifications and shall be obtained from approved manufacturers 
after getting the samples approved by the Engineer.  All paints shall be 
brought on site in sealed tins in ready mixed form and shall be applied 
direct. 

    The tint of the paint shall be as described in the schedule of finishes or 
as approved by Engineer. 

 
  3.12.2The contractor shall use fresh and best quality paint. The contractor 

shall obtain the permission of Engineer in writing well in advance for the 
specific makes/brands of paint that he will use in the work by submit 
samples of at least three makes/brands from the list of approved 
manufacturers. 
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 The contractor shall, if so required by the Engineer, produce certificate 
from the manufacturers or their representatives to establish that the 
brands of paints used by him are of the approval make. Paints shall be 
brought at the site in manufacture’s drums with seal intact. Paints used 
in priming coat, under coat and finishing coat shall be of the same 
manufacturer.  

    
    

3.12.3 The paints shall be applied first using vertical strokes until the surface are 
covered and then brushed cross wise for complete coverage with light 
strokes so as to smooth out laps and brush marks and finally laid off with 
vertical strokes. This constitutes single coating of paint. 

 
 

3.13 WATER PROOFING TREATMENT TO RCC ROOF/ ACCESSIBLE        
ROOF & SUNKEN FLOOR 

 
3.13.1 Water proofing treatment shall be provided with Polymeric     

   water proofing membrane on prepared surface as per     
   manufacturer instruction and under strict supervision of  
   manufacturer technical representative. 

 
Polymeric water proofing membrane shall consist of a center core 90-
micron thick high-density polyethylene film protected on both sides with 
a high quality polymeric asphaltic mix. The polymeric asphaltic mix will 
be protected on both sides with thermo fusible HMHDPE film. The 
material shall have the following characteristic/properties:- 

 (i)  Thickness of polyethylene (center core)- 0.090 mm + .010 
(ii) Heat resistance 100oC for 1hour  -Does not drip 
(iii) Cold resistance at (-) 5oC   -Does not      break/crack 
(iv) Tensile strength 

         Lengthwise    -110 N/5 cm 
        Cross wise    -100 N/5 cm 
 

(v) Elongation 
  Length wise     -> 300% 

Cross wise       -> 300% 
 

3.13.2 Application 
  

i) 10 mm thick plaster in CM 1:4 with WPC when concrete is 
green. 
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ii) The surface of roof, parapet and gutter, drain mouths, etc. over 
which waterproofing treatment is to be applied shall be cleaned 
of all foreign matter such as, fungus, moss, dust etc. by wire 
brushing and dusting. For cast iron drain out lets a grove shall 
be cut around to tuck in the treatment. Concrete angle-fillets 
shall be provided as junctions between roofs and vertical faces 
of walls (parapet and other walls), around obstacles such as 
pipes, chimneystacks, etc. and other similar situation to ease up 
about corners. 

 
iii) Primer conforming to IS: 3384-1986 @ 0.5 Kg/sqm to be applied 

on prepared surface, till the surface is properly impregnated.  
 

iv) Hot blown grade 85/25 bitumen as per IS: 702-1988 @ 1.2 
Kg/sqm will be applied over primer. 

 
v) Laying of polymeric water proofing membrane and bonded 

completely to the substrate & the overlaps are then scaled/fused by 
flame as per manufacture instruction and laying procedure are as 
under :-  

 
(a) The membrane shall normally be laid in length at right 

angles to direction of the run-off gradient, commencing 
at the lowest level and working up to the crest. The 
membrane shall be first cut to required lengths, 
brushed clean of dusting material and laid out flat on 
the roof. Each length of membrane prepared for laying 
shall be laid in position and rolled up for a distance of 
half of its length. The hot binding material shall be laid 
on to the roofs across the full width of the rolled 
membrane as the later is steadily rolled out and 
pressed. The excess bonding squeezed out at the 
ends shall be removed as laying proceeds. 

 
(b) When the first half of the membrane has been bonded 

to the roof, the other half shall be rolled up and then 
unrolled on to the hot bonding material in the same 
way as per Para (v) an above. 

 
(c) The minimum overlaps of 100 mm shall be allowed at 

the ends and sides of strips polymeric membrane. All 
overlaps shall be firmly bonded by heating and fusing 
the layer of asphalt and melting the protective plastic 
film, but taking care not to over heat this, as too much 
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heat can harm the central polyethylene core, which is 
essential for water proofing function. 

 
3.13.3 Overlap fusing methodology 
 

i) Keep the overlap open with the help of trowel and the direct the 
flame uniformly inside and towards both membranes. Working the 
flame in opposite direction to the advance of the applicator. 

 
ii) When the asphalt starts to flow, the applicator should press both 

membranes with his foot; on the opposite side to the hand holding 
the torch until a thin string of fluid asphalt appears, indicating 
correct fusing and bonding. During this phase, the trowel should be 
worked with a back and forth, lengthwise motion, to homogenize 
the bonded area. 

 
iii) Apply a layer of blown grade bitumen (conforming to IS: 702) 85/25 

@ 1.2 Kg/Sqm. 
 
iv) Blinding material, such as sand in dry condition @ 0.5 to 1.0 

Kg/Sqm shall be dusted over the bitumen. 
 
v) Toping will be done with Bricks tiles 40 mm thick laid over 15 mm 

thick bedding layer of CM 1:4 and jointed & pointed in CM 1:4. 
Linseed oil @ 5% by weight of cement shall be mixed in cement 
mortar for screed and pointing to the brick tiles. After lying the 
curing shall be with water ponding. 

 
vi) The rain water pipe outlets (here after referred as drains) can be 

horizontal or vertical depending on whether they are situated in the 
floor or in the parapet walls. In wither case; the treatment is the 
same, although the difficulty of application may vary. The correct 
execution of a drain should include the following steps. 

 
(a) Cut a strip of polymeric membrane 25 cm in width and 

length equal to be perimeter of the drain, adding 10 cm 
for the overlapping. Flame bonds the part of the strip to 
be inserted into the drain. i.e. approx.15 cm. 
 

(b) Cut the protruding end of the drain strip vertically 
upwards, with the aid of a heated trowel, into as may slits 
as are necessary to then be able to press it downwards 
and flame bond it to the surrounding roof deck. Then, 
with the help of the trowel and torch, go over the exterior 



TENDER FOR CONSTRUCTION OF SINGLE ROW FENCING ALONG INDO-BANGLADESH BORDER 

 

 

 17 of  20  
  

  

of the drain to obtain an even spread of the asphalt and 
fill in the pores. 
 

(c) Cut a square piece of polymer membrane about 15 cm 
larger then the diameter of the drain. Flame bonds this 
square over the drain opening, as centered as possible. 
 

(d) Then, using the heated trowel cut the part that covers the 
opening of the drain in to the shape of a star with 8 
peaks. Fold the peaks outwards and heat them one by 
one with the torch and then insert them into the drain. 
Pressing them down with your fingers to ensure perfect 
adherence. 
 

(e) The last step is to go over the inside of the drain, leveling 
of the surface. The drains shall be at least 15 mm lower 
than the substrate, so that the extra thickness caused by 
the various layers of the polymeric membrane does not 
cause unnecessary ponding of water. 

 
3.13.4 Water proofing treatment to Parapets: In vertical finished with polymeric 

membrane shall be cut in suitable length and width and should be 
adhered to the parapets and taking up and over the top of the parapet 
wall. The lower portion of membrane shall be taken over wall/RCC slab 
joint and taken up to a length 150 mm horizontally and bonded 
effectively with polymeric membrane as explained above. The 
membrane shall be protected with 15 mm thick cement mortar 1:4 
plaster and PCC coping at top of the parapet. 

  
3.13.5  Frequency of test - At least one test consists of three-sample specimen 

at random from each lot. The Polymeric membrane shall be got tested 
from the test house as mentioned in Appendix –D. 

 
3.13.6 Rates: The rates shall include the cost of all materials and labour 

involved to complete the work as described above except hot bitumen 
and brick tiles which will be paid separately under item no. 10.5, 10.3 + 
10.4 of BOQ & MES SSR-96 item 1405 & 1399, 1402 respectively. WP 
treatment Surface area of RCC/brick work in plan shall be measured.  

 
3.14 Water Supply, Sewerage, Drains & Sanitary Plumbing 

 
 3.14.1   Statutory Regulations and Approvals: 
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All sanitary and water supply works shall be carried out only by those 
Contractors who are licensed by the concerned local authorities to 
execute this type of work. 

 
It shall be the responsibility of the Contractor to comply with the 
regulations as laid down by the local authorities. The Contractor shall also 
be responsible for obtaining all the statutory approvals/certificates for the 
work from the concerned local authorities, including necessary liasoning 
with concerned local authorities at his own cost and these certificates shall 
be handed over to the Engineer at the completion of the Contract.  

 
It shall also be the responsibility of the Contractor to get the sewerage and 
water supply connections from the concerned authorities in the name of 
the Owner for which the Owner/ Employer will bear all the statutory 
expenditure. 

 
3.14.2 Sewerage and Storm Water Drainage: 

 
          3.14.2.1 Alignment and Grading: 
 

The sewers are to be laid to alignment and gradients shown on the 
drawings but subject to such modifications as shall be ordered by the 
Engineer from time to time to meet the requirements of the works. No 
deviations from the lines, depths of cutting or gradients of sewers 
shown on the plans and sections shall be permitted except by the 
express direction of the Engineer. 
 

3.14.2.2 Excavation in Tunnels: 
 

The excavation for sewers and works shall be open cutting unless the 
permission of the Engineer for the ground to be tunneled is obtained. 
Where sewers have to be constructed along narrow passages, the 
Engineer may order the excavation to be made partly in open cut and 
partly in tunnel and in such cases the excavated soil shall be removed 
at once, so as not to block up the passage and shall be brought back 
later on for refilling of the trenches or tunnels. 

 
3.14.2.3 Opening out Trenches: 

 
In excavating trenches, etc. the soling, road metalling, pavement, 
kerbing and turf etc. is to be placed on one side and preserved for 
reinstatement after filling back the trenches. 

 
Before any road metal is replaced, it shall be carefully shifted. The 
surface of all trenches and holes shall be restored and maintained to 
the satisfaction of the Engineer and of the owners of the roads or other 
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property traversed and the Contractor shall not cut or break any live 
fence or trees in the line of the proposed works but shall tunnel under 
them, unless the Engineer shall order to the contrary at no extra cost. 

 
The Contractor shall group up and clear the surface over the trenches 
and other excavation of all trees, stumps, roots and all other 
encumbrances affecting execution of the work and shall remove them 
from the site as approved by the Engineer at no extra cost. 
 

3.14.2.4 Removal of Filth: 
 

All night soil, filth or any other offensive matter met with during the 
execution of the works, immediately after it is taken out of any trench, 
sewer or cesspool, shall not be deposited upon the surface or any 
street or where it is likely to be nuisance or passed into any sewer or 
drain but shall be at once put into carts and removed to a suitable 
place to be provided by the Contractor. 

 
3.14.2.5 Refilling: 

 
After the sewer or other work has been laid and proved to be watertight 
the trench or other excavations shall be refilled. Utmost care shall be 
taken in doing this, so that no damage shall be caused to the sewer 
and other permanent work. The filling in the trenches and up to 75 cm 
above the crown of the sewer shall consist of the finest selected 
materials placed carefully in 15 cm layers and flooded and 
consolidated. After this has been laid, the trench and the other 
excavation shall be filled carefully in 150mm layers with materials 
taken from the excavation each layer being watered for proper 
consolidation unless the Engineer shall otherwise direct. 

 
3.14.2.6 Contractor to Restore Settlements and Damages: 

 
The Contractor shall at his own expense, make good promptly during 
the whole period of the works are in hand, any settlements that may 
occur in the surfaces of roads, berms, footpaths, gardens, open 
spaces etc. whether public or private, caused by his trenches or his 
other excavations and he shall be liable for any accidents caused 
thereby. He shall also, at his own expense, repair and make good any 
damage done to buildings and other property. If in the opinion of the 
Engineer, the Contractor fails to make good such works/property, the 
Engineer shall be at liberty to get the work done by other means and 
the expenses thereof shall be paid by the Contractor or deducted from 
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any money that may be or become due to him or recovered from him in 
any other manner according to the conditions of the contract. 

 
 

3.14.2.7 Disposal of Surplus Soil 
 

The Contractor shall at his own expense, provide places for disposal of 
all surplus materials not required to be used on the works. As soon as 
each trench is refilled, the surplus soil shall be immediately removed, 
the surface properly dressed and restored and roadways and sides left 
clear. 

3.14.2.8 Excess Excavation: 
 

If any excavation is carried out at any point or points to a greater width 
than the specified cross section of the sewer with its envelope the 
same shall be filled with concrete by the Contractor at his own 
expenses to the satisfaction of the Engineer. 

 
3.14.2.9 Width of Trenches: 

 
Unless specified otherwise by the Engineer, the width at bottom of 
trenches for pipes of different diameters laid at different depths shall be 
as given below: 

 
(a)   For all diameters, up to an average depth 120cm, width of trench 
in cm = diameter of pipe + 30 cm. 

 
(b)   For all diameters for depths above 120cm, width of trench in cm = 
diameter of pipe + 40 cm; and 

 
(c)  Notwithstanding (a) and (b), the total width of trench at the top 
should not be less than 75 cm, for depths exceeding 90 cm. 

 
4.0 The aggregate used as per IS – 383 – 1970, Aggregates, crushed Gr 

uncrushed, derived from natural sources, such as driver Terrance’s 
and river-beds, glacial deposits, rocks, boulders and gravels, for use in 
the production of concrete for normal structural purposes including 
Mass concrete work.    
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Sl.
 No. DESCRIPTION

AMOUNT
(AS PER 

DSR'2007)
(In Rs.)

AMOUNT
(AS PER NON-
SCHEDULE)

(In Rs.)

1 Single Row Fencing                   
WITH DEEPER FOUNDATION 2094409.00 8723505.00

2 RETAINING WALL 3169391.00 0.00

3 PROTECTION WORK BY C.C BLOCK  4573048.00 0.00

TOTAL  ESTIMATED COST  (A) 9836848.00 8723505.00

                                                                               
PERCENTAGE  ABOVE /  AT PAR /BELOW      
ON THE ESTIMATED COST OF ALL ABOVE 
ITEMS i.e. (A)
  
                                                                               
PERCENTAGE IN WORDS                      

                
………………%

…………………

                     
…………………%

……………………

AMOUNT OF PERCENTAGE  (B) Rs. Rs.

TOTAL (A+B) Rs. Rs.

GRAND TOTAL AMOUNT OF DSR'07 & N.S. 
ITEMS IN FIGURE

GRAND TOTAL AMOUNT OF DSR'07 & N.S. 
ITEMS IN WORDS

Sign. Of Contractor Sign. Of NPCC

ABSTRACT OF COST

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED
(A GOVT. OF INDIA ENTERPRISE)

Name Of Work : Construction of Single Row Fencing along Indo-Bangladesh Border 
between BP No.1964/MP to 1964/15S in Khowai, Tripura

LENGTH- 950 MTR.

TO
TA

L 
O

FF
ER

 O
F 

TH
E 

A
G

EN
C

Y

Rs. …………………………………

Rs.----------------------------------------------------

Page-1/4



SL 
No

Nature of Item  
(Non-Schedule 
or DSR - 2007)

Description of Item Unit Quantity Rate        
(Rs.)

Amount            
(in Rs.)

SUB HEAD-I : Single Row Fencing WITH DEEPER FOUNDATION - 950 mtr.
1 Non-schedule Providing and fixing security fencing of G I barbed wire consisting of copper enriched MS angle 

posts of 90 x 90 x 6 mm 5807 m length above ground level (4807 mm vertical and 1000mm slanting) 

duly fabricated and welded at bend as per drawing an 1175 mm below ground level placed at 3300 

mm centre to centre and embedded in cement concrete blocks 900 mm dia bottom and 600 mm at 

top 1900 mm deep placed at 1800 mm below ground level of size 90 x 90 x 6 mm and 5948 mm in 

length slanting down. Fabricated and welded as per drawing struts embedded in cement concrete 

blocks of 750 mm dia upto 850 mm height as per drawing no DG / BSF / Engg. /811 - I / ARCH Dt. 

February, 2010 including providing and fixing galvanised iron barbed wire duly painted by dipping in 

paint twice with anti corrosive bitumastic paint.
(IS:158) of approved brand and manufacture in black shade to give a smooth and even surface, size 
of barbed wire 2.5x2.00 mm (Weight to be not less than 108 gms per metre length ) conforming to 
IS : 278 - 1976 in 33 horizontal rows (26 rows in vertical portion and 7 rows in slanting portion) 18 
horizontal rows in diagonal support to be fixed and stretched with MS hooks / tightening bolts (as per
drawing) and properly woven with four - diagonala (two in vertical portion and goose neck portion as 
per standard drawing) of same G I barbed wire to be fixed to angle iron posts in holes with 2.5 mm 
dia and 100 mm long GI staples / clips and providing vertical and diagonal strands of barbed wire 
properly interwoven with horozontal rows of barbed wire at a spacing of 180 mm upto a height of 7 
rows of fencing above ground level adequately tied in staggered manner with GI wire of not less 
than 16 gauge as per standard drawing and providing two sets of spikes each set consisting of 75 x 
6 mm MS Flat 1000 mm long with
10 nos pointed spikes made of 75 mm long 10 mm dia MS rods welded to this MS flat and fixing the 
same on both the faces of angle iron post in goose neck portion with 3 nos. 10 mm dia 50 mm long 
MS nuts and bolts with washers and seven holes to clip the Barbed wire in each face as per 
standard drawing including applying primer & paint (in five coats as per special conditions and 
specifications) as per approved brand and manufacture to give an even shade on all steel work 
except portion embedded in cement concrete. The foundation concrete blocks of posts and struts 
shall be of cement concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 20 mm 
nominal size) including excavation in all kinds of soil and the cost of centering & shuttering, back 
filling of earth in foundation, disposal of surplus earth, jungle clearance etc complete (For 
Bangladesh side fencing post and for India side fencing post).

Mtr. 950.00 8577.86 8148967.00

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED                                                                   
(A GOVT. OF INDIA ENTERPRISE)

Page-2/4

BILL OF QUANTITIES

Name Of Work : Construction of Single Row Fencing along Indo-Bangladesh Border                                                    
between BP No.1964/MP to 1964/15S in Khowai, Tripura



SL 
No

Nature of Item  
(Non-Schedule 
or DSR - 2007)

Description of Item Unit Quantity Rate        
(Rs.)

Amount            
(in Rs.)

2 Non-schedule Providing, laying and fixing of galvanised punched tape cocertina coil having galvanised spring steel 
core of wire 2.5 mm dia of cold drawn steel punched tape of low carbon steel having series of sharp 
barbs uniformly punched along its length. 55 barbs on periphery per revolution crimped on steel 
spring core wire, galvanised clips GI steel wire handless hooked to coils for handling MS square bar 
spikes hooked to coil having pointed faces for anchorage and weight 15 - 20 kg per coil including 
spreading of each coil 10 metre length adequately tied to existing GI barbed wire fencing and 
fencing post with GI  wire of not less than 16 gauge at every 1000 mm spacing, tying of handles of 
succeeding coil with preceding coil with GI wire of not less than 16 gauge, properly anchoring of 
spikes at start and end of coil in cement concrete  size 20 x 20 x 20 cm. and of mix 1:2:4 (1 
cement:2 coarse sand:4 graded stone aggregate 20 mm nominal size) of bottom layer and applying 
anticorrosive bitumastic paint (IS:158) of approved brand and manufacture in black shade to give a 
smooth & even surface 
by dipping in paint twice over punched tape concertina coil complete as per drawings and directions 
of the Engineer - in - Charge.

Each 285.00 1696.47 483493.95

3 Non-schedule Providing and fixing GI barbed wire of size 2.5 x 2.00 mm ( weight to be not less than 108 gms per 
metre length ) conforming to IS : 278 - 1978 after paiting by dipping in paint twice with anticorrosive 
bitumastic paint ( IS - 158 ) of approved brand and manufacture in black shade to give a smooth and 
even surface, inside the concertina coil for both layers in inclined diagonal, pattern from outer row 
towards middle row in zigzag manner from Bangladesh side and Indian side as per standard 
drawing,tying with the barbed wire with six turns of GI binding wire not less than 16 gauge or with 
two U bolts. The barbed wire will be stretched in such a way that the united length of concertina coil 
is not more than 6.0 metre as directed by the Enginer - in -Charge. 

Mtr. 4940.00 18.43 91044.20

Sub - Total - ( Item no. 1 to 3 ) 8723505.15

DSR - 2007
4 5.9 Centering and shuttering including strutting,propping etc and removal of form for:

(a) 5.9.1 (I). Foundations, footings, bases of columns, etc. for mass concrete. Sq.m 332.50 119.25 39650.63

5 4.1 Providing and laying in position cement concrete of specified grade excluding the cost of centring 

and shuttering- All work up to plinth level:
(a) 4.1.5 1:3:6 (1 cement:3 coarse sand: 6 graded brick aggregate 20 mm nominal size) Cum 363.38 2881.85 1047192.24

(b) 4.1.11 1:5:10 (1 cement:5 coarse sand:10 graded brick aggregate 40 mm nominal size) Cum 484.50 2079.60 1007566.20

Sub - Total - ( Item no. 4 to 5 ) 2094409.07
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SL 
No

Nature of Item  
(Non-Schedule 
or DSR - 2007)

Description of Item Unit Quantity Rate        
(Rs.)

Amount            
(in Rs.)

SUB HEAD -2: RETAINING WALL
PCC Retaining wall with skin re-infocement

6 2.8 Earth work in Excavation by Mechanical means ( hydraulic excavator ) / manual means in 
foundation trenches or drains ( not exceeding 1.5 m in width or 10 sqm on plan ) including dressing 
of sides and ramming of bottoms,lift upto 1.5 m, including getting out the excavated soil and disposal
of surplus excavated soil asdirected, within a lead of 50.0 m.

(a) 2.8.1 All kinds of soil Cum 530.00 103.40 54,802.00

7 2.25 Filling available excavated earth ( excluding rock ) in trenches. Plinth sides of foundation etc. in 
layers not exceeding 20 cm in depth.Consolidating each deposited layer by ramming and watering 
lead up to 50 m and lift upto 1.5 m.

Cum 530.00 45.70 24,221.00

8 2.27 Supplying and filling in plinth with sand nder floors including waterin,ramming consolidation and 
dressing cmplete.

Cum 53.00 301.50 15979.5

9 4.1 Providing and laying in position cement concrete of specified grade excluding the cost of centering 
and shuttering - All work upto plinth level.

(a) 4.1.11 PCC (1Cement:5 fine sand:10 graded stone aggregate 40 mm nominal size) Cum 40.28 2079.60 83766.288

(b) 4.1.7 1:3:6 ( 1 cement:3 fine sand: 6 graded stone aggregate 40 mm nominal size ) Cum 874.50 2881.85 2520177.83

10 5.22.1 Reinforcement for RCC work including straightening,cuttng,bending,placing in position and binding 
all complete upto plinth level.

(a) (a) Mild steel and medium tensile steel bars Kg 4081.00 41.50 169361.50

11 4.3.2 Centering and shuttering including strutting,propping etc. and removal of form for:
(a) (a)Retaining wall Sqm 1672.68 180.00 301082.40

Sub - Total - ( Item no. 6 to 11 ) 3169390.51

DSR'07
12 4.2.7 Providing and laying in position cement concrete of specified grade excluding the cost of centering 

and shuttering - All work upto plinth level.
1:3:6 ( 1 cement:3 fine sand: 6 graded stone aggregate 40 mm nominal size )

(a) (i) CC block of size 30 cmx30cmx45cm=30000 Nos Cum 1215.00 2881.85 3501447.75
(b) (ii) Placing of CC blocks Nos 30000.00 26.00 780,000.00
13 4.3.2 Centering and shuttering including strutting,propping etc. and removal of form. Sqm 1620.00 180.00 291600.00

Sub - Total - ( Item no.12 to 13 ) 4573047.75
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SUB HEAD - 3:PROTECTION WORK BY C.C BLOCK (150.00MTR)
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