

**Detail of Contract Awarded During Financial year 2017-18(Corporate office CM&W)**

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
799782/D/CAU/CA/2016-17/07 dated 01.09.2016	Construction of College of Veterinary sciences & Animal Husbandry at Zalukie, Peran District, Nagaland	Through Print & NPCC Web site	9/1/2016	Two Bid	21/10/2016	5	i) M/s. Vilelie Khamo & sons ii) M/s Ansari & Co. iii) M/s Brahmaputra Infrastructure Limited iv) Srinath Builders & Housing Co. (Pvt) Ltd., v) M/s Patel Engineering	i) M/s. Vilelie Khamo & sons ii) M/s Ansari & Co. iii) M/s Patel Engineering	Yes	799782/D/CAU(Zalukie)/CA/2016-17/01 dated 20.04.2017	M/s Vilelie Khamo & Sons	Rs. 5356 Lakhs	18 months	Construction Agency
799782/D/CAU/CA/2016-17/07 dated 01.09.2017	Construction of College of Horticulture & Forestry at Thenzawl, Mizoram.	Through Print & NPCC Web site	9/2/2016	Two Bid	22/10/2016	3	i)Srinath Builders & Housing Co. (Pvt) Ltd., ii) M/s Patel Engineering iii) Tribeni Construction Limited	i) M/s Patel Engineering ii) Tribeni Construction Limited	Yes	799782/D/CAU(Thenzawl)/CA/2017-18/02 dated 03.05.2017	M/s Tribewni Construction Limited	Rs.6991 Lakhs,	24 months	Construction Agency
799/Congo/Consultancy/17-18/08 Dated 07/08/2017	Tender for appointment of engineering consultancy service to assess the balance work of Grand katende Hydro Electric in Democratic Republic of Congo (2nd Call)	Through Print & NPCC Web site	7/8/2017	Two Bid	14/08/2017	3	i) SMEC (India) Pvt. Ltd. ii) Concept Green Engineering Pvt. Ltd. New Delhi iii) Indo Canadian Consultancy Service Ltd.	i) Concept Green Engineering Pvt. Ltd. New Delhi ii) Indo Canadian Consultancy Service Ltd.	Yes	799/Congo/Consultancy/17-18/27 dated 07/11/2017	i) SMEC (India) Pvt. Ltd.	Rs. 12.00 Lakhs	24 months	Construction Agency
799/PQ-CA/RGNIYD/17-18/05 DATED 03/07/2017	Pre Qualification for construction of various building & external development works at RGNIYD campus at Sriperumbuder (Tamilnadu)	Through Print & NPCC Web site	3/7/2017	Two Bid	18/07/2017	13	i) Chhabbara's Associates ii) Ravundrabath iii) URC Construction (P) Ltd. iv) PSK Engineering Construction & Co. v) NCC Ltd. vi) Apurvakriti Infrastructure Pvt. Ltd. vii) HAIGREEVA Infratech Projects Ltd. viii) SSCProjects Pvt. Ltd. ix) Shubham Civil Projects PIt. Ltd. x) The Trinity Group xi) Renatus Projects Pvt. Ltd. xii) V. Sathyamoorthy & Co. xiii) Consolidated Construction Consortium Ltd.	i) NCC Ltd. ii) URC Construction (P) Ltd. iii)V. Sathyamoorthy & Co. iv) PSK Engineering Construction & Co. v)HAIGREEVA Infratech Projects Ltd. vi) Renatus Projects Pvt. Ltd.	Yes	799/PQ-CA/RGNIYD/17-18/31	PSK Engineering Construction & Co.	44.94 Lakhs	24 Months	Construction Agency
799782/D/CAU/2017-18/23	Tender for Construction of Veterinary sciences & Animal husbandry at selesih, izawal, mizoram for Central Agriculture UN/Versity(2nd Call)	Through Print & NPCC Web site	13/10/2017	Two Bid	3/11/2017	3	i) Deepson Industrial Corporation, Kolkata. ii) Shree Megalaya Construction & Supply Co.,Shillong. iii)Tribeni Construction ltd. Guwahati.		Yes	799782/D/CAU/CA/17-18/15	M/s Deepson Industrial Corporation, Kolkata	Rs. 13.62 Cr,	18 months	Construction Agency
799472/B/CGWB/RGI-Naya Raipur/CA/17-18/09	Tender for Construction of Rajiv Gandhi National Ground water Training & Research Institute at Naya Raipur.	Through Print & NPCC Web site	18/8/2017	Two Bid	12/9/2017	10	i) Metcon India Reality & Infrastructure Pvt.Ltd. Mumbai. ii) Rajendra Mittal Construction Company Pvt.Ltd. Bhiwandi, Rajasthan. iii) M/S Swadeshi Civil Infrastructure Pvt. Ltd. New Delhi. iv) M/s Shah Construction. v) M/s Pd Agarwal Raipur. vi) M/S city promoter & Building Pvt.Ltd. New delhi. vii) Shreji Krupa Project Ltd. Raipur (C.G). viii) M/S Shivalaya Construction Co. Pvt.Ltd, New Delhi. ix) Mittal Construction Unit Muzaffar Nagar, U.P. x) Asha Enterproses Pvt. Ltd., New Delhi.	i)Rajendra Mittal Construction Company Pvt.Ltd.,Bhiwandi, Rajasthan. ii) M/S Swadeshi Civil Infrastructure Pvt.Ltd. New Delhi. iii) M/S PD Agarwal Raipur. iv) M/S City promoter & Building Pvt.Ltd., New Delhi. v) Shreji Krupa Project Ltd. Raipur(C.G). vi) Mittal Construction unit Muzaffarpur Nagar, U.P. vii) Asha Enterprises pvt.Ltd. New delhi.	Yes	799472/B/CGWB/RGI-Naya Raipur/CA/17-18/75	M/S Shivalaya Construction Pvt.Ltd.	34000 Lakhs	18 months	Construction Agency

**NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED**  
(A Govt. of India Enterprise)  
**SOUTHERN ZONE, BANGALORE**

**DETAILS OF CONTRACTS AWARDED DURING THE FINANCIAL YEAR 2017-18 (UPTO MARCH 2018)**

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and names of parties qualified after technical bid evaluation	Nos. and names of parties not qualified after technical bid evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs. Lakhs)	Scheduled date of completion of supplies	Tender for
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
700008/SAI/858 dt. 07.12.2016	Annual Maintenance Contract (AMC) for the cleaning and maintenance of Synthetic Hockey surfaces 2 Nos for a period of 01 year (Extendable on satisfactory performance and mutually agreed terms and conditions) for Sports Authority of India at Netaji Subhas Southern Centre (NSSC), Bangalore (3rd Call).	Short Tender Notice	07.12.2016	Two Bid	22.12.2016	1 (One)	M/s Advanced Sport Technologies LLP, New Delhi	Nil	Yes	LOI No. 700003/SAI/STI/898 dated 21.02.2017	M/s Advanced Sport Technologies LLP, New Delhi	19.80	25.03.2018	Sports Authority of India, Bengaluru
700008/SAI/Alleppey/845 dt. 03.02.2017	Design, Build, Supply, Installation, Testing & Commissioning of 40 KLD Sewage Treatment Plant based on MBBR on Design Concept Proposal Basis (DCPB) for Sports Authority of India at SAG Centre, Punnamada, Alappuzha, Kerala	Open tender	03.02.2017	Two Bid	17.02.2017	4 (Four)	4 (Four) 1) M/s Ensys Technologies (I) Pvt. Ltd., Chennai. 2) M/s Dexter Water Tech, Bengaluru. 3) M/s V2 Water Tech, Bengaluru. 4) M/s Wesp Engineering, Bengaluru	Nil	Yes	700003/DWT/SAI/Alleppey/STP/1009 dated 22.03.2017	M/s Dexter Water Tech, Bengaluru.	39.68	17.05.2017	Sports Authority of India, Kerala
700008/RGKA/Theni/843 dt. 03.02.2017	Construction of Indoor Sports Hall at Government Higher Secondary School, Silvarpatti Village, Theni District, Tamilnadu under Rajiv Gandhi Khel Abhiyan (RGKA) as Pre-Engineered structure on Design Concept Proposal Basis (DCPB).	Short Tender Notice	03.02.2017	Two Bid	17.02.2017	4 (Four)	4 (Four) 1) M/s Spectrum Build Tech, Bengaluru. 2) M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru. 3) M/s Biju P Daniel & Co, Kerala 4) Sri M. Senthil Kumar, Mysore	Nil	Yes	700003/BPD/RGKA/Theni/1008 dated 22.03.2017	M/s Biju P Daniel & Co, Kerala	72.48	31.07.2017	Rajiv Gandhi Khel Abhiyan (RGKA)

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos.and names of parties qualified after technical bid evaluation	Nos. and names of parties not qualified after technical bid evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs. Lakhs)	Scheduled date of completion of supplies	Tender for
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
700008/SAI/Alleppey/926 dt. 01.03.2017	Construction of Septic Tank & 60 KL Capacity Overhead Water Tank with Pile Foundation, Providing 130 m Deep/ 150 mm dia Borewell, Pile Foundations for Extension of modern fitness Centre & Basket ball courts on Design Concept Proposal Basis (DCPB) For Sports Authority of India at SAG Centre, Punnamada, Alleppey, Kerala for turn-key basis.	Short Tender Notice	01.03.2017	Two Bid System	16.03.2017	3 Nos	3 (Three) 1) M/s.M.D. Esthappan Infrastructures (P) Ltd., Eranakulam (Kerala). 2) M/s T.P. Constructions, Thrissur (Kerala) 3) M/s Lee Builders, Earnakulam (Kerala)	NIL	Yes	LOI No. 700003/SAI/Alleppey/LB/091 dated 19.04.2017	M/s Lee Builders, Earnakulam (Kerala)	243.00	12.07.2017	Sports Authority of India, Kerala
700008/ISI/904 dt. 22.02.2017	Construction of additional floor for Guest House and extension of building in Ground Floor at Indian Statistical Institute, Bangalore Centre (ISIBC), 8th Mile, Mysore Road, R V College Post, Bengaluru	Open tender	22.02.2017	Two Bid	17.03.2017	6 Nos	4 (Four) 1) M/s.White Lion Constn. OPC (P) Ltd., Bengaluru. 2) M/s Balaji Projects, Bengaluru. 3) Shri M. Senthil Kumar, Mysore. 4) M/s Warsaw Engineers, Bengaluru.	2 (Two) 1) M/s Lakshmi Venkateswara Engg. Works, Bengaluru. 2) M/s J.S. Kohinoor Constn. LLP, Goa.	Yes	LOI NO. 700003/ISIBC/WLC/062 dated 10.04.2017	M/s M/s.White Lion Constn. OPC (P) Ltd., Bengaluru.	163.91	19.01.2018	Indian Statistical Institute, Bangalore Centre (ISIBC)
700008/SAI/68 dt. 11.04.2017	Repairs works to main building of Sports Authority of India Training centre at Madikeri.	Short Tender Notice	11.04.2017	Two Bid	25.04.2017	3 (Three)	3 (Three) 1) M/s.White Lion Constns. OPC Pvt. Ltd., Bengaluru. 2) Sri T. Ravi, Bengaluru. 3) M/s Murugan Engg. Contractor, Bengaluru.	Nil	Yes	LOI No.700003/SAI / MEC/219 dated 07.06.2017	M/s Murugan Engg. Contractor, Bengaluru.	9.41	15.07.2017	Authority of India, Bengaluru
700008/SAI/68 dt. 11.04.2017	Repairs and Renovation of Change room and ancillary works in Swimming Pool Complex at SAI, NSSC,Bengaluru.	Short Tender Notice	11.04.2017	Two Bid	25.04.2017	3 (Three)	3 (Three) 1) M/s.Aryan Constn. Mysore. 2) Sri M. Senthil Kumar, Mysore. 3) M/s Biju P Daniel & Co, Kerala	Nil	Yes	LOI No.700003/SAI / MSK/176 dated 25.05.2017	Sri M. Senthil Kumar, Mysore	55.56	12.07.2017	Authority of India, Bengaluru

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and names of parties qualified after technical bid evaluation	Nos. and names of parties not qualified after technical bid evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs. Lakhs)	Scheduled date of completion of supplies	Tender for
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
700008/SAI/68 dt. 11.04.2017	Annual Maintenance Contract for Hydrotherapy unit in Sports Medicine Centre at NSSC, Bengaluru for SAI.	Short Tender Notice	11.04.2017	Two Bid	25.04.2017	3 (Three)	3 (Three) 1) M/s.Gokul Creators, Bengaluru. 2) M/s Boditude, Bengaluru 3) M/s MRK Enterprises, Bengaluru.	Nil	Yes	LOI No.700003/SAI/ MRKE/283 dated 22.06.2017	M/s MRK Enterprises, Bengaluru.	2.88	02.07.2018	Sports
700008/Sainik/247 dated 14.06.2017	Bore well work including supply & installation of pump with complete testing & commissioning at Sainik School Bijapur, Karnataka	Short Tender Notice	14.06.2017	Two Bid	27.06.2017	3 (Three)	3 (Three) 1) M/s.Asian Fab Tech Ltd., Bengaluru. 2) Sri Santosh Rokhade, Hubli. 3) M/s Murugan Engg. Contractor, Bengaluru.	Nil	Yes	LOI No. 700003/SAINIK/MEC/404 dated 20.07.2017	M/s Murugan Engg. Contractor, Bengaluru.	3.41	14.08.2017	Sainik School Bijapur
700008/RGNIY D/NW/245 dt. 14.06.2017	Construction of Various Building and External Development works in Provision of networking and Smart Class in National Youth Resource Centre at Rajiv Gandhi National Institute of Youth Development Campus, Sriperumbudur Tamil Nadu.	Short Tender Notice	14.06.2017	Two Bid	29.06.2017	4 (Four)	3 (Three) 1) Sri R. Selvakumar, Civil Constn. Contractor, Chennai. 2) M/s V.P. Ajay Sekhar & Co., Chennai. 3) M/s Swallow Electricals Pvt. Ltd., Chennai.	1 (One) M/s. C.Ponnusamy & Co., Erode.	Yes	LOI No. 700003/RGNIYD/RSCCC/474 dated 10.08.2017	Sri R. Selvakumar, Civil Constn. Contractor, Chennai.	90.09	20.09.2017	Rajiv Gandhi National Institute of Youth Development, Sriperumbudur
700008/SAI/386 dt. 14.07.2017	Providing installation of Fire Extinguisher and Fire Bucket at NSSC, Bengaluru for SAI.	Short Tender Notice	14.07.2017	Two Bid	31.07.2017	3 (Three)	2 (Two) 1) M/s Ceasefire Industries Pvt. Ltd., Bengaluru. 2) M/s Fire Protection Engineering Works, New Delhi.	1 (One) M/s.Jahnavi Fire Fighting Engineers & Equipment Supply, Hyderabad.	Yes	LOI No.700003/SAI/CFPL/548 dated 30.08.2017	M/s Ceasefire Industries Pvt. Ltd., Bengaluru.	7.30	08.10.2017	Authority of India, Bengaluru
700008/SAI/526 dt. 24.08.2017	Drain work and extension of chain link fencing for providing garware net in green turf and pipe line work in blue turf at NSSC, Bengaluru for SAI.	Short Tender Notice	24.08.2017	Two Bid	07.09.2017	4 (Three)	1) M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru. 2) M/s Biju P Daniel & Co, Kerala 3) Sri M. Senthil Kumar, Mysore	Nil	Yes	LOI No. 700003/SAI/SLVE W/655 dated 25.09.2017	M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	19.37	20.11.2017	Authority of India, Bengaluru

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and names of parties qualified after technical bid evaluation	Nos. and names of parties not qualified after technical bid evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs. Lakhs)	Scheduled date of completion of supplies	Tender for
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
700008/SAI/526 dt. 24.08.2017	Repairs to seepage from the gutters of conditioning hall No.2 at NSSC, Bengaluru for SAI.	Short Tender Notice	24.08.2017	Two Bid	07.09.2017	3 (Three)	1) M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru. 2) M/s Biju P Daniel & Co, Kerala 3) Sri M. Senthil Kumar, Mysore	Nil	Yes	LOI No.700003/SAI/SLVEW/654 dated 25.09.2017	M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	5.21	04.11.2017	Sports
700008/SAI/622 dt. 27.09.2017	Construction of Area development works and allied civil works at SAI, SAG Centre, Alappuzha	Short Tender Notice	27.09.2017	Two Bid	11.10.2017	3 Nos	3 (Three) 1) M/s.M.D. Esthappan Infrastructures (P) Ltd., Ernakulam (Kerala). 2) M/s T.P. Constructions, Thrissur (Kerala) 3) M/s Lee Builders, Earnakulam (Kerala)	NIL	Yes	LOI No. 700003/SAI/Alleppey/LB/757 dated 27.10.2017	M/s Lee Builders, Earnakulam (Kerala)	498.59	05.03.2018	Sports Authority of India, Kerala
700008/SAI/648 dt. 22.09.2017	Renovation and painting of exteriors of all the buildings including staff quarters and allied works at NSSC, Bengaluru for SAI.	Short Tender Notice	22.09.2017	Two Bid	12.10.2017	5 (Five)	3 (Three) 1) M/s Biju P Daniel & Co., Kerala. 2) M/s White Lion Construction OPC Pvt. Ltd., Bengaluru. 3) M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	2 (Two) 1) M/s. Ideal Constructions, Bengaluru. 2) M/s VT Constructions & Co., Bengaluru.	Yes	LOI No.700003/SAI/SLVEW/780 dated 01.11.2017	M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	81.25	10.04.2018	Sports Authority of India, Bengaluru
700008/SAI/648 dt. 22.09.2017	Repair and renovation of Taekwondo Training Hall at NSSC, Bengaluru for SAI.	Short Tender Notice	22.09.2017	Two Bid	12.10.2017	4 (Four)	3 (Three) 1) M/s Murugan Engg. Contractor, Bengaluru. 2) Sri Santosh Rokhade, Hubli. 3) M/s Lee Builders, Kerala.	1 (One) M/s. Ideal Constructions, Bengaluru.	Yes	LOI No.700003/SAI/MEC/781dated 01.11.2017	M/s Murugan Engg. Contractor, Bengaluru.	17.95	11.05.2018	Sports Authority of India, Bengaluru
700008/R&D/Chitradurga/700 dt. 10.10.2017	Road and Drain improvement works in CMC Chitradurga (Rectification works).	Short Tender Notice	10.10.2017	Two Bid	24.10.2017	3 (Three)	3 (Three) 1) Sri A. Balarama Reddy, Chitradurga. 2) Sri B. Thirupathi Reddy, Dharwad. 3) Sri C.L. Manjunatha Reddy, Chitradurga.	NIL	Yes	LOI No. 700003/R&D/ Chitradurga/817 dated 10.11.2017	Sri A. Balarama Reddy, Chitradurga	163.83	20.01.2018	Directorate of Municipal Administration,

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and names of parties qualified after technical bid evaluation	Nos. and names of parties not qualified after technical bid evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs. Lakhs)	Scheduled date of completion of supplies	Tender for
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
700008/SAI/648 dt. 22.09.2017	Setting up of Hypoxia Chamber and allied works in Sports Science Centre at NSSC, Bengaluru for Sports Authority of India.	Short Tender Notice	22.09.2017	Two Bid	10.10.2017	3 (Three)	3 (Three) 1) M/s Kasco Industries Pvt. Ltd., Pune. 2) M/s Mohit Maintenance Services, New Delhi. 3) M/s Kamlesh Projects Pvt. Ltd., New Delhi.	NIL	Yes	LOI No.700003/SAI/Hypoxia/MMS/864 dated 23.11.2017	M/s Mohit Maintenance Services, New Delhi.	242.05	04.06.2018	Sports Authority of India, Bengaluru
700008/SAINIK/495 dated 18.08.2017	Construction of Global Category Synthetic Hockey Surface including allied civil works with Annual Maintenance of 2 years for Turf and Sprinkler at Sainik School, Bijapur (Karnataka).	Open tender	18.08.2017	Two Bid	10.11.2017	5 (Five)	4 (Four) 1) M/s.Advanced Sports Technologies LLP, New Delhi. 2) M/s Syncotts Interneational, New Delhi. 3) M/s Great Sports Infra Pvt. Ltd, Hyderabad. 4) M/s Shiv Naresh Sports Pvt. Ltd, New Delhi.	1 (One) M/s Edel Grass RV, Netherlands, New Delhi	Yes	LOI No. 700003/SAINIK/Syncotts/925 dated 18.12.2017	M/s Syncotts Interneational, New Delhi	620.44	28.09.2018	Sainik School, Bijapur
700008/SAI/648 dt. 22.09.2017	Annual Maintenance Contract (AMC) of swimming pool complex for a period of one year (Extendable on satisfactory performance and mutually agreed terms and conditions) at NSSC, Bengaluru for SAI.	Short Tender Notice	22.09.2017	Two Bid	10.10.2017	4 (Four)	4 (Four) 1) M/s.Gokul Creators, Bengaluru. 2) M/s Clarin Pools Suppliers, Bengaluru. 3) M/s MRK Enterprises, Bengaluru. 4) M/s Aqua Fine, Bengaluru.	1 (One) M/s.Gokul Creators, Bengaluru.	Yes	LOI No.700003/SAI/MRKE/799 dated 03.11.2017	M/s MRK Enterprises, Bengaluru.	52.64	12.11.2018	Sports Authority of India, Bengaluru
700008/SAI/897 dt. 05.12.2017	Upgradation of warm up pool and conditioning hall in swimming pool complex at Netji Subhas Southern Centre (NSSC), Benglore for Sports Authority of India.	Short Tender Notice	05.12.2017	Two Bid	27.12.2017	3 (Three)	3 (Three) 1) M/s.Aryan Constn. Mysore. 2) Sri M. Senthil Kumar, Mysore. 3) M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	Nil	Yes	L O I No.700003/SAI/MSK/1082 dated 24.01.2018	Sri M. Senthil Kumar, Mysore	33.69	02.05.2018	Sports Authority of India, Bengaluru

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and names of parties qualified after technical bid evaluation	Nos. and names of parties not qualified after technical bid evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs. Lakhs)	Scheduled date of completion of supplies	Tender for
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
700008/KSDB/Bellary/847 dated 21.11.2017	Construction of 1188 GF dwelling units including infrastructure at 07 selected slums (in-situ) in Bellary City under PMAY-HFA.	Short Tender Notice	21.11.2017	Two Bid	29.11.2017	7 (Seven)	7 (Seven) 1) M/s.Aryan Constn. Mysore. 2) Sri M. Senthil Kumar, Mysore. 3) M/s Sri Srinivasa Constns. India (P) Ltd., Bellary. 4) M/s Sri Laxmirama Constns & Marvel Properties, Koppal. 5) M/s Jampana Constn. Pvt. Ltd., Bengaluru. 6) M/s N R Constn., Bengaluru. 7) M/s Amma Constn., Bengaluru.	Nil	Yes	Agreement No. 24/2017-18 dated 24.01.2018	M/s Sri Laxmirama Constns & Marvel Properties, Koppal.	5189.77	18.12.2019	Karnataka Slum Development Board, Bengaluru.
700008/SAI/Tender/897 dt. 05.12.2018	Repair and Renovation 15 Nos. of staff quarters and up-gradation of 6 Nos. of Type -1 quarters at NSSC, Bengaluru for SAI.	Short Tender Notice	05.12.2017	Two Bid	20.12.2017	3 (Three)	3 (Three) 1) M/s Biju P Daniel & Co., Kerala. 2) Sri M. Senthil Kumar, Mysore. 3) M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	Nil	Yes	LOI No.700003/SAI/SLVEW/1237 dated 06.03.2018	M/s Sri Lakshmi Venkateswara Engg. Works, Bengaluru.	32.80	15.09.2018	Sports Authority of India, Bengaluru

MANAGER (WORKS)

SR. MANAGER (CIVIL)

GENERAL MANAGER

DETAILS OF CONTRACTS AWARDED DURING THE FINANCIAL YEAR 2017- 2018 in BIHAR ZONE, PATNA													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and name of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rupees)	Scheduled date of completion of supplies
BZO/RAU PUSA/743201/RRC/02 Dated: 19.04.2017 (3rd Call)	Package No.-2: Construction of New Dinning Mess with Modular Kitchen and other civil works in the boys hostel campus in Pusa	Through print media & NPCCC website	19.04.2017	Two Bid System	28.04.2017	2 nos.	1 no. 1.Maa Ambey Construction	1 no. 1. M/s Sashi Construction	Yes	NPCC/743201/RAU PUSA/22 dt. 21.06.2017	Maa Ambey Construction	1,69,43,433.00	10.02.2018
BZO/RAU PUSA/743201/RRC/03 Dated: 06.05.2017	Package No.-1: Construction of Girls Hostel (100 bedded) L shaped building at Pusa	Through print media & NPCCC website	06.05.2017	Two Bid System	30.05.2017	5 nos.	3 nos. 1. Vijay Kumar Singh 2. Sanjay Kumar Singh 3. Devendra & Devendra Infrastructure Pvt. Ltd.	2 nos. 1. S Ranjan & Brothers 2. Satyendra Kumar Construction Pvt. Ltd.	Yes	NPCC/743201/RAU PUSA/26 dt. 09.08.2017	Devendra & Devendra Infrastructure Pvt. Ltd.	5,81,70,782.00	19.03.2018
	Package No.-2: Construction of Administrative Building at KVK, Muraul, Muzaffarpur	Through print media & NPCCC website	06.05.2017	Two Bid System	30.05.2017	4 nos.	2 nos. 1. Subhas Chandra Singh 2. M/s Sashi Construction	2 nos. 1. S S Sharma Construction & Infrastructure Pvt. Ltd. 2. S Ranjan & Brothers	Yes	NPCC/743201/RAU PUSA/24 dt. 28.07.2017	M/s Sashi Construction	1,14,67,074.00	19.03.2018
	Package No.-4: Extension of Administrative Building at KVK, Piprakothi, East Champaran	Through print media & NPCCC website	06.05.2017	Two Bid System	30.05.2017	3 nos.	3 nos. 1. M/s Chandra Bhushan Agro Enterprises Pvt. Ltd. 2. Systematic & Advance Construction Pvt. Ltd. 3. M/s Hari Om Construction	Nil	Yes	NPCC/743201/RAU PUSA/25 dt. 28.07.2017	M/s Chandra Bhushan Agro Enterprises Pvt. Ltd.	51,74,502.00	19.03.2018
BZO/RAU PUSA/743201/ECOF/06 Dated: 16.05.2017 (2nd Call)	Construction of Extension of Proposed College of Fisheries in Dholi Campus	Through print media & NPCCC website	16.05.2017	Two Bid System	31.05.2017	4 nos.	3 nos. 1. M/s Hari Om Construction 2. Systematic & Advance Construction Pvt. Ltd. 3. Satyendra Kumar Construction Pvt. Ltd.	1 no. 1. M/s Maa Vindvasini Enterprises	Yes	NPCC/743201/RAU PUSA/23 dt. 21.06.2017	Systematic & Advance Construction Pvt. Ltd.	5,53,74,812.00	11.03.2018
BZO/RAU PUSA/743201/RRC/08 Dated: 20.06.2017 (2nd Call)	Package No.-3: Construction of Trainees Hostel at KVK, Muraul, Muzaffarpur	Through print media & NPCCC website	20.06.2017	Two Bid System	05.07.2017	3 nos.	2 nos. 1. Systematic & Advance Construction Pvt. Ltd. 2. Brick Liner Infrastructure Pvt. Ltd.	1 no. 1. Lalit Kumar Ray	Yes	NPCC/743201/RAU PUSA/27 dt. 30.08.2017	Brick Liner Infrastructure Pvt. Ltd.	1,05,75,003.00	30.04.2018
	Package No.-5: Repair & Renovation of Project Hostel at TCA, Dholi	Through print media & NPCCC website	20.06.2017	Two Bid System	05.07.2017	2 nos.	1 no. 1. Lalit Kumar Ray	1 no. 1. Abhay Kumar Thakur	Yes	NPCC/743201/RAU PUSA/30 dt. 11.10.2017	Lalit Kumar Ray	1,70,20,973.00	09.05.2018
BZO/RAU PUSA/743201/RRC/09 Dated: 31.07.2017	Package No.-1: Construction of Agricultural Management Institute at Pusa	Through print media, e-portal & NPCCC website	31.07.2017	Two Bid System	28.08.2017	4 nos.	2 nos. 1. Sanjay Kumar Singh 2. Devendra & Devendra Infrastructure Pvt. Ltd.	2 nos. 1. Mittal Construction Unit 2. S Ranjan & Brothers	Yes	NPCC/743201/RAU PUSA/28 dt. 29.09.2017	Sanjay Kumar Singh	8,41,85,537.00	24.09.2018
BZO/RAU PUSA/743201/RS/14 Dated: 31.08.2017	Package No.-1: Repair & Laying of Road Works at Pusa	Through print media, e-portal & NPCCC website	31.08.2017	Two Bid System	14.09.2017	4 nos.	2 nos. 1. Basant Kumar 2. Sanjay Kumar Singh	2 nos. 1. M/s K S Construction 2. Satyendra Kumar Construction Pvt. Ltd.	Yes	NPCC/743201/RAU PUSA/29 dt. 06.10.2017	Basant Kumar	4,21,79,568.00	28.03.2018

BZO/RAU PUSA/743201/RRC/15 Dated: 04.09.2017 (2nd Call)	Package No.-2: Construction of Hospital Building Work at Pusa	Through print media, e-portal & NPCCC website	04.09.2017	Two Bid System	20.09.2017	4 nos.	2 nos. 1. M/s Maa Vindvasini Enterprises 2. Adyaraj Developers Pvt. Ltd.	2 nos. 1. M/s Aman Enterprises 2. S Ranjan & Brothers	Yes	NPCC/743201/RAU PUSA/33 dt. 15.12.2017	Adyaraj Developers Pvt. Ltd.	9,93,95,247.00	01.11.2018
	Package No.-3: Repair & Renovation of Boys Hostel for College of Fisheries at Dholi, Boys Hostel (3 Blocks) at TCA Dholi & Academic Buildings at TCA Dholi	Through print media, e-portal & NPCCC website	04.09.2017	Two Bid System	20.09.2017	4 nos.	3 nos. 1. M/s Maa Vindvasini Enterprises 2. Systematic & Advance Construction Pvt. Ltd. 3. M/s Aman Enterprises	1 no. 1. M/s Gupta Construction	Yes	NPCC/743201/RAU PUSA/32 dt. 16.11.2017	Systematic & Advance Construction Pvt. Ltd.	12,73,89,403.00	01.11.2018
BZO/RAU PUSA/743201/RS/17 Dated: 19.09.2017 (2nd Call)	Package No.-2: Street Light Works at Pusa	Through print media, e-portal & NPCCC website	19.09.2017	Two Bid System	28.09.2017	5 nos.	3 nos. 1. M/s Gupta Construction 2. Naval Kishore Singh 3. Basant Kumar	2 nos. 1. Unique Instrumentation & Control 2. Sanjay Kumar Singh	Yes	NPCC/743201/RAU PUSA/31 dt. 16.11.2017	Naval Kishore Singh	1,72,46,145.00	01.03.2018
BZO/RAU PUSA/743201/RRC/21 Dated: 07.12.2017	Package No.-1: Repairing and Renovation Work of Press Building at TCA Dholi	Through print media, e-portal & NPCCC website	07.12.2017	Two Bid System	02.01.2018	3 nos.	3 nos. 1. Ajeet Kumar 2. M/s Halcons 3. Suman Kumar Chand	Nil	Yes	BZO/743201/RAU/1301 dt. 07.02.2018	Suman Kumar Chand	73,20,467.00	06.08.2018
	Package No.-2: Repair and Renovation of Project Hostel-II in Pusa Campus	Through print media, e-portal & NPCCC website	07.12.2017	Two Bid System	02.01.2018	5 nos.	3 nos. 1. Ajeet Kumar 2. M/s Halcons 3. Suman Kumar Chand	2 nos. 1. Sanjeev Kumar 2. Binod Kumar Singh	Yes	NPCC/743201/RAU PUSA/35 dt. 29.03.2018	Suman Kumar Chand	91,86,576.00	06.08.2018
	Package No.-4: Repair and Renovation of Existing Residential Buildings New C1 in Dholi Campus	Through print media, e-portal & NPCCC website	07.12.2017	Two Bid System	02.01.2018	3 nos.	3 nos. 1. Ajeet Kumar 2. M/s Halcons 3. Suman Kumar Chand	Nil	Yes	NPCC/743201/RAU PUSA/34 dt. 06.03.2018	Ajeet Kumar	1,63,51,380.00	06.08.2018
BZO/Short Consultancy/23 dated 19.12.2017 (2nd Call)	Consultancy work for Miscellaneous Work of Bihar Zone	Through print media, e-portal & NPCCC website	19.12.2017	Two Bid System	28.12.2017	2 nos.	2 nos. 1. Amulya Traders & Engineers Pvt. Ltd. 2. Archiplus	Nil	Yes	NPCC/CONSULTANT/37 dated 30.03.2018	Amulya Traders & Engineers Pvt. Ltd.	Consultancy Fee = 0.60 %	N.A.
BZO/RAU PUSA/743201/RRC/25 Dated: 29.01.2018 (2nd Call)	Package No.-3: Repair & Renovation of Existing Residential Buildings New C1 in Pusa Campus	Through print media, e-portal & NPCCC website	29.01.2018	Two Bid System	06.02.2018	3 nos.	2 nos. 1. M/s Halcons 2. Suman Kumar Chand	1 no. 1. Classicon Construction (I) Pvt. Ltd.	Yes	NPCC/743201/RAU PUSA/38 dt. 30.03.2018	M/s Halcons	3,66,32,572.00	07.09.2018
	Package No.-5: Construction of Additional Boundary Walls/Chain Fencing & Gates at Kalyanpur & Masina Farm	Through print media, e-portal & NPCCC website	29.01.2018	Two Bid System	06.02.2018	2 nos.	2 nos. 1. Lalit Kumar Ray 2. Suman Kumar Chand	Nil	Yes	NPCC/743201/RAU PUSA/39 dt. 30.03.2018	Lalit Kumar Ray	2,74,21,507.00	26.08.2018
	Package No.-6: Construction of Additional Boundary Walls/Chain Fencing & Gates at Birauli Farm	Through print media, e-portal & NPCCC website	29.01.2018	Two Bid System	06.02.2018	2 nos.	2 nos. 1. M/s Halcons 2. Suman Kumar Chand	Nil	Yes	NPCC/743201/RAU PUSA/36 dt. 29.03.2018	Suman Kumar Chand	3,08,83,500.00	26.08.2018
BZO/Short Consultancy/04 dated 08.05.2017	Consultancy works for Expansion/ Augmentation of built up space of STPI Building at Patliputra (Patna)	Through print media & NPCCC website	08.05.2017	Two Bid System	26.05.2017	3 nos.	3 nos. 1. M/s Demeure Arkitekts 2. A+B Incorporation 3. Architects Chamber	Nil	Yes	NPCC/BZO/STPI/Arch./7 70 dt. 04.09.2017	A+B Incorporation	5,45,352.00	N.A.

NPCC/CONSULTANT/NVS/26 dated 10.02.2018	Architectural and Engineering Consultancy Services for Construction Of JNV, Madhubani (Bihar)	Through print media & NPCCC website	10.02.2018	Two Bid System	07.03.2018	4 nos.	<u>3 nos.</u> 1. CP & DS Associates 2.Design Horizons 3. Tripathi & Associates	<u>1 no.</u> 1.Archopolis	Yes	BZO/JNV/Madhubani/15 09 dt. 31.03.2018	Tripathi & Associates	Consultancy Fee = 0.37% Consultancy Value= 4,44,000.00	N.A.
--	---	---	------------	----------------	------------	--------	---	------------------------------	-----	---	--------------------------	---	------

**Details of Contract Awarded During 2017-18**

**Name of Zone: Chhattisgarh Zone**

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	Names of parties	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
731003/NABARD/2017/108 dated 04/05/2017	S/F of Prefabricated (factory made) modular kitchen at NABARD park(A4 Block), Santacruz, Mumbai		4/5/2017	Two Bid System	12/5/2017	5	M/s Goodluck Modular Kitchen, Mumbai M/s Adarsh Infrainterio Pvt. Ltd., Mumbai M/s Finex Kitchen Pvt. Ltd., Nashik	M/s Kitchen Ideas, Mumbai M/s Arion International Pvt. Ltd., Mumbai	Yes	731003/NABARD/373 dt. 01.08.2017	M/s Goodluck Modular Kitchen, Mumbai	5,963,465.50	31.08.2017	S/F of Prefabricated (factory made) modular kitchen at NABARD park(A4 Block), Santacruz, Mumbai
731003/SAI/AUR/447 dated 17/08/2017	Replacement of old GS Roof Sheet with New corrugated sheet at Multipurpose hall and replacement of flood light at SAI, BAMU, Aurangabad		17/08/2017	Two Bid System	15/09/2017	4	M/s R K Sawant, Nashik Prime Const., Nagpur	M/s Vishal Const., Aurangabad M/s Bharuka Const., Aurangabad	Yes	731003/SAI/AUR/732 dt. 06.10.2017	M/s R K Sawant, Nashik	3,651,238.00	07.02.2018	Replacement of old GS Roof Sheet with New corrugated sheet at Multipurpose hall and replacement of flood light at SAI, BAMU, Aurangabad
731003/NABARD/OHWT/783 dated 30/10/2017	Repairing of leakages and water proofing of overhead water tank at NABARD residential quarters (Building A,B,C,D & E), Damodar Park, Ghatkopar, Mumbai		30/10/2017	Two Bid System	14/11/2017	4	M/s Budhrani Builders Pvt. Ltd. M/s T. Q. Mech Engg, Thane M/s Vasant Const. Co. Ltd., M/s Accord Associates		Yes	731003/NABARD/OHWT/1093 dt. 29.01.2018	M/s T. Q. Mech Engg, Thane	4,425,786.40	27.09.2018	Repairing of leakages and water proofing of overhead water tank at NABARD residential quarters (Building A,B,C,D & E), Damodar Park, Ghatkopar, Mumbai
731003/SAI/2017-18/963 dated 26/12/2017	Various Repair, Renovation and Construction works at SAI, Kandivali, Mumbai		26/12/2017	Two Bid System	16/01/2018	5	M/s Budhrani Builders Pvt. Ltd. M/s T. Q. Mech Engg, Thane M/s Admirecon Infrastructure Pvt. Ltd., M/s Accord Associates M/s R. K. Sawant, Nashik		Yes	731003/SAI/Mum/1283 dt. 26.03.2018	M/s R. K. Sawant, Nashik	17,659,554.95	26.06.2018	Various Repair, Renovation and Construction works at SAI, Kandivali, Mumbai
NIT No.: 731003/2017-18/IGNTU/443 dated: 16/08/2017	Construction of Pond and Retaining Wall (Between Culvert 2 & 3) at (IGNTU), Amarkantak, M.P. (2nd Call)		16/08/2017	Two Bid System	7/9/2017	4	M/s Shivji & Company, Raipur M/s Buland Infra, Ghaizabad M/s Shri Balaji Construction	M/s R K Sawant, Nashik	Yes	731003/2017-18/IGNTU/P&R/1140 dt. 06.02.2018	M/s Shivji & Company, Raipur	15,443,513.12	08.05.2018	Construction of Pond and Retaining Wall (Between Culvert 2 & 3) at (IGNTU), Amarkantak, M.P. (2nd Call)
NIT No.: 731003/2017-18/IGNTU/874 Date: 24/11/2017	Construction of Type III Block-2 Residence and External Development at Indira Gandhi National Tribal University at Amarkantak (M.P.)		24/11/2017	Two Bid System	19/12/2017	4	M/s Om Associates, Raipur M/s Shivji & Company, Raipur M/s Ghaziabad Mechfeb Pvt. Ltd, Ghaziabad	M/s Shri Balaji Construction	Yes	731003/IGNTU/LOI/1246 DT. 14.03.2018	M/s Om Associates, Raipur	53,601,473.00	23.03.2019	Construction of Type III Block-2 Residence and External Development at Indira Gandhi National Tribal University at Amarkantak (M.P.)
NIT No.: 731003/2017-18/IGNTU/874 Date: 24/11/2017	Construction of Type III Block-3 Residence and External Development at Indira Gandhi National Tribal University at Amarkantak (M.P.)		24/11/2017	Two Bid System	19/12/2017	4	M/s Om Associates, Raipur M/s Shivji & Company, Raipur M/s Ghaziabad Mechfeb Pvt. Ltd, Ghaziabad	M/s Shri Balaji Construction	Yes	731003/IGNTU/LOI/1245 DT. 14.03.2018	M/s Shivji & Company, Raipur	53,601,473.00	23.03.2019	Construction of Type III Block-3 Residence and External Development at Indira Gandhi National Tribal University at Amarkantak (M.P.)
799472/B/NVS-CG/CA/2017-18/35 dated 08/12/2017	E-tendering for comprehensive Architecture & Engineering consultancy services for construction of phase A work at JNV Village-Jondra Pradar, Distt. Kondagaon (C.G.) for NVS		8/12/2017	Two Bid System	26/12/2017	5	M/s 10 Decimal Design Studio M/s I-WIN ADVISORY SERVICES LIMITED M/s Architect Harish Tripathi & Associates.	M/s G T DESIGN STUDIO M/s CP and DS Associates	Yes	731003/KVS/Kondagaon/LOI/1125 dt. 05.02.2018	M/s 10 Decimal Design Studio	585,000.00	14.08.2019	E-tendering for comprehensive Architecture & Engineering consultancy services for construction of phase A work at JNV Village-Jondra Pradar, Distt. Kondagaon (C.G.) for NVS
731003/NVS/Arch/2017-18/944 dated	Application for Architecture & Engineering consultancy services for construction of phase A work at JNV Distt. Balodabazar (C.G.) for NVS		05.02.2018	Two Bid System	10/1/2018	6	M/s 10 Decimal Design Studio M/s Architect Harish Tripathi & Associates. M/s Tripathi & Associates	M/s VAM Consulting, Engineers & Architects P Ltd. M/s Mathur Ugam & Associates M/s CP and DS Associates	Yes	731003/NVS/Balodabazar/LOI/1124 dt. 05.02.2018	M/s Tripathi & Associates	540,940.00	14.08.2019	Application for Architecture & Engineering consultancy services for construction of phase A work at JNV Distt. Balodabazar (C.G.) for NVS
731003/NFL/Arch/2018-19/1197 dated 27/02/2018	Architecture & Engineering consultancy services for construction of Seed processing plants and godown along with allied facilities, Indore		27/02/2018	Two Bid System	8/3/2018	2	M/s 10 Decimal Design Studio M/s Design Horizons		Yes	731003/NFL/Arch/LOI/1250 dt. 15.03.2018	M/s 10 Decimal Design Studio	326,700.00	24.03.2019	Architecture & Engineering consultancy services for construction of Seed processing plants and godown along with allied facilities, Indore

**NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED**

(A Government of India Enterprise)

NORTHERN (WEST) ZONE, 98 NEHRU COLONY DEHRADUN

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL

*Handwritten signature*  
28/4/18

**DETAILS OF CONTRACTS AWARDED DURING THE FINANCIAL YEAR 2017 TO 2018**

1	2	3	4	5	6	7	8	9	10	11	12	13.00	14
Tender No.	Item/Nature	Mode of Tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and Name of Parties qualified after technical Evaluation	Nos. and Name of Parties Not qualified after technical Evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contact No. & Date	Name of Contractor	Value of Contract (In Rupees.)	Scheduled date of completion of supplies
336/DZ/SAI(P)/1288 dated 24.03.2017	Renovation of Boys Hostel at SAI NS NIS Patiala	Press Advt.	25.3.2017	Two Bid system	10.04.2017	4 (Four)	M/s S.K. Integrated M/s Mohit Maintenance M/s Vastu Sobha M/s Virendra Kumar & Co.	1.M/s Virendra Kumar & Co.	YES	336/DZ/SAI (P)/35 dated 18.04.2017	M/s Mohit Maintenance	26977645.89	
336/DZ/COB/CUR/37 dated 18.04.2017	Providing & Fixing of Window Curtain at NPCC's Corporate Office Building at Plot No. 148, Sec - 44, Gurugram.	Press Advt.	19.4.2017	Two Bid system	27.04.2017	3 (Three)	M/s Bhava Engineers M/s Arcon Systems M/s Mohit Maintenance	NIL	YES	336/DZ/COB/Curtain /89 dated 04.05.2017	M/s Arcon Systems	2005000.00	
336/DZ/SAI (P)/277 dated 24.07.2017	Setting up of a Hypoxi Chamber and Allied Works at SAI NS NIS Patiala	Press Advt.	25.07.2017	Two Bid system	4.8.2017	3 (Three)	M/s Kasco Industries M/s Mohit Maintenance M/s Kamlesh Projects	NIL	YES	336/DZ/SAI (P)/472 dated 16.08.2017	M/s Mohit Maintenance	17351272.00	
336/COB/Civil Maint/274 dated 24.07.2017	Annual Contract for Civil Maintenance for Entire Corporate Office Building including Boundary Wall and compound Area.	Press Advt.	25.07.2017	Two Bid system	23.08.2017	3 (Three)	M/s Group 2 Care Services M/s Bhava Engineers M/s Impressions Services Pvt. Ltd.,	1. M/s Group 2 Care Services	YES	336/COB/Civil Maint./622 dated 28.09.2017	M/s Bhava Engineers	9450240.00	
336/COB/E&M Maint/275 dated 24.07.2017	Annual Contract for Electrical and AC Maintenance of Corporate Office Building, Gurugram	Press Advt.	25.07.2017	Two Bid system	23.08.2017	3 (Three)	M/s Group 2 Care Services M/s Anand & Co. M/s Impressions Services Pvt. Ltd.,	1. M/s Group 2 Care Services	YES	336/COB/E&M Maint./705 dated 07.11.2017	M/s Anand & Co.	7704000.00	
336/DZ/SAI (P)/497 dated 21.08.2017	SITC of Ductable Type Air-Conditioning at SAI NS NIS Patiala.	Press Advt.	22.08.2017	Two Bid system	01.09.2017	3 (Three)	M/s Delhi Engineers M/s K.R. Anand M/s S.K. Integrated Consultants.	NIL	YES	336/DZ SAI (P)/676 A dated 20.10.2017	M/s S.K. Integrated Consultants	14100072.00	
336/COB/VC/567 dated - 12.09.2017	SITC of Video Conferencing System at Corporate Office Building, Gurugram.	Press Advt.	13.09.2017	Two Bid system	19.09.2017	4 (Four)	M/s International Electronics & Communication System M/s Eminent Audio Visual Pvt Ltd., M/s Prime Infotech M/s Cromptech Integrated Solutions Pvt. Ltd.,	NIL	YES	336/COB/VC/659 dated 11.10.2017	M/s Cromptech Integrated Solutions Pvt. Ltd.,	463000.00	
336/DZ/ICMR/686 dated 31.10.2017	2nd Call of ARMO of TAI Building, ICMR Guest House at Ansari Nagar, New Delhi	Press Advt. (E-Tender)	01.11.2017	Two Bid system	13.11.2017	3 (Three)	M/s Swastik Electrotech Pvt. Ltd., M/s H.N. Traders & Engg. M/s Sudhir Electricals	NIL	YES	336/DZ/ICMR/740 dated 17.11.2017	M/s Sudhir Electricals	7116926.62	

336/DZ/UYRB/1066 dated 15.01.2018	Construction of Office Building of UYRB at Plot No. C - 56/3, Sec - 62, Noida on EPC basis against fixed price.	Press Advt. (E-Tender)	16.01.2018	Two Bid system	13.02.2018	5 (Five)	M/s S.K. Integrated Consultants M/s Jyoti Sarup Mittal M/s Shubham Civil Projects Pvt. Ltd., M/s Shivalaya Const. Co. M/s K.R. Anand	1. M/s Jyoti Sarup Mittal 2. M/s Shubham Civil Projects 3. M/s K.R. Anand	YES	336/DZ/UYRB/1171 dated 01.03.2018	M/s S.K. Integrated Consultants	246600000.00	
336/DZ/RB/1157 dated 26.02.2018	Renovation of Office Accommodation of Ravi & Beas Water Tribunal, R.K. Puram, New Delhi.	Press Advt. (E-Tender)	27.02.2018	Two Bid system	09.03.2018	3 (Three)	M/s Mohit Maintenance Services M/s Kamlesh Projects Pvt. Ltd., M/s Delhi Engineers Construction Co.	1. M/s Delhi Engineers Construction Company.	YES	336/DZ/RB/1206 dated 15.03.2018	M/s Mohit Maintenance Services	3490250.00	

Sl.No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and name of parties qualified after technical evaluation	Nos. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & date	Name of Contractor	Value of Contract (Rupees)	Scheduled date of completion of supplies	Tender For
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	NER(W)/Ghy/BB/2017-18/40 dated 21.09.2017	Replacement/Painting of Roof sheet of Office Building of Brahmaputra Board Head Quarter, Guwahati, Assam	Online	21.09.2017	Two Bid System	28.09.2017	04 nos.	1) Shri Diip Das, Guwahati 2) M/s I.S.Trading Co., Guwahati 3) M/s J.K.Trade & Commerce, Guwahati	1) Shri Utpal Jyoti Kalita, Guwahati	Yes	NER(W)/D D/BB/Ghy/2633 dated 28.11.2017	Shri Dilip Das, Guwahati	2,205,018.46	08.12.2017	Replacement/Painting of Roof sheet of Office Building of Brahmaputra Board Head Quarter, Guwahati, Assam



**DETAIL OF CONTRACT AWARDE FOR THE YEAR 2017-18**

TENDER NO	ITEM/NATURE OF WORK	MODE OF TENDER ENQUIREY	TYPE OF BIDDING/SINGLE/TWO BID SYSTEM	LAST DATE OF RECEIPT OF TENDER	NO. OF TENDER RECEIPT	NAME OF PARTIES	NOS. AND NAME OF PARTIES NOT QUALIFIED AFTER TECHNICAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER/EVALUATED L1	CONTRACT NO.&DATE	NAME OF CONTRACTOR	VALUE OF CONTRACT	SCHEDULE DATE OF COMPLETION OF SUPPLIES	TENDER FOR
EZ/CNCI/16-17/1450 Dated 12.01.17	Repair & Restoration	off -Line	two bid	07.02.17	Nil								
EZ/CNCI/16-17/1610 Dated 20.01217(2nd Call)	Repair & Restoration	off -Line	two bid	08.03.17	2	Modern enterprise	One						
	Repair & Restoration	off -Line	two bid			Paul Builder Pvt. Ltd.	Paul Builder Pvt. Ltd.						
EZ/CNCI/16-17/1752 Dated 16.03.17 (3rd Call)	Repair & Restoration	off -Line	two bid	24.03.17	2	India Construction Modern enterprise	NIL	L1	EZ/CNCI/Chandan nagar/AG/289 , dated 06.06.2017	India Construction	4.04 Crore	09.04.2018	CNCI
EZ/FSEZ/17-18/113 Dated 25.04.17	Costrcuton of Boundry wall	off -Line	two bid	04.05.2017	8	K.P construction Kayal Construction Ideal Construction KK Enterprise Modern enterprise India Construction Prasun Purkait Shahil Constrution	One K.P construction	L1	EZ/FSEZ/AG/318 dated 12.06.17	Kayal Construction	45.5 Lacs	23.05.207	FSEZ
EZ/NIH/17-18/171 Dated 09.05.17	Replacement of defective Tube at NIH	off -Line	two bid	26.05.2017	3	India Construction Modern enterprise Noni Gopal Cahtterjee	NIL	L1	EZ/NIH/AG/483 Dated 06.07.17	Noni Gopal Cahtterjee	0.46 Lacs	14.06.17	NIH
EZ/CNCI/17-18/330 dated 14.06.17(PKG-I)	Maintenance at CNCI	off -Line	two bid	23.06.2017	4	Gopinath Engineering Concern Techno Engineers & Service Simpson and Ferris Pvt. Ltd. Sikder Enterprise	One Gopinath Engineering Concern	L1	EZ/CNCI/AG/734 Dated 17.08.17	Sikder Enterprise	11.54 Lacs	31.03.2017	CNCI
EZ/CNCI/17-18/330 dated 14.06.17(PKG-II)	Maintenance at CNCI	off -Line	two bid	23.06.2017	4	M.S Construction Techno Engineers & Service Gopinath Engineering Concern Sikder Enterprise	One Gopinath Engineering Concern	L1	EZ/CNCI/AG/661 Dated 08.08.17	Techno Engineers & Service	14.96 Lacs	31.03.2017	CNCI

EZ/NIH/17-18/320 Dated 12.08.17	Repair	off -Line	two bid	30.06.2017	3	Vijay Udyog	NIL	L1	EZ/NIH/AG/538 Dated 17.07.17	Vijay Udyog	12.11 Lacs	02.09.17	NIH
						Bard Roy INFOTECH (p ) Ltd.							
						EPOCH electronica Ltd.							
EZ/FSEZ/17-18/420 Dated 22.06.17	Repair & Removal	off -Line	two bid	04.07.2017	7	SMAT construction	One						
						Kayal Construction	India Constructio n						
						Ideal Construction							
						KK Enterprise							
						Modern enterprise							
						India Construction							
						T.K Enterprise		L1	EZ/FSEZ/AG/1169 Dated 10.11.17	T.K Enterprise	18.89 Lacs	24.08.17	FSEZ
EZ/FSEZ/17-18/420 Dated 22.06.17(PKG-II)	Repair & Removal	off -Line	two bid	04.07.2017	1	Prasun Purkait							
EZ/FSEZ/17-18/479 Dated 06.07.17(PKG-II)	Repair & Removal	off -Line	two bid	04.07.2017	3	Prasun Purkait	NIL						
2nd Call													
						Sahil Construction		L1	EZ/FSEZ/AG/1168 Dated 10.11.17	Sahil Construction	8.24 Lacs	24.08.17	FSEZ
						K.P construction							
EZ/NIH/802 Dated 29.08.17	Repair & Renovation	off -Line	two bid	08.09.2017	3	Modern enterprise	NIL	L1	EZ/NIH/AG/1038 dated 12.10.17	Modern enterprise	6.20 Lacs	03.11.17	NIH
						K.P construction							
						Noni Gopal Cahtterjee							
EZ/MISC./889 Dated 12.09.17	Repair & Renovation	off -Line	two bid	10.10.2017	3	Modern enterprise	NIL						
						Noni Gopal Cahtterjee		L1	EZ/NPCC/MISC./1350 Dated 18.12.2017	Noni Gopal Cahtterjee	3.39 Lacs	09.12 .17	NPCC
						India Construction							
EZ/FSEZ/17-18/984 Dated 06.10.17 (PKG-II)	Repair & Renovation	on -Line	two bid	03.11.2017	3	Kayal Construction							
						Dhiman Kumar Kanji							
						KK Enterprise							
EZ/FSEZ/2nd Call/17-18/1160 Dated 09.11.17 (PKG-II) ,2nd Call	Repair & Renovation	On -Line	two bid	24.11.2017	4	Kayal Construction	One	L1	EZ/FSEZ/AG/1597 Dated 25.01.18	Kayal Construction	12.27 Lacs	21.02.18	FSEZ
						Dhiman Kumar Kanji							
						KK Enterprise							
						Modern enterprise	Modern enterprise						
EZ/FSEZ/17-18/984 Dated 06.10.17 (PKG-II)	Repair & Renovation	on -Line	two bid	03.11.2017	5	SMAT construction							
						Dhiman Kumar Kanji							
						KK Enterprise							
						Prasun Purkait							
						B.S Mondal Construction							
EZ/FSEZ/2nd Call/17-18/1160 Dated 09.11.17 (PKG-II) ,2nd Call	Repair & Renovation	on -Line	two bid	24.11.2017	1	SMAT construction							

EZ/FSEZ/2nd Call/17-18/1288Dated 09.11.17 (PKG-II) ,3rd Call	Repair & Renovation	on -Line	two bid	13.12.2017	1	B.S Mondal Construction		L1	EZ/FSEZ/AG/1671 Dated 07.02.18	B.S Mondal Construction	5.41 Lacs	08.04.18	FSEZ
EZ/FSEZ/2nd Call/17-18/1496 Dated 05.01.18	Construction of flag hoisting Stag	on -Line	two bid	15.01.2018		India Construction	NIL						
						SMAT construction T.K Enterprise		L1	EZ/FSEZ/AG/1676 Dated 08.02.18	SMAT construction	1.45 Lacs	14.03.18	FSEZ
EZ/IITKGP/17-18/1074 dated 23.10.17(PKG- I)(2nd Call)	Construction	on-Line	two bid	09.11.2017	2	Shiv Naresh Sports Pvt. Ltd. Syncott International	NIL	L1	EZ/IITKGP/1931 Dated 27.03.18	Shiv Naresh Sports Pvt. Ltd.	10.53 Crore	09.11.18	IIT KGP
EZ/IITKGP/17-18/1074 dated 23.10.17(PKG- II)(2nd Call)	Construction	on-Line	two bid	09.11.2018	3	Shiv Naresh Sports Pvt. Ltd. Syncott International	One Syncott Internationa I						
						Maa Ambey Construction		L1	EZ/IITKGP/AG/1672Dat ed 07.02.18	Maa Ambey Construction	2.61 Crore	01.12.18	IIT KGP

**DETAILS OF CONTRACT AWARDED DURING FINANCIAL YEAR 2017-18 (UPTO MARCH 2018)**

Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	Names of parties	Nos. of parties not qualified	Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Package No.	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for	Location
700001/NPCC/NER(C)/ Tender/2016-17/2859	Retaining wall and internal road	Sealed Tender	14.03.17	Two Bid System	05.04.17	3	Tovishe Achumi	0	-	YES	740	700001/NER(C)/801/306 dated 04.05.2017	M/s Meghalaya Construction & Supply Co.	24813701	14 months	Construction of Retaining wall and internal road for Assam Rifles KLP Bn. at Phundrei (Manipur)	Phundrei (Manipur)
							East India Construction & Supply Co.										
							Meghalaya Construction & Supply Co.										
700001/NPCC/NER(C)/ Tender/2016-17/2859	Security wall	Sealed Tender	14.03.17	Two Bid System	05.04.17	3	Tovishe Achumi	0	-	YES	741	700001/NER(C)/802/305 dated 04.05.2017	M/s East India Construction & Supply Co.	26050285	14 months	Construction of Security wall with allied work for Assam Rifles KLP Bn at Phundrei (Manipur)	Phundrei (Manipur)
							East India Construction & Supply Co.										
							Shri Meghalaya Construction & Supply Co.										
700001/NPCC/NER(C)/ Tender/2017-18/218	Retaining wall & others	Sealed Tender	25.04.17	Two Bid System	09.05.17	3	Raj Construction	0	-	YES	743	700001/NER(C)/804/635 dated 12.06.2017	M/s Shakti Construction & Supply Co.	8717288	14 months	Provision of retaining wall cum drainage, hard standing, hume pipe culvert and compound wall for residential area at No. 4 Wksp for AR at Keithalmanbi (Manipur)	Keithalmanbi (Manipur)
							Shakti Construction & Supply Co.										
							K.B. Enterprise										
700001/NPCC/NER(C)/Tender/2017-18/441	Furniture	Sealed Tender	20.05.17	Two Bid System	05.06.17	3	Raj Construction	0	-	YES	747	700001/NER(C)/805/666 dated 15.06.2017	M/s Navsheen Associates	12394921.00	12 months	Provn of Residential furniture against 80 Nos. Type - II Qtrs., 15 Nos. Type - III Qtrs., 2 Nos. Type - IV Qtrs. and 05 Nos. Type - V Qtrs. for AR Bn	Kangvai (Manipur)
							Shakti Construction & Supply Co.										
							Navsheen Associates										
NPCC/NER(C)/AR/NIT-1/17-18/1902	Building works	E-tender	28.11.17	Two Bid System	18.12.17	3	Navsheen Associates	0	-	YES	748	700001/NER(C)/824/3466 dated 05.03.2018	M/s Shri Meghalaya Const.	87737972.00	16 months	24 Nos. Type - II (G+III) in 3 Blocks with allied services and development works for HQ IGAR(S) at Mantripukhri	Mantripukhri (Manipur)
							Shri Meghalaya Construction & Supply Co.										
							East India Construction & Supply Co.										
NPCC/NER(C)/AR/NIT-1/17-18/1248	Building works	E-tender	24.08.17	Two Bid System	11.09.17	2	Sarins	0	-	YES	749	700001/NER(C)/809/1926 dated 30.11.2017	M/s Sarin's	60940414.00	16 months	Construction of MT Accommodation (G) in 3 blocks and Storage Accommodation (G+I) in 2	Khuga (Manipur)
							Navsheen Associates										
NPCC/NER(C)/AR/NIT-1/17-18/1757	Central Sewerage System	E-tender	13.11.17	Two Bid System	01.12.17	5	Shri Meghalaya Construction & Supply Co.	1	Meghalaya Construction & Supply Co.	YES	750	700001/NER(C)/810/3175 dated 25.01.2018	M/s Rahul Trading Co.	11918316.00	14 months	Central Sewerage System	Jorhat (Assam)
							Deepak & Brothers										
							Rahul Trading Co.										
							Meghalaya Construction & Supply Co.										
							Gulab Singh										
NPCC/NER(C)/AR/NIT-1/17-18/1757	Boundary wall	E-tender	13.11.17	Two Bid System	01.12.17	5	Accord Associates	1	Accord Associates	YES	751	700001/NER(C)/811/3174 dated 25.01.2018	M/s Shri Meghalaya Construction & Supply Co.	15001671.00	12 months	Boundary wall	Srikona (Assam)
							Dhruv Enterprise										
							Mangal Enterprise										
							Dikkanchi D Shira										
							Shri Meghalaya Construction & Supply Co.										
NPCC/NER(C)/AR/NIT-1/17-18/1902	Building works	E-tender	28.11.17	Two Bid System	18.12.17	3	Navsheen Associates	0	-	YES	753	700001/NER(C)/823/3585 dated 20.03.2018	M/s Caron Enterprises	57184536.00	16 months	03 Nos SM Bk (G+II) in 01 block and 01 Nos SM Bk (GF) for Mahila Guard at AR Bn at Somsai (Manipur)	Samsai (Manipur)
							Caron Enterprise										
							Cyrstal Works										
NPCC/NER(C)/AR/NIT-6/17-18/3081	Furniture	E-tender	08.01.18	Two Bid System	15.01.18	3	K.B. Enterprise	1	Aien Meren Enterprise	YES	754	700001/NER(C)/812/3413 dated 23.02.2018	M/s K.B. Enterprise	26983076.00	12 months	Provision of Residential Furniture for Course Wing, CIJW TRG Wing, PIT Battalion and CITC Coy's for ARTC&S at Diphu (Assam)	Diphu (Assam)
							Aien Meren Enterprise										
							Ayangla Ao										
NPCC/NER(C)/AR/NIT-1/17-18/1902	Building works	E-tender	28.11.17	Two Bid System	18.12.17	3	K.B. Enterprise	0	-	YES	755	700001/NER(C)/825/3465 dated 05.03.2018	M/s Shakti Construction & Supply Co.	69104266.00	16 months	16 Nos Type II Qtrs (G+III) in 02 block and OH water tank with ancillary works for deficient OR Md accn at HQ IGAR (S) at Mantripukhri (Manipur)	Mantripukhri (Manipur)
							Caron Enterprise										
							Shakti Construction & Supply Co.										
NPCC/NER(C)/AR/NIT-1/17-18/1902	Building works	E-tender	28.11.17	Two Bid System	18.12.17	3	Cyrstal Works	0	-	YES	756	700001/NER(C)/822/3464 dated 05.03.2018	M/s Navsheen Associates	98634028.00	16 months	32 Nos Type-II Qtrs (G+III) in 04 block with allied work and devp works for HQ IGAR (S) at Mantripukhri (Manipur)	Mantripukhri (Manipur)
							Caron Enterprise										
							Navsheen Associates										
NPCC/NER(C)/AR/NIT-1/17-18/1902	Building works	E-tender	28.11.17	Two Bid System	18.12.17	3	Navsheen Associates	0	-	YES	757	700001/NER(C)/821/3463 dated 05.03.2018	M/s Navsheen Associates	80734860.00	16 months	24 Nos Type II (G+III) in 03 blocks with approach road, retaining wall incl misc allied works and devp works at HQ IGAR (S) at Mantripukhri	Mantripukhri (Manipur)
							Caron Enterprise										
							Cyrstal Works										

Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publicatio n of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	Names of parties	Nos. of parties not qualified	Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Package No.	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for	Location
NPCC/NER(C)/AR/NIT-05/17-18/3018	Building works	E-tender	30.12.17	Two Bid System	12.01.18	3	Tovishe Achumi Sarins Meghalaya Construction & Supply Co.	0	-	YES	758	700001/NER(C)/831/3587 dated 20.03.2018	M/s Meghalaya Construction & Supply Co.	11423127.00	14 months	Constr of 06 x Single JCO accn (G+II) in 1 block for AR Bn at Phunderi (Manipur)	Phundrei (Manipur)
NPCC/NER(C)/AR/NIT-1/17-18/1902	Building works	E-tender	28.11.17	Two Bid System	18.12.17	3	Rabinderjit Singh & Sons H.P. Construction Aarav Enterprise	0	-	YES	759	700001/NER(C)/826/3598 dated 21.03.2018	M/s Aarav Enterprises	38284351.00	16 months	Constr of 03 Nos SM Bk (G+II) for AR Bn at Tuensang (Nagaland)	Tuensang (Nagaland)
NPCC/NER(C)/AR/NIT-04/17-18/1942	Building works	E-tender	02.12.17	Two Bid System	29.12.17	3	Kuhoi Zhimo K.B. Enterprise Aien Meren Enterprise	1	Kuhoi Zhimo	YES	760	700001/NER(C)/814/3591 dated 20.03.2018	M/s K.B. Enterprises	71905234.00	16 months	Constr of Type V and 04 Nos SM Bk (G+III) for AR Bn at Wokha (Nagaland)	Wokha (Nagaland).
NPCC/NER(C)/AR/NIT-04/17-18/1942	Building works	E-tender	02.12.17	Two Bid System	29.12.17	3	Shakti Construction & Supply Co. K.B. Enterprise Ayangla Ao	0	-	YES	761	700001/NER(C)/820/3599 dated 21.03.2018	M/s K.B. Enterprises	74185440.00	16 months	04 Nos SM Bk (G+III), 04 Nos Single Offrs accn, 06 Nos S/JCOs accn incl allied services and devp works for AR Bn at Khuga (Manipur)	Khuga (Manipur)
NPCC/NER(C)/AR/NIT-04/17-18/1942	Building works	E-tender	02.12.17	Two Bid System	29.12.17	3	Aien Meren Enterprise K.B. Enterprise Ayangla Ao	0	-	YES	762	700001/NER(C)/819/3590 dated 20.03.2018	M/s K.B. Enterprises	45605799.00	16 months	Storage accn and hosp bldg with devp wrks for AR Bn at Wokha, Nagaland	Wokha (Nagaland).
NPCC/NER(C)/AR/NIT-04/17-18/1942	Building works	E-tender	02.12.17	Two Bid System	29.12.17	3	Tovishe Achumi Sarins Meghalaya Construction & Supply Co.	0	-	YES	763	700001/NER(C)/830/3586 dated 20.03.2018	M/s Meghalaya Construction & Supply Co.	47050283.00	16 months	04 Type-V qtrs (G+1) in 2 blocks and 02 x Type IV qtrs (G+1) in 1 block incl devp wks for AR Bn at Phunderi (Manipur)	Phundrei (Manipur)
NPCC/NER(C)/AR/NIT-05/17-18/3018	Building works	E-tender	30.12.17	Two Bid System	19.01.18	3	H.P. Construction UBS Construction Aarav Enterprise	1	UBS Construction	YES	768	700001/NER(C)/828/3588 dated 20.03.2018	M/s Aarav Enterprises	16437938.00	16 months	01 No SM Bk (G+1) incl Devp Wks at AR Bn at Jalukie (Nagaland)	Jalukie (Nagaland)
NPCC/NER(C)/AR/NIT-05/17-18/3018	Building works	E-tender	30.12.17	Two Bid System	19.01.18	2	Shakti Construction & Supply Co. Sarins	0	-	YES	769	700001/NER(C)/816/3589 dated 20.03.2018	M/s Shakti Construction & Supply Co.	92647302.00	16 months	04 Nos SM Bk (G+III) with Devp works for AR Bn at Modi (Manipur)	Modi (Manipur)
NPCC/NER(C)/AR/NIT-05/17-18/3018	Building works	E-tender	30.12.17	Two Bid System	19.01.18	3	Sarins Shakti Construction & Supply Co. Tovishe Achumi	0	-	YES	770	700001/NER(C)/815/3583 dated 20.03.2018	M/s Sarin's	92044826.00	16 months	04 Nos SM Bk (G+III) and internal road with Devp wks for AR Bn at Modi (Manipur)	Modi (Manipur)
NPCC/NER(C)/AR/NIT-05/17-18/3018	Building works	E-tender	30.12.17	Two Bid System	19.01.18	2	Ayangla Ao K.B. Enterprise	0	-	YES	771	700001/NER(C)/832/3594 dated 20.03.2018	M/s K.B. Enterprises	21383554.00	16 months	Provn of drainage and retaining wall for AR Bn at Modi (Manipur)	Modi (Manipur)
NPCC/NER(C)/AR/NIT-05/17-18/3018 (2nd Call)	Building works	E-tender	30.12.17	Two Bid System	12.01.18	1	AVS Construction Co.	0	-	YES	29	700001/NER(C)/813/3437 dated 28.02.2018	M/s AVS Construction Co.	25014079.00	12 months	Construction of Balance work to be executed at Risk & Cost to complete the 24 Nos. Type - II (G+II) in 4 blocks with allied services and development works for Assam Rifles at Shukhovi (Nagaland)	Shukhovi (Nagaland)

**NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED**

(A GOVERNMENT OF INDIA ENTERPRISE)

**NER (IBBW) ZONE, SILCHAR (ASSAM)**

**DETAILS OF CONTRACTS AWARDED DURING FINANCIAL YEAR 2017-18 (UPTO March'2018)**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid System)	Last Date of receipt of Tender	Nos. of tender received	Nos. and name of parties qualified after technical evaluation	Nos. & name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract/LOA No. & date	Name of contractor	Value of contract (Rupees)	Scheduled date of completion	Tender For
70064/IBBW/NIT/ TQ/WS/464, dated 16.11.2015 <b>(03rd Call)</b>	Building Work	Open Tender	17.11.2015	Two Bid System	03.12.2015	2	<b>02Nos.</b> i) J.C.Infra Corporation Ltd., Shillong ii) N.G. Bhattacharjee Construction Co., Agartala	NIL	Yes	70064/IBBW/TQ/PATH /WS/525, dtd.05.01.2018	J.C.Infra Corporation Ltd., Shillong	13,30,67,830.00	14.01.2019	Construction of Type Quarters at Patharkandi, District Karimganj, Assam for BSF <b>Pkg. No. PATH-I (B)</b>
70064/IBBW/NIT/ TQ/WS/464, dated 16.11.2015 <b>(03rd Call)</b>	Building Work	Open Tender	17.11.2015	Two Bid System	03.12.2015	2	<b>02Nos.</b> i) J.C.Infra Corporation Ltd., Shillong ii) N.G. Bhattacharjee Construction Co., Agartala	NIL	Yes	70064/IBBW/TQ/PATH /WS/526, dtd.05.01.2018	N.G. Bhattacharjee Construction Co., Agartala	10,38,76,975.00	14.01.2019	Construction of Type Quarters at Patharkandi, District Karimganj, Assam for BSF <b>Pkg. No. PATH-II (A)</b>

**ZONAL MANAGER**

**DETAILS OF CONTRACT AWARDED DURING THE FINANCIAL YEAR APRIL 2017 TO MARCH 2018**

1	2	3	5	6	7	8	9	10	11	12	13	14	15	17	18	21
Sr. No.	Tender No.	Item /Nature of work	Mode of Tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and Name of Parties qualified after technical Evaluation	Nos. and Name of Parties Not qualified after technical Evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (In Lacs)	Schedule date of completion of supplies	Tender for	Remark
1	UPZ/337/Tender/NSEZ-Parks/17-18/923 dtd. 22/11/17	Development of parks	By corporation website	22.11.2017	Two Bid system	19.12.2017	Four	1 ) M/s Anulata Construction Company. 2 ) M/s Parmeshwar Dayal 3 ) M/s Sunil Garg.	M/s. Royal Consdtruction Company	YES	UPZ/337/Tender/NSEZ-Parks/17-18/1276 dated 05.03.2018	M/s Anulata Construction Company	366.00	29.05.18	Development of parks in NSEZ, Noida )	
2	UPZ/337/Tender/NSEZ-Pa/17-18/391 dtd. 19/7/17	Painting of common area & repair of shaft area	By corporation website	19/7/17	Two Bid system	8/8/2017	Three	1 ) M/s NCI Global Infratech 2 ) M/s Creators Engineers & Interiors 3 ) M/s Core Constructions	NIL	YES	UPZ/337/Tender/NSEZ-Pa/17-18/550 dated 30.08.2017	M/s NCI Global Infratech	14.48	23.11.17	Painting of common area & repair of shaft area of SDF L Block in NSEZ, Noida.	
3	UPZ/337/Tender/NSEZ-Fa/17-18/524 dtd. 24/08/17	Repairing of footpath & fixing of tiles	By corporation website	24/08/17	Two Bid system	15/09/17	Seven	1) M/s Pusa Infratech Pvt. LTD. 2) M/s Royal Engineers 3) M/s AMAN constructions 4) M/s. S.A. constructions	1)M/s Jagdamba Building Contractor 2) M/s Hukam singh Contractors 3) M/s NCI Global Infratech	YES	UPZ/337/Tender/NSEZ-fo/17-18/757 dated 11.10.2017	M/s Royal Engineers	15.29	05.01.18	Repairing of footpath & fixing of tiles from gate No. 1 to DSC road in NSEZ, Noida	
4	UPZ/337/Tender/NSEZ-ZO/17-18/525 dtd. 24/08/17	Construction of shed with Brick boundary wall.	By corporation website	24/08/17	Two Bid system	15/09/17	Five	1) M/s AMAN constructions 2) M/s. S.A. constructions 3) M/s Royal Engineers 4) M/s Pusa Infratech Pvt. LTD.	1) M/s NCI Global Infratech 2) M/s Hukam singh Contractors	YES	UPZ/337/Tender/NSEZ-Go/17-18/758 dated 11.10.2017	M/s Royal Engineers	25.59	05.02.18	Construction of shed with Brick boundary wall near guest house in NSEZ, Noida	
5	UPZ/337/Tender/NSEZ-SWM-Civil/17-18/1151 dated 27.02.2018	Solid Waste Management System	By corporation website	27.02.2018	Two Bid system	5/3/2018	Two	M/s. Parmeshwar Dayal	M/s. Jyoti Swarup Mittal	No	UPZ/337/Tender/NSEZ-SWM-Civil/17-18/1338 dated 16.03.2018	M/s. Parmeshwar Dayal	310.00		Development for Establishment at Solid waste Waste Management System in NSEZ.	

1	2	3	5	6	7	8	9	10	11	12	13	14	15	17	18	21
Sr. No.	Tender No.	Item /Nature of work	Mode of Tender enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tender received	Nos. and Name of Parties qualified after technical Evaluation	Nos. and Name of Parties Not qualified after technical Evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (In Lacs)	Schedule date of completion of supplies	Tender for	Remark
6	UPZ/337/Tender/NSEZ-BW-Civil/17-18/85 dated 28.4.2017	Construction of boundary wall.	By corporation website	27/04/17	Two Bid system	25/05/17		1) Gupta engineers & Contractors 2) Ridhi S hidhi Buildwell Pvt. Ltd. 3)Brij Gopal Construction Company. 4) Royal Construction Company.	1) M/s MSR Associats 2) M/s Ram Avtar Gupta 3) M/s. Buland Infra 4) NCI Global Infratech.	YES	UPZ/337/Tender/NSEZ-BW/17-18/294 dated 27.06.2017	M/s Royal Construction Company.	113.00	26.09.17	Cnstruction of boundary wall at Noida special economic zone	
7	UPZ/323/PNB/Tender/552 dated 14/10/2016	PNB Building at Meerut	By corporation website	4/10/2016	Two Bid system	31/10/2016	Four	1) M/s. City Pride Buildcon Pvt. Ltd.	1 ) M/s H.P. Builders pvt. Ltd. 2) M/s SUNIL kumar jain 3 ) M/s P.S. Associats.	NO	UPZ/337/Tender/PNB/16-17/819 dated 05.01.2017	M/s. City Pride Buildcon Pvt. Ltd.	1350.00	28.02.18	PNB Building at Meerut	
8	UPZ/341/ESI-Agra/Tender-SR/17-18/541 dated 28/08/2017	Special Repair/Renovation of Existing Structure	By corporation website	28/08/2017	Two Bid system	10/10/2017	Three	1 ) M/s Pusa Infratech Pvt. Ltd. 2 ) M/s H.N. Traders & Engineers 3 ) M/s Dinesh kumar Tayal	NIL	YES	UPZ/ESI-Agra/Tender-SR/17-18/868 dated 06.11.17	M/s H.N. Traders & Engineers	107.00	22.06.18	Special Repair/Renovation of Existing Structure at ESI dispensari at Chipitola Agra ( U.P.)	
9	UPZ/308 /Tender - 15-16/435 dtd. 07.10.15	Annual Repair and Maint.	By corporation website	7/10/2015	Two Bid system	4/11/2015	Three	1 ) M/s U.K. Enterprises 2 ) M/s B.L. Engineering works. 3 ) M/s H.N. Traders & Engineers	NIL	YES	UPZ/308/ARM/15-16/542 dated 20.11.2015	1 ) M/s U.K. Enterprises	14.95	09.04.16	Annual Repair and Maint. ESI Hosp, Agra and ESIC Agra	