

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
1	NPCC/NEZ/GHY/IA RI/BH/10 dated 07.08.2021	Building work	Online	07.08.2021	Two Bid System	21.08.21	09 nos.	1) M/s Ganpati Consn. Co. 2) M/s Delhi Engineers Consn. Co. 3) M/s Golden Traders 4) M/s J.C.Consn. Pvt. Ltd. 5) M/s Jyotson Consn. 6) M/s Sarin's 7) M/s Sanwar Mal Khetawat 8) M/s Tribeni Consn. Ltd. 9) M/s Mohindra Tubes Ltd.	1) M/s Ganpati Consn. Co. 2) M/s Golden Traders 3) M/s J.C.Consn. Pvt. Ltd. 4) M/s Sanwar Mal Khetawat 5) M/s Tribeni Consn. Ltd.	1) M/s Delhi Engineers Consn. Co. 2) M/s Jyotson Consn. 3) M/s Sarin's 4) M/s Mohindra Tubes Ltd.	Yes	NEZ/GHY/IA RI/S MK/1173 dated 08.10.21	M/s Sanwar Mal Khetawat	Rs.22,22,61,026.85	17.01.2023	Construction of Boys Hostels for IARI(ICAR) campus at Dirpal Chapari, Gogamukh, Dhemaji, Assam
2	NPCC/UPZ/357/BSI P/21-22/376 dated 28.07.2021	Building work	Online	29.07.2021	Single bid with two envelope system	21.08.2021	5	1). M/s K.S.M Bashir Mohammad & Sons, 24 New Berry Road, Lucknow. 2). M/s S. K. Integrated Consultants, 280, Depali Enclave, Pilampura, New Delhi-34. 3). M/s Krishna Buildspace Pvt. Ltd., 307, Pragati Complex, 150, Feet Ring Road, Opposite Amin Mary Kunction, Rajkot, Gujarat. 4). M/s Shanti Procon LLP, Shanti House, Plot No. 28, Vraj vihar Society, B/h Baghwan Party Plot, Ahmedabad, Gujarat. 5). M/s Shreejkrupa Project Limited, 289, Sundar Nagar, Behind C.S.E.B. office, Raipur-492013.	1). M/s K.S.M Bashir Mohammad & Sons, 24 New Berry Road, Lucknow. 2). M/s Krishna Buildspace Pvt. Ltd., 307, Pragati Complex, 150, Feet Ring Road, Opposite Amin Mary Kunction, Rajkot, Gujarat. 3). M/s Shreejkrupa Project Limited, 289, Sundar Nagar, Behind C.S.E.B. office, Raipur-492013.	1). M/s S. K. Integrated Consultants, 280, Depali Enclave, Pilampura, New Delhi-34. 2). M/s Shanti Procon LLP, Shanti House, Plot No. 28, Vraj vihar Society, B/h Baghwan Party Plot, Ahmedabad, Gujarat.	Yes	NPCC/UPZ/357/BSIP/21-22/649 dated 12.10.2021	M/s Krishna Buildspace Pvt. Ltd., 307, Pragati Complex, 150, Feet Ring Road, Opposite Amin Mary Kunction, Rajkot, Gujarat.	Rs. 707723397	21.04.2023	Construction of New Building of Birbal Sahni Institute of Palaeoscience at Lucknow
3	UPZ/356/NHM/Rae bareli/21-22/267 dated 29.06.2021	Building work	Online	30.06.2021	Single bid with two envelope system	07.07.2021	3	1). M/s Mullurban Intra Services private Limited, Sarvodya Cloth Market, Gandibagh, Nagpur-440002 2). M/s G.S. Express Pvt. Ltd., C-877, Mahanagar, Lucknow-226006. 3). M/s Shree Ram Construction, 1028, Indra Nagar, Lucknow-226016.	1). M/s Mullurban Intra Services private Limited, Sarvodya Cloth Market, Gandibagh, Nagpur-440002 2). M/s G.S. Express Pvt. Ltd., C-877, Mahanagar, Lucknow-226006.	NIL	YES	UPZ/356/NHM/Raebareli/21-22/650 dated 12.10.2021	M/s G.S. Express Pvt. Ltd., C-877, Mahanagar, Lucknow-226006.	Rs. 75315092.00	21.10.2022	Construction of Drugs Warehouse in Raebareli District of Uttar Pradesh under National Health Mission

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S.No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/e valuated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
4	NIT-20/UT-04-47		Online	23.06.2021	Two Bid System	28.07.2021	12	1) GANGA PRASAD PUNETHA, 2) K M Engineering and Construction, 3) HARISH CHANDRA NARIYAL, 4) Roop Singh Kathayat, 5) mrs panch ghaticonstruction, 6) KHUSHAL SINGH ADHIKARI, 7) SOMPAL SINGH CONTRACTOR, 8) G. S. Matiyani And Sons, 9) SATISH CHANDRA PANDEY, 10) laxmi datt binwal, 11) Agarwal and Company, 12) B.C.Pandey	1), K M Engineering and Construction, 2), Agarwal and Company,	1), GANGA PRASAD PUNETHA, 2) HARISH CHANDRA NARIYAL, 3) Roop Singh Kathayat, 4) mrs panch ghaticonstruction, 5) KHUSHAL SINGH ADHIKARI, 6) SOMPAL SINGH CONTRACTOR, 7) G. S. Matiyani And Sons, 8), SATISH CHANDRA PANDEY, 9) laxmi datt binwal, B.C.Pandey	Yes	LOA No.UKO/PMGSY /LOA/84 Dated: 15.09.2021	Agrawal and Company	Rs.538.07	Court Case	Simayari to Arni. L048 Stage-II
5	NIT-20/UT-04-46		Online	23.06.2021	Two Bid System	28.07.2021	3	1) Roop Singh Kathayat, 2) mrs panch ghaticonstruction, 3) GANGA PRASAD PUNETHA	1), Roop Singh Kathayat, 2), GANGA PRASAD PUNETHA	mrs panch ghaticonstruction,	Yes	UT-04-46/BOND/NPCC /77 Agreement Date 21/09/2021	Roop Singh Kathayat	Rs.385.7	20.06.2022	L057- Narsinghdanda to Bhageena Bhandari Stage-II
6	NIT-20/UT-09-102		Online	23.06.2021	Two Bid System	28.07.2021	6	1) K M Engineering and Construction, 2) Rajendra Singh Chuphal, 3) M/S DALIP SINGH ADHIKARI, 4) Amit Joshi, 5) Dinesh Chandra Patni, 6) M/s Parwatiya Construction	1) K M Engineering and Construction, 2). M/s Parwatiya Construction	1), Rajendra Singh Chuphal, 2),M/S DALIP SINGH ADHIKARI, 3),Amit Joshi, Dinesh Chandra Patni,	Yes	UT-09-102/BOND/NPCC/74 Agreement Date 04/09/2021	KM Engineering and Construction	Rs.977.32	03.06.2022	Nachani Bansbagar-Kola Rd. to Raya-Bajeta (Pangarpani), Lo55 Stage-II

(Handwritten signature)

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/valued L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
7	NIT-20/UT-01-177		Online	23.06.2021	Two Bid System	28.07.2021	12	1) M/S A H CONSTRUCTIONS, 2) Kashmiral Constructions (P) Ltd., 3) Millenium Builders, 4) Neeraj misra, 5) G. S. Malyani And Sons, 6) Devendra Singh Bisht, 7) SHIDHI VINAYAK CONSTRUCTION, 8) KSHAL SINGH PIPALIYA, 9) Bisht Construction, 10) MS DALIP SINGH ADHIKARI, 11) GDS INFRASTRUCTURE, 12) SATISH CHANDRA PANDEY	1) Millenium Builders, 2) Neeraj misra,	1) M/S A H CONSTRUCTIONE, 2) Kashmiral Constructions (P) Ltd., 3) G. S. Malyani And Sons, 4) Devendra Singh Bisht, 5) SHIDHI VINAYAK CONSTRUCTION, 6) KSHAL SINGH PIPALIYA, 7) Bisht Construction, 8) MS DALIP SINGH ADHIKARI, 9) GDS INFRASTRUCTURE, 10) SATISH CHANDRA PANDEY	Yes	UT-01-177/BOND/NPC C/86 Agreement Date 28/09/2021	Millenium Builders	Rs.334.35 Lakhs	21.08.2022	L043- Khira to Maludhar via Chaleraseem Motor Road Stage-II
8	NIT-20/UT-03-122		Online	23.06.2021	Two Bid System	28.07.2021	3	1) B.C.Pandey, 2) M/S Devbhoomi Construction, 3) STONE FIELD CONSTRUCTIONS	1) M/S Devbhoomi Construction, 2) STONE FIELD CONSTRUCTIONS	B.C.Pandey.	Yes	UT-03-122/BOND/NPC C/75 Agreement Date 07/09/2021	Dev Bhoomi Construction	Rs.739.39 Lakhs	14.06.2022	Chaling to Udayapurlogachott, L033 Stage-II
9	NIT-20/UT-03-118		Online	23.06.2021	Two Bid System	28.07.2021	3	1) Rakesh Chandra Bhardwaj, 2) uma shankar singh rawat, 3) Doon Associates	1) Rakesh Chandra Bhardwaj, 2) Doon Associates	uma shankar singh rawat	Yes	UT-03-118/BOND/NPC C/76 Agreement Date 21/09/2021	Rakesh Chandra Bhardwaj	Rs.747.35 Lakhs	14.08.2022	Tharali to Paingadh, L022 Stage-II
10	NIT-20/UT-03-175		Online	23.06.2021	Two Bid System	28.07.2021	2	1) uma shankar singh rawat, 2) D S CONSTRUCTION	1) uma shankar singh rawat, 2) D S CONSTRUCTION	NIL	Yes	UT-03-175/BOND/NPC C/84 Dated: 28.09.2021	M/S D.S CONSTRUCTION	Rs.306.96 Lakhs	31.07.2022	L034- Dewal to Kheta M km 10 to Mopata MR Stage-II
11	NIT-20/UT-08-23		Online	23.06.2021	Two Bid System	28.07.2021	7	1) Kailash Hillways Engineering Associates, 2) Rajendra Singh Kuldeep Singh, 3) Birendra Singh Bisht, 4) suresh chandra nainwal, 5) MNR Construction Co., 6) SOMPAL SINGH CONTRACTOR, 7) Dilawar singh contractor	1) Kailash Hillways Engineering Associates, 2) Birendra Singh Bisht	Rajendra Singh Kuldeep Singh, suresh chandra nainwal, MNR Construction Co., SOMPAL SINGH CONTRACTOR, Dilawar singh contractor	Yes	UT-08-23/BOND/NPCC /81 Agreement Date 25/09/2021	Kailash Hillways Engg. Associates	Rs.631.61 Lakhs	10.07.2022	Mala (Naudkhal-Mala Rd.) to Sirasu, L032 Stage-II

(Handwritten signature)

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/valuated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
12	NIT-20/UT-03-152		Online	23.06.2021	Two Bid System	28.07.2021	4	1) Rajendra Singh Kuldeep Singh, 2) Birendra Singh Bisht, 3) VSH CONSTRUCTION, 4) Sansun Contractor	1).VSH CONSTRUCTION, 2).Sansun Contractor	Rajendra Singh Kuldeep Singh, Birendra Singh Bisht,	Yes	UT-03-152/BOND/NPC C/86 Agreement Date 13/10/2021	M/s VSH Construction Co	Rs.250.66 Lakhs	31.08.2022	L047-Dhuma Kundi MR KM 2 to Mokh Malla MR Stage-II
13	NIT-20/UT-01-184		Online	23.06.2021	Two Bid System	28.07.2021	5	1) DOON ASSOCIATE, 2) Bisht Construction, 3) Devendra Singh Bisht, 4) M/S DALIP SINGH ADHIKARI, 5) Neeraj mishra	1).Devendra Singh Bisht, 2).Neeraj mishra	DOON ASSOCIATE, Bisht Construction, M/S DALIP SINGH ADHIKARI	Yes	UT-01-184/BOND/NPC C/79 Agreement Date 25/09/2021	Devender Singh Bisht	Rs.532.57 Lakhs	10.07.2022	Duboli to Punakote, L031 Stage-II
14	NIT-20/UT-01-165		Online	23.06.2021	Two Bid System	28.07.2021	10	1) Millenium Builders, 2) DOON ASSOCIATE, 3) bhuwan chandra nariyal, 4) Bisht Construction, 5) Neeraj mishra, 6) B.C.Pandey, 7) Devendra Singh Bisht, 8) M/S DALIP SINGH ADHIKARI, 9) Naini Valley Construction, 10) GANGA PRASAD PUNETHA	1).Neeraj mishra, 2).Devendra Singh Bisht,	Millenium Builders, DOON ASSOCIATE, bhuwan chandra nariyal, Bisht Construction, B.C.Pandey, M/S DALIP SINGH ADHIKARI, Naini Valley Construction, GANGA PRASAD PUNETHA	Yes	UT-01-165/BOND/NPC C/80 Agreement Date 25/09/2021	Devender Singh Bisht	Rs.465.65 Lakhs	07.08.2022	Rathkhial to Khalyun (Simarstana), L021 Stage-II
15	NIT-20/UT-01-1114		Online	23.06.2021	Two Bid System	28.07.2021	2	1) TSRS Jamnal, 2) Shubham Builders	1)TSRS Jamnal, 2).Shubham Builders	NIL	Yes	LOA No.UKO/PMGSY /LOA/85 Dated: 22.09.2021	Shubham Builders	Rs.479.37 Lakhs	Under Progress	L045- Udaypur Agaspur Masour Kamelpani MR Stage-II
16	NIT-20/UT-01-1114		Online	23.06.2021	Two Bid System	28.07.2021	3	1) Bisht Construction, 2) GANGA PRASAD PUNETHA, 3) VISHESH ENTERPRISES	1) Bisht Construction, 2) GANGA PRASAD PUNETHA	VISHESH ENTERPRISES	Yes	UT-01-1114/BOND/NP CC/85 Agreement Date 28/09/2021	Ganga Prasad Punetha	Rs.425.96 Lakhs	10.07.2022	L043-Jarasi- Ghanyal (Gwalbeen) Rd. to Ghanyal Palla L043Stage-II
17	NIT-20/UT01188A1		Online	23.06.2021	Two Bid System	28.07.2021	6	1) Millenium Builders, 2) VSH CONSTRUCTION, 3) Neeraj mishra, 4) Ms KGL Infrastructures, 5) Devendra Singh Bisht, 6) Goludev Infrastructure Private Limited	1) VSH CONSTRUCTION, 2) Ms KGL Infrastructures, 3).Devendra Singh Bisht	Millenium Builders, Neeraj mishra, Goludev Infrastructure Private Limited	Yes	UT-01-188A1/BOND/NPCC/78 Agreement Date 24/09/2021	VSH CONSTRUCTION	Rs.290.32 Lakhs	10.07.2022	Masi Gairkhet Kalghipa Joshi MR Stage-II
18	NIT-21/UT0187		Online	27.07.2021	Two Bid System	19.08.2021	3	1) SHIDHI VINAYAK CONSTRUCTION, 2) Ms KGL Infrastructures, 3) bhuwan chandra nariyal	1).SHIDHI VINAYAK CONSTRUCTION, 2).Ms KGL Infrastructures,	3).bhuwan chandra nariyal	Yes	UT-01-87/BOND/NPCC /82 Agreement Date 25/09/2021	M/s Siddhi Vinayak	Rs.307.56 Lakhs	10.07.2022	Lakhar Kot to Buraspani MR Stage-II

Handwritten signature

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
19	NIT-21/UT011164		Online	27.07.2021	Two Bid System	19.08.2021	3	1) Ms KGL Infrastructures, 2) uma shankar singh rawat, 3) B.C.Pandey	1).Ms KGL Infrastructures, 2).uma shankar singh rawat,	1).B.C.Pandey	Yes	UT-01-1164/BOND/NPCC/83 Agreement Date 25/09/2021	KGL Infrastructure	Rs.614.31 Lakhs	10.07.2022	Sanana to malhari MR Stage-II
20	NIT-22/UT-03-149		Online	16.08.2021	Two Bid System	28.08.2021	1	1 M/s Sansun Contractors Pvt Ltd	1).M/s Sansun Contractors Pvt Ltd	NIL	Yes	UT-03-149/BOND/NPCC/87 Agreement Date 12/10/2021	M/s Sansun Contractors Pvt Ltd	Rs.588.19 Lakhs	14.08.2022	L051- Bharadisaia to Parawari MR Stage-II
21	NPCC/14/45/RO/2021-22/2nd call/160	Construction Agency	Online	04.09.2021	Two bid sys	14.09.2021	13	1. S. D. Dounde Infra Pvt. Ltd. 2. Kranli Constructions 3. ABL Infrastructure Pvt. Ltd. 4. Jashubhai V Chaudhari 5. Siddhivinayak Infrotech 6. Nalge Infrastructures Pvt. Ltd. 7. Atul Sambhaji Nikam 8. Mascot Construction Co. 9. R. H. Dare 10. M/s A. S. Construction 11. Mauli Constnution 12. Surendra Infrastructure Pvt. Ltd. 13. Accord Associates	1. S. D. Dounde Infra Pvt. Ltd. 2. Kranli Constructions 3. ABL Infrastructure Pvt. Ltd. 4. Jashubhai V Chaudhari 3. Nalge Infrastructures Pvt. Ltd. 4. Mascot Construction Co. 5. R. H. Dare 6. A. S. Construction 7. Mauli Constnution 8. Accord Associates	1. ABL Infrastructure Pvt. Ltd. 2. Jashubhai V Chaudhari 3. Siddhivinayak Infrotech 4. Atul Sambhaji Nikam 5. Surendra Infrastructure Pvt. Ltd.	L1	NPCC/14/45/RO/2021-22/LOI/204 Dated 11.10.2021	M/s Mascot Construction	Rs. 72,97,808	19.04.2021	Construction of CC road at SAI, NCoE, Aurangabad, Maharashtra (2nd Call)
22	NPCC/14/43/SI/2021-22/3rd call/172 dated 13.09.2021	Construction Agency	Online	14.09.2021	Two bid sys	21.09.2021	3	1. K. G. Sports 2. Giridharilal and Sons Sports Pvt. Ltd 3. JMD Construction	1. K. G. Sports 2. Giridharilal and Sons Sports Pvt. Ltd 3. JMD Construction	NIL	L1	NPCC/14/43/SI/2021-22/LOI/208 Dated 20.10.2021	M/s Giridharilal and Sons Sports Pvt. Ltd	Rs.12,10,269	21.01.2021	Construction of volley ball court at Sainik School, satara, Maharashtra (3rd Call).
23	NPCC/NEZ/GHY/JNV/ARCH/09 dated 04.08.2021	Providing Architectural & Engineering Services	Online	04.08.2021	Two Bid System	18.08.2021	04 nos.	1) M/s Tripathi & Associates, Noida 2) M/s Archopolis, Kolkata 3) M/s Arch Era, Gurgaon 4) M/s CP & DS Associates, Ghaziabad	1) M/s Tripathi & Associates, Noida 2) M/s Archopolis, Kolkata 3) M/s Arch Era, Gurgaon 4) M/s CP & DS Associates, Ghaziabad	NIL	Yes	NEZ/GHY/JNV(U S)/CA/Archopolis/1450 dated 27.11.2021	M/s Archopolis	Rs. 6,53,270.40	06.02.2023	Construction of Left Over works of Phase-A at JNV Upper Siang, Arunachal Pradesh.

Handwritten signature

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
24	NPCC/NEZ/GHY/ARI/GH/12 dated 25.09.2021	Construction Agency	Online	25.09.2021	Two Bid System	11.10.2021	06 nos.	1) M/s Ganpati Construction Company, Guwahati 2) M/s Capital Enterprise, Ar. Pradesh 3) M/s Golden Traders, Dimapur 4) M/s SPN Construction, Ar. Pradesh 5) M/s Sanwar Mal Khetawat, Nagaon 6) M/s North East Engineering & Construction Agency, Ar. Pradesh	1) M/s Ganpati Construction Company, Guwahati 2) M/s Golden Traders, Dimapur 3) M/s Sanwar Mal Khetawat, Nagaon	1) M/s Capital Enterprise, Ar. Pradesh 2) M/s SPN Construction, Ar. Pradesh 3) M/s North East Engineering & Construction Agency, Ar. Pradesh	Yes	NEZ/GHY/ARI/GH/1449 dated 27.11.2021	M/s Ganpati Construction Company	Rs. 9,38,48,066.10	06.12.2022	Construction of Girls Hostel for IARI(ICAR) campus at Dirpai Chapori, Gogamukh, Dhemaji, Assam
25	NPCC/Projects/EMRS-CG/21-22/086 dated 06.09.21	Construction Agency	E tender	06.09.21	Two Bid System	30.09.2021	3	1) Apex Structure Pvt. Ltd 2) Om Associates and 3) Arvind Kalyani Infrastructure Pvt Ltd.	Two nos (Om Associates & Arvind Kalyani Infrastructure Pvt Ltd.)	One no. (Apex Structure Pvt. Ltd)	Yes	NPCC/EMRS/C G/21-22/308 dated 16.11.21	Arvind Kalyani Infrastructure Pvt Ltd.	Rs. 42.49 Cr	14 months from Award	Construction of EMRS School works at Bhopalpatnam & Usur in District Bijapur(Chhattisgarh state)
26	NPCC/NEZ/GHY/NEC/Roing/19 dated 25.10.2021	Building Work	Online	25.10.2021	Two Bid System	08.11.2021	15 nos.	1) M/s Mohit Infratech, Delhi 2) M/s Sarin's, Shillong 3) M/s Durga Motors, Ar. Pradesh 4) M/s R R Projects, Ar. Pradesh 5) M/s Purvanchal Enterprise, Ar. Pradesh 6) M/s Vijay Agarwal & Sons, Assam 7) M/s Sedi Allied Agency, Ar. Pradesh 8) M/s Gabharu Infracon, Assam 9) M/s Agam Construction, Ar. Pradesh 10) M/s Lowang Construction, Ar. Pradesh 11) M/s J.G.Enterprise, Ar. Pradesh 12) M/s Y.P.Enterprise, Ar. Pradesh 13) M/s O.P. Kandoi & Co., Guwahati 14) M/s Mena Traders, Ar. Pradesh 15) M/s Ganpati Constn. Co., Guwahati	1) M/s Mohit Infratech, Delhi 2) M/s Sarin's, Shillong 3) M/s Durga Motors, Ar. Pradesh 4) M/s R R Projects, Ar. Pradesh 5) M/s Purvanchal Enterprise, Ar. Pradesh 6) M/s Vijay Agarwal & Sons, Assam 7) M/s Sedi Allied Agency, Ar. Pradesh 8) M/s Agam Construction, Ar. Pradesh 9) M/s J.G.Enterprise, Ar. Pradesh 10) M/s O.P. Kandoi & Co., Guwahati 11) M/s Ganpati Constn. Co., Guwahati	1) M/s Gabharu Infracon, Assam 2) M/s Lowang Construction, Ar. Pradesh 3) M/s Y.P.Enterprise, Ar. Pradesh 4) M/s Mena Traders, Ar. Pradesh	YES	NEZ/GHY/NEC/VA&S/1643 dated 24.12.2021	M/s Vijay Aggarwal & Sons, Tinsukia	Rs. 4,67,85,812.58	02.01.2023	Construction of Boys Hostel & Girls Hostel at Roing, Ar. Pradesh
27	NPCC/NEZ/GHY/NEC/Kakching/18 dated 25.10.2021	Building Work	Online	25.10.2021	Two Bid System	08.11.2021	03 nos.	1) M/s Mohit Infratech, Delhi 2) M/s Sarin's, Shillong 3) M/s Sadguru Engineers & Allied Services Pvt. Ltd., Guwahati	1) M/s Mohit Infratech, Delhi 2) M/s Sarin's, Shillong 3) M/s Sadguru Engineers & Allied Services Pvt. Ltd., Guwahati	NIL	YES	NEZ/GHY/NEC/Sarin/1577 dated 16.12.2021	M/s Sarin's, Shillong	Rs. 5,49,09,039.00	25.12.2022	C/O Centre for Development of Personality and Skill Development along with Hostels at Kakching, Manipur

J. Sanyal

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/s (valued L1)	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
28	NPCC/NEZ/3HY/IN/EC/Telikumura/20 Dated 25.10.2021	Building Work	Online	25.10.2021	Two Bid System	08.11.2021	09 nos.	1) M/s Mohit Infrotech, Delhi 2) M/s Sarin's Shilong 3) M/s Chinmoy Saha, Agartala 4) M/s Sanjib Roy, Agartala 5) M/s Subhas Poddar, Agartala 6) M/s Abhujit Dasgupta, Agartala 7) M/s Swapan Ch. De, Agartala 8) M/s Tapan Saha, Agartala 9) M/s Apu Day, Agartala	1) M/s Mohit Infrotech, Delhi 2) M/s Sarin's Shilong 3) M/s Sanjib Roy, Agartala 4) M/s Abhujit Dasgupta, Agartala 5) M/s Swapan Ch. De, Agartala 6) M/s Tapan Saha, Agartala	1) M/s Chinmoy Saha, Agartala 2) M/s Subhas Poddar, Agartala 3) M/s Apu Day, Agartala	YES	NEZ/3HY/HEC/S/CD/1578 dated 14.12.2021	M/s Swapan Chandra De, Agartala	Rs. 4,25,02,104.80	25.12.2022	C/O Boys Hostel & Girls Hostel of Telikumura, Agartala
29	NPCC/Projects/EMRS-CG/21-22/489	School Building construction	E Tender	06.09.2021	Two Bid System	18.09.2021	8	1) Shreekrupa Project Limited 2) Goal Traders 3) Narayan Kumar Infra Pvt. Ltd. 4) SVC Projects Pvt. Ltd. 5) Sahu Associates 6) Shree Balaji Engicons Pvt. Ltd. 7) Arvind Kalyani Infs. Pvt. Ltd. 8) R.K. the Aluminum People	Three & Narayan Kumar Infra Pvt. Ltd., Shreekrupa Project Limited, Shree Balaji Engicons Pvt. Ltd.	Five & 1) Goal Traders 2) Sahu Associates 3) Arvind Kalyani Infs. Pvt. Ltd. 4) R.K. the Aluminum People 5) SVC Projects Pvt. Ltd.	YES	NPCC/EMRS/C/G/21-22/332(A) Dated 06.12.2021	Narayan Kumar Infrastructure Pvt Ltd	31.40 Cr	14 Month	Construction of EMRS School works at Oherghoda in District Sitapur & Bahout in Dist. Surguja (Chhattisgarh state)
30	NPCC/Projects/EMRS-CG/21-22/488	School Building construction	E Tender	06.09.2021	Two Bid System	18.09.2021	10	1) Ashok Khondewal 2) M S Patel 3) Jaton Construction Pvt Ltd 4) Mohan Poddar 5) Kalyan Toll Infrastructure Ltd 6) Mukesh Ranjan Contractors 7) Sahu Associates 8) MAA Sharda Construction 9) Om Associates 10) Narayan Kumar Infrastructure Pvt Ltd	Three & M/s Om Associates, Mukesh Ranjan Contractors and Jaton Construction Pvt Ltd	Seven and 1) Ashok Khondewal 2) M S Patel 3) Jaton Construction Pvt Ltd 4) Mohan Poddar 5) Kalyan Toll Infrastructure Ltd 6) Mukesh Ranjan Contractors 7) Sahu Associates 8) MAA Sharda Construction 9) Om Associates 10) Narayan Kumar Infrastructure Pvt Ltd	YES	NPCC/EMRS/C/G/21-22/331 Dated 06.12.2021	Om Associates	34.03Cr	14 Month	Construction of EMRS School works at Pandra road in Dist. Bilaspur & Mainpur in Dist. Gariyaband (Chhattisgarh state)

Handwritten signature

DETAILS OF WORK AWARDED TO CONTRACTORS FROM OCT. TO DEC. 2021 (Above Rs.5 Cr.)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ie valuated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
31	NPCC/Projects/EMRS-CG/21-22/087	School Building construction	E Tender	06.09.2021	Two Bid System	18.09.2021	8	1) Jatan Construction Pvt. Ltd. 2) Standard Inratech India Pvt. Ltd. 3) Vishal Builders 4) Shree Balaji Engicons Pvt. Ltd. 5) SVC Projects Pvt. Ltd. 6) Arvind Kalyani Infrs. Pvt. Ltd. 7) Yogi Construction 8) Narayan Kumar Infrastructure Pvt Ltd	Two & M/s Standard Inratech India Pvt. Ltd., Jatan Construction Pvt. Ltd.	Six and 1) Vishal Builders 2) Shree Balaji Engicons Pvt. Ltd. 3) SVC Projects Pvt. Ltd. 4) Arvind Kalyani Infrs. Pvt. Ltd. 5) Yogi Construction 6) Narayan Kumar Infrastructure Pvt Ltd	YES	NPCC/EMRS/CG/21-22/332 Dated 06.12.2021	Jatan Construction Pvt. Ltd	33.91Cr	14 Month	Construction of EMRS School works at Gharghoda in dist. Raigarh & Pathalgaon in Dist. Jaspur(CG) (Chhattisgarh state)

AM

Kanhai