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                   NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 
( A Govt. of India Enterprise ) 

EASTERN ZONAL OFFICE 
  3A, Dr S. N. Roy Road, Kolkata-700029 

Phone:-033-2466-7371, 033-2463-4965/5138 
 

NOTICE INVITING  TENDRR  
 
 
REF NO :-EZ/ FSEZ/NIT/12 - 13/697                                          Dated :-23/08/2012 
 
Sealed opened tender in two envelope  is invited in  by the  Zonal Manager, Eastern Zone, 
NPCC LTD  from reputed , resourceful  civil  contractors  having competency & experience  , 
for executing similar nature of jobs. 

 
 
Date of  sale  of tender document:-  24/08/12 to 14/09/12 upto 12.00 PM. 
 
Date of submission of tender documents:- on 14/09/12 upto 3-00 PM  
 
Date of opening of tenders of Envelope I :- on 14/09/12 at 4-30 PM. 
 
 

MINIMUM ELIGIBILITY  CRITERIA ( DOCUMENTARY EVIDENCE FOR WHICH TO BE 
SUBMITTED) IN ENVELOPE-I. 

 
i) The applicant must possess completion certificate for 3(three) similar nature of works of value 

not less than 40% or 2(two) similar nature of works of value not less than 50% or one similar 
nature of work of value not less than 80% of the approximate cost  as mentioned above  with 
in last 7 years ending last day of month previous to the one in which application  is invited. 
Similar nature of work means Construction of RCC work. Value of completion 
certificates are to be updated to 12-13 price level @ 5% per year compounded. 

 

Sl 
No. 

Name of work Time 
of 

compl 

Approximate cost 
(Rs.in lacs) 

E.M.D. 
(Rs.) 

Cost of  
tender 
doc. 

 
1 
 
 
 
 
 
 
 
2 
 
 
 
 

“Construction  of Container 
Parking yard ( Phase –III) 
(pkg –I) at sector-I FSEZ  
 
 
 
“Construction  of Container 
Parking yard ( Phase –III)  
(pkg –II) at sector-I FSEZ  
 
 
 
 

4 (Four) 
months 

 
 
 
 
 
 
 

4 (Four) 
months 

 
 

57.80 
 
 
 
 
 
 
 
 

57.80 
 
 
 

116000/- 
 
 
 
 
 
 
 
 

116000/- 
 
 
 

5000/- 
 
 
 
 
 
 
 
 

5000/- 
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ii) The applicant must possess VAT No., PAN, EPF Registration No., Sevice Tax Registration 
No. 

 
iii)  Average annual financial turnover during the last 3 (three) years ending 31st March of the 

previous financial year should be at least 30% of the approximate cost of work for 
which tender is being invited. Balance sheet ,Profit & Loss statement to be submitted. 
Financial Turnovers are to be updated to 11-12 price level @ 5% per year compounded. 

 
 
iv) Copies of original documents (as applicable)defining the constitution or legal status, place of 

registration, and principal place of business like Memorandum & Articles of Association/ 
Registered Partnership deed/ Affidavit in support of proprietorship,  written power of attorney 
in favour of the signatory of the Bid. 

 
v) Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

at any stage of the tender process ,if they have: 
 

a) made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements;(NPCCL, in this regard always reserves the right to 
verify from any person, banker of the applicant or companies issuing credentials in favoyr of 
the applicant) and/or 

 
b) record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 
 

c) participated in the previous bidding for the same work and had quoted unreasonably high/low  
bid prices and could not furnish rational justification to the employer. This is only applicable if 
the tender is being invited for other than first time. 

 
 

However, tender inviting authority always reserves the right to verify the competency/eligibility of the 
bidders with regard to  any other works being executed or completed by the bidder from previous or 
existing client of the bidder in writing & reserves the right not to qualify the bidder for opening of price 
envelope.  
 
 
Applicants are advised to see the site of work well in advance and get themselves thoroughly 
acquainted with the local conditions at site, transport facilities, availability of water, facilities 
of access to the site, difficulties of work if any, and other matters that may be required for  
submission of price.  No excuses for ignorance of such situations/factors will not be 
entertained. 
 
Value of work shown in the  notice is only approximate & may be appreciably increased or reduced 
for which amendment will be issued and eligibility criteria as stated above will accordingly be 
applicable. 

  
Canvassing in connection with the application submitted is strictly prohibited and tenderer who resorts 
to this will render his tender liable to rejection. 
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This corporation reserves the right to verify the documents submitted by the applicants with the 
originals, if desired or if desired may refer  the same to the issuing authority for authenticity  
 
This notice made available in web site, is only for viewing purpose . Applicants are to submit 
application for purchase of tender document in the respective letter heads of their company. 
 
Further, any corrigendum/addendum/errata etc. in respect of above notice shall be made available in 
our official web site www.npcc.gov.in only . No further press publication shall be made in this regard. 
Hence applicants are advised to visit our website regularly for any amendment/ corrigendum/ 
addendums in this regard. 
 
 
 
 
ZONAL MANAGER  
 
CC: 
 

1.The Development Commissioner, FSEZ, Kolkata, for kind information & with a request for 
nominating at least one  official from FSEZ as  member of the tender committee for finalizing 
tenders invited in connection with the works of CNCI, if desired. 
 
2. The Zonal Manager, Eastern Zone, NPCC Ltd., Faridabad – for kind information please. 
 
3. GM(PMC), NPCC LTD, Corporate Office, Faridabad for uploading in necessary web sites  

please . Soft copy of the same in this regard is being sent to e-mail IDs npcc1757@rediffmail.com 
& pmc.npcc@nic.in 

 
4. The AM(F) /EZ, NPCC Ltd.,EZO ,Kolkata. 
 
5. Notice Board. 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 
(A Govt. of India Enterprise) 

FORM OF TENDER 
(To be submitted in bidder’s letter head) 

 
 
 
 
To, 
Zonal Manager, 
Eastern Zone 
NPCC Ltd,  
Kolkata 
 
1. I / We hereby tender for execution of the work as per tender documents within 

the time schedule of completion of work and accepted rates in the bill of 
quantities quoted by me/us for the whole work in the accordance with the Notice 
Inviting Tenders, conditions of Contract. Specifications of materials and 
workmanship, bill of quantities. Drawing time schedule of completion of jobs and 
other documents and papers, all as in tender documents. 

 
2. It has been explained to me/ us that the time stipulated for jobs and completion of 

works in all respects and in different stages mentioned in the “Time schedule for 
Completion of jobs and signed and accepted by me/us is the essence of the 
contract. I/We agree that in case of failure on my/our part to strictly observe the 
time of completion mentioned for jobs or any of them and the final completion of 
works in all respects according to the schedule set out in the said “Time 
Schedule for completion of stipulations contained in the contract the recovery 
being made as specified therein. In exceptional circumstances extensions of time 
which shall always being in writing way, however be granted by the NPCC at its 
entire discretion for some items and I/we agree that such extension of time will 
not be counted for the final completion of work as stipulated in the said “Time 
Schedule of Completion of jobs.” 

 
3.  I/we agree to pay the earnest Money, ISD/Performance Gurantee, Security 

Deposit and accept the terms and condition as laid down in the memorandum 
below in this respect. 

MEMORANDUM 
 
i)          General Description of work-             As mentioned in the NIT. 
 
ii) Earnest Money Deposit-  As mentioned in the NIT. 
   
iii)         Initial Security Deposit/ 
            performance gurantee 2%(two) of contract value within 07 days 

after issue of Letter of acceptance including 
EMD.                         . 
 

iv)  Estimated Cost                                   As mentioned in the NIT. 
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v) Security Deposit                              To be deducted @ 10 % of each RA bill and 

will be restricted up to 10% of the contract 
value including 2% ISD.  
 

vi) Time allowed for starting            The date of start of contract shall be reckoned 
from the date of issue of letter of award . 

 
vii) Time for completion of work   Total work to be completed in  accordance 

with the  time schedule of completion of work 
in the tender  documents. 

 
viii) Location of the work:-   As mentioned in the NIT. 
 
 
 
4. Should this tender be accepted, I/We agree to abide by  and fulfill all terms and 

conditions referred to above and in default thereof, to forfeit, and pay NPCC or its 
successors or its authorized nominees such sums of money as are stipulated in 
the notice inviting tender documents. 

 
5. If I/We fail to commence the work within 10 days of the date of issue of Letter of 

award or I/We fail to submit Initial security deposit within 7 days from the date of 
issue of  letter of acceptance  , I/We agree that NPCC shall, without prejudice to 
any other right or remedy, be at liberty to forfeit the said earnest money 
deposited with NPCC as specified above or Initial security deposit as applicable 
besides any other action as per terms of registration with NPCC. The NPCC shall 
also be at liberty to cancel the letter of  acceptance of tender if we fail to deposit 
the initial security deposit, as contained elsewhere in the tender documents. 

 
Dated the__________________ day of _________ 
 
SIGNATURE  OF TENDERER  
 
NAME IN CAPITAL LETTERS ___________ 
 
ADDRESS ___________________________ 
  
       ___________________________________ 
 
SEAL OF  TENDERER 
 
WITNESS 
 
OCCUPATION._________________________ 

 
E:\AD-1\Ad\BSF\Tenderdocument\BSFworks\Formoftender_2.doc 
 
Page 2 of 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED
(A Govt. of India Enterprise)

INSTRUCTION TO TENDERERS.

Tenderers should deposit the Earnest Money as mentioned above  along 
with the tender by Demand Draft payable at Kolkata on any scheduled bank 
in favour of  National Projects Construction Corporation Li        for an 
amount as mentioned above . Tender will be rejected ou        if submitted, 
without any earnest money. Term deposit will not be accepted in any case.

SUBMISSION  OF  TENDERS:-

Tender to be submitted in two separate envelopes as detailed below 
containing the following:-

1)

2)

Envelope-I, :- a) Earnest Money deposit as detailed.

b)Unequivocal acceptance of all the Terms & Conditions & technical 
specifications of the bidding document in Format “ACCEPTANCE OF TENDER 

CONDITIONS”

c) The power of attorney of the person signing above      uments

Envelope-II:-

The tender document issued to the bidder, with rates d    filled in, signed & 
stamped in all pages. There should be no condition in this envelope which will 
otherwise make the bid of the tenderer liable to be ca    led .

All the envelopes to be marked on top as Envelope-I  Envelope-II as applicable with 
name, address, phone no of the bidder submitting the bid & addressed to the tender 
inviting authority. All the two envelopes to be put in a third outer          marked as 
“Containing Envelope-I, & Envelope-II  should also bear the name, address & phone 
no of the bidder & addressed to the tender inviting au hority.

Tenderer should quote in figures as well as in words their rate in percentage 
below/the percentage above or at par at the bottom of  summary sheet of 
priced schedule of works in the following manner :“I/We agree to carry out the 
work for which the tender has been invited  at par/the percentage above/the 
percentage below the rates shown in the schedule attached with the tender and 
agree to abide by all the  specifications, terms and c  ditions and stipulation 
of the tender documents”.
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In the event of after opening Envelope-II, lowest bidder’ s offer is found to be 
not sufficiently responsive due to any reason as detailed elsewhere in the 
tender document, second lowest bidder will be considered to be the lowest 
bidder.

Intending tenderers are advised to see the site of work and consider other 
aspects that might bear an impact in the execution of work and get 
themselves thoroughly acquainted with the local & actual conditions at site, 
transport facilities, availability of water, facilitie  of access to the site, 
difficulties of work if any, law & order situation or any other matter that 
might have any direct or indirect impact on  smooth execution of work 
before submitting the tender. The contractor shall be    ly responsible for 
considering financial effect of any or all such factors in his quoted rates. No 
claim due to absence of knowledge of site condition etc, will be entertained 
in future

4) The tender form and papers must be duly filled in and           in all 
respects. All corrections and additions and alternations etc. must be duly 
signed. Each tender must be signed by the tenderer in all pages and 
addressed to the Zonal Manager, EZ, NPCC LTD in the letter head of the 
company.

5) A tender once submitted shall not be withdrawn within a period of 120 days 
from the day of receipt of the tenders. If a tenderer withdraws his tender , 
his earnest money deposit shall stand forfeited and he shall render himself 
liable to be debarred from submitting any tender for works under NPCC 
LTD for a minimum period of one year. His enlistment with the 
corporation, if any will also be cancelled on the occurrence of above.

6) Time is the essence of the contract. Time allowed for            of the 
work is as mentioned in the above table to be considered  from the date of 
letter of award.

7) The successful tenderer will have to purchase five copies of tender 
documents after payment of cost (as mentioned above) and also Non 
Judicial stamp paper of appropriate value for signing formal agreement 
with NPCC within 15 (fifteen)) days from the date of issue of letter of 
award, failing which the tender shall liable to be terminated and the Initial 
security/ performance guarantee deposited &  earnest money shall stand 
forfeited to Corporation without any further  reference to the contractor.

8) Obtaining Labour License from Statutory Authority is the responsibility of 
the contractor. The contractor during the course of execution of the job 
shall abide by all labour laws, Acts, Electricity Rules, statutory regulations 

3)

. 
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etc. as will be enforced during the period of contract     contractor shall 
also abide by the rules and regulations laid down by t   purchaser  
regarding day-to-day works at the site, providing entry passes to his 
employees, labours etc.All tools and plants and implements required for the 
execution of work should have to be arranged for by the contractor at his 
own cost or expense.

9) Bailing out water from site, shoring , dewatering of excavated pit for 
foundation or otherwise for the interest of work, site clearance before & 
after the work , making approach to site or borough pit will be the 
contractors responsibility & tenderer should in built      costs while 
quoting his rates.

10)Tender drawings provided with the tender is purely ten       & such 
drawings cannot be referred in discussion or claim in the future.

11)All rates quoted shall be inclusive of all charges including transportation, 
loading unloading ,safe delivery at site and all other taxes duties applicable 
and prevailing at the time of submission of tendering           Octroi , 
Tools , Ferry Charges, Local Charges, Royalties, Sales Tax , Service tax 
Excise, EPF, Construction workers’ welfare cess, all other taxes, duties  & 
charges of  other statutory authorities.  , 

12)Value of work shown in the tender notice is only approximate & may be 
appreciably increased or decreased at tender stage(for which necessary 
corrigendum will be issued) or during execution stage    the discretion of 
the Zonal Manager & who will be approving authority for the same and in 
that case. The contractor will be bound to abide by the specifications, 
terms, conditions and rates of the tender. No claim in this regard will be 
entertained.

13)Canvassing in connection with the tender submitted is          prohibited 
and tenderer who resorts to this will render his tender liable to rejection.

14)The  earnest money deposited by an unsuccessful tenderer will be refunded 
on application to the Corporation in due course as per rules as the case may 
be. Such earnest money will not accrue any interest.

15)The  accepting authority of the tender does not bind himself to  accept the 
lowest tender and reserves the right to accept/reject     or tenders or to 
accept any tender without assigning any reason to anybody, whatsoever. 
The  accepting authority also reserves the right to split up any part of  work 
between two or more tenderers.
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16)Tenderers should be aware of all statutory provisions      iling in the area 
and should abide by the same and any claim arising out of the same, if any, 
will not be entertained.

17)No extra payment of any kind e.g. increase in labour rates, material cost, 
transport cost, fuels, spare parts, tools tackles, machine , taxes etc or due to 
enactment of any new law or for any other reason will be entertained during 
execution of the work and till completion.

18)Under no circumstances, the participating bidders are entitled to alter their 
tender  after acceptance of the tender.

19)The tenderer shall submit an analysis of rates if called upon to do so.

20)Conditional tender will not be accepted & will summarily be rejected.

21)Barricading the site as directed by site engineer, with MS/PGI/CGI sheets 
with proper support arrangement to make it intrusion free from persons not 
related to the construction activities & proper lighting of the area will be 
contractors responsibility for which costs are to be inbuilt in his rate.

22)MOBILIZATION OF MEN, MATERIALS AND MACHINERY :

23)All expenses towards mobilization at site and de-mobilization including 
bringing in equipment, work  force, materials, dismantling the equipments, 
clearing the site etc. shall be deemed to be included in prices quoted and no 
separate payment on account of such expenses shall be entertained. 

24)It shall be entirely the Contractor’s responsibility to provide, operate and 
maintain all necessary construction equipments, scaffoldings and safety
gadget, lifting tackles, tools and appliances to perform the work in a 
workman like and efficient manner and complete all jobs as per the 
specifications and within the schedule time of completion of work. Further, 
contractor shall also be responsible for obtaining temporary electric and 
water connection for all purposes. The contractor shall      make standby 
arrangement for water & electricity to ensure un-interrupted supply.

25)The procurement and supply in sequence and at the appr        time of all 
materials and consumable shall be entirely the contractor’s responsibilities 
and his rates for execution of work shall be inclusive of supply of all these 
items.

26)All designs, drawings, bill of quantities, etc for all works shall be supplied 
to the contractor for all structures, services and development works by 
NPCC in phased manner as the works progress. However it shall be the 
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duty and responsibility of the contractor to bring to the notice of the NPCC 
in writing as to any variation, discrepancy or any other changes required 
and to obtain revised drawings and designs and / or approval of the NPCC 
in writing for the same & such discrepancies shall never be the cause for 
extension of time or cost escalation.

27)One copy of contract documents including drawings furnished to the 
contractor shall be kept at the site and the same shall at all reasonable times 
be available for inspection.

All materials construction plants and equipments  etc. once brought 
by the contractor within the project area will not be   lowed to be removed 
from the premises without the written permission of the NPCC. Similarly 
all enabling works built by the contractor for the main construction 
undertaken by him, shall not be dismantled and removed without the 
written authority of the NPCC.

Contractor shall have to prepare the shop drawings, bar bending 
schedule, free of cost if required for any of the items of work. Five copies 
of these shop drawings  including  revised drawings if any will be 
submitted to NPCC for approval. Before executing the items shop drawings 
should be approved by NPCC.

Signature of Bidder Signature of tender inviting

28)

29)



 
GENERAL CONDITIONS  OF  CONTRACT 

DEFINITIONS 

I. EXECUTIING AGENCY/Employer means M/s  N P C C Ltd. (A Govt. of India Enterprise) referred as 
NPCC  who has been retained as  by owner for any type of construction. 

II.  
 
III. National Projects Construction Corporation Ltd. Herein after called NPCC propose  to complete the 

construction of Type quarters in different parts of West Bengal 
 
IV. The work will be executed as  per drawings “GOOD FOR CONSTRUCTION” to be released by NPCC  

 
V. ENGINEER –IN-CHARGE means the Engineer of NPCC who shall supervise and be in-charge of the 

work from time to time. 
 

VI. WORKS OR WORK The expression works or work  shall unless there be something  either in the 
subject or context repugnant to such construction be construed and taken to mean the works by or by 
virtue of the contract  contracted to be executed whether temporary or  permanent, and whether  original 
altered  substituted or additional. 
 

VII. CONTRACTOR  The contractor shall mean the individual  firm or company undertaking the works and 
shall include the legal personal  representative or such individual or the persons composing such firm or 
company, or the successors of such firm or company and the permitted assignees of such individual firm 
or company. 

 
VIII. DRAWINGS mean the drawings referred to in the specifications and any modifications of such drawings 

or such other drawings as may from time to time be furnished or approved by NPCC 
 

IX. SITE  means the lands and other places on under, in or through which the works are to be executed or 
carried out and any other lands or places provided by NPCC or used for the purpose of the agreement. 
 

X. APPROVAL means approved in writing including subsequent written confirmation of previous verbal 
approval. 
 

XI. WRITING means any manuscript typed written or printed statement under or over signature and / or 
seal as the case may be. 
 

XII. MONTH means English Calendar month ‘Day’ means a Calendar day or 24 Hrs. each  
 

XIII. CONTRACT price means the sum for which the tender is accepted as per  the letter of intent. 
 

XIV. LANGUAGE All documents and correspondence in respect of this contract shall be in English 
Language. 
 

XV. BILL OF QUANTITIES OR SCHEDULE OF QUANTITIES means the priced and completed  Bill of 
Quantities or Schedule of Quantities forming part of the tender. 

 
XVI. TENDER price means the Contractor’s priced offer to NPCC for the execution and completion of the 

work and the remedying of any defects therein in accordance with the provisions of the Contract, as 
accepted by the Letter of Intent or Award letter The word TENDER is synonymous with Bid and the word 
TENDER DOCUMENTS with “Bidding Documents” or “ offer documents”. 
 

XVII. The headings in the clauses/ conditions of tender documents is for convenience only and shall not be 
used for interpretation of the clause / condition. 

 



XVIII.  Owner will mean BSF/CNCI/NIH/NIOH/FSEZ. 
 

XIX. Words imparting the singular only also include the final and vice versa where the context requires. 
 
Clause 1 – The person/persons whose tender may be accepted (hereinafter called the 
contractor) within  seven days of the issue of letter  of  acceptance of his tender deposit 
with the corporation in cash or Demand Draft a sum sufficient with the amount of the 
earnest-money deposited by him with his tender to make up the full initial security deposit 
as specified in the tender . Balance amount security deposit will be deducted from each 
R/A bill at rate as specified in the tender document to make for full amount of security 
deposit which is ten percent of the contract price. All compensation or other sums of 
money payable by the contractor to the corporation under the terms of his contract may be 
deducted from, or paid by the sale of a sufficient part of his security deposit, or from any 
sums which may be due or may become due to the contractor by the corporation on any 
account whatsoever, and in the event of security deposit being reduced by reason of any 
such deduction or sale as aforesaid the contractor shall within ten days thereafter make 
good in cash or demand draft in favour of NPCC Ltd any sum or sums which may have 
been deducted from or raised by sale of his security deposit or any part thereof. 

Clause  2 – The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date of issue of letter of 
award  to commence work is given to the contractor. The work shall throughout the 
stipulated period of the contract be proceeded with, with all due diligence (time being 
deemed to be of the essence of the contract on the part of the contractor) and the 
contractor shall pay as compensation an amount equal to one per cent, or such smaller 
amount as the Zonal Manager (whose decision in writing shall be final) may decide on the 
amount of the tendered amount of the whole work as shown by the tender, for every day 
that the work remains uncommenced or unfinished after the proper dates. The contractor 
shall commence execution of such part of the work as may be notified to him from the date 
of the order for commencement for work and diligently continue such work and further to 
ensure good progress and during the execution of the work, he shall be bound in all cases 
in which the time allowed for any work exceeds one month to complete one-fourth of the 
whole of the work before one-fourth of the whole time allowed under the contract has 
elapsed, one-half of the work, before one-half of such time has elapsed, and three-fourth 
of the work, before three-fourths of such time has elapsed. In the event of the contractor 
failing to comply with any of the conditions herein he shall be liable to pay as 
compensation an amount equal to one percent or such smaller amount as the Zonal 
Manager (whose decision in writing shall be final) may decide on the said tendered 
amount of the whole work for every day that the due quantity of work remains incomplete 
provided always that the entire amount of compensation to be paid under the provisions of 
this clause shall not exceed ten per cent on this contract amount of the work . 

Clause 3 – In any case in which under any clause or clauses of this contract the contractor 
shall have rendered himself liable to pay compensation amounting to the whole of his 
security deposit (whether paid on one sum or deducted by installments) the Zonal 
Manager, on behalf of the Corporation shall have power to adopt any of the following 
courses, as he may deem best suited to the interests of the Corporation. 

I. To rescind the contract (of which rescissin notice in writing to the 
contractor under the hand of the Zonal Manager shall be conclusive 
evidence), and in which case the security deposit of the contractor shall 
stand forfeited, and be absolutely at the deposit of the Corporation. 

II. To employ labour paid by the Corporation and to supply materials to carry 
out the work, or any part of the work, debiting the contractor with the cost 
of the labour and the price of the materials (of the amount of which cost 
and price certificate of the Executive Engineer shall be final and conclusive 
against the contractor) and crediting him with the value of the work done. 
In all respects in the same manner and at the same rates as it had been 
carried our by the contractor under the terms of his contract the certificate 

Security deposit 

Compensatio
n for delay 

Action when whole 
of security deposit is 
forfeited. 



of the Executive Engineer as to the value of the work done shall be final 
and conclusive against the contractor. 

III. To measure up the work of the contractor, and to take such part thereof as 
shall be unexecuted out of his hands, and to give it to another contractor to 
complete, in which case any expenses which may be incurred in excess of 
the sum which would have been paid to the original contractor, if the whole 
work had been executed by him (of the amount of which excess the 
certificate in writing of the Executive Engineer shall be final and 
conclusive) shall be borne and paid by the original contractor and may be 
deducted from any money due to him by the corporation under the contract 
or otherwise. of from his security deposit or the proceeds of sale thereof, 
or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Zonal Manager the 
contractor shall have no claim to compensation for any loss sustained by him by reason of 
his having purchased or procure any materials, or entered into any engagements or made 
any advances on account of, or with a view to the execution of the work or the 
performance of the contract. And in caser the contract shall be rescinded under the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work theretofore actually performed under this contract, unless and until the Executive 
Engineer /Asstt.  Engineer will have certified in writing the performance of such work and 
value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

Clause 4 – In any case in which any of the powers conferred upon the Zonal Manager by 
clause by 3 hereof, shall have become exercisable and the same shall not be exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall not withstanding be exercisable in the event of any future case of 
default by the contractor for which by any clause of clauses hereof he is declared liable to 
pay compensation amounting to the whole of his security deposit, and the liability of the 
contractor for past and future compensation shall remain unaffected. In the event of the 
Zonal Manager putting in force either of the powers (a) or (c) vested in him under the 
preceding clause he may, if he so desire, take possession of all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof of belonging to the 
contractor, or procured by him and intended to be used for the execution of the work or 
any part thereof paying or allowing for the same in account at the contract rates, or in case 
of these not being applicable, at current market rates to be certified by the Executive 
Engineer whose certificate thereof shall be final, otherwise the Zonal Manager may give 
notice in writing to the contractor or his clerk of the works, foreman or other authorized 
agent require him to remove such tools, plants, materials or stores from the premises 
(within a time to be specified in such notice), and in the event of the contract failing to 
comply with any such requisition, the Executive Engineer may remove them at the 
contractor’s expense or sell them by auction or private sale on account of the contractor 
and at his risk in all respects, and the certificate of the Executive Engineer as to the 
expense of any such removal and the amount of the proceeds and expense of any such 
sale shall be final and conclusive against the contractor. 

Clause 5 – If the contractor shall desire an extension of the time for completion of the work 
on the grounds of his having been unavoidably hindered in the execution, the contractor 
shall give an immediate report of such hindrance to the Executive Engineer in writing and if 
he shall desire an extension of time for completion of the work on the ground thereof he 
shall apply in writing to the Executive Engineer within 7 days of the date of cessation of 
such hindrance on account of which he desires such extension as aforesaid and the 
Executive Engineer shall, if in his opinion (which shall be final) reasonable grounds be 
shown thereof authorize such extension of time, if any, as may, in his opinion, be 
necessary or proper provided always that such extension shall not entitle the said 
contractor to claim any escalation either towards the price of materials or towards the 
wage of labour or any account whatsoever. 
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Clause 6 -  On completion of the work, nor shall the work be considered to be completed 
until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials and rubbish, and cleaned off the dirt from all 
wood-work, doors, windows, walls, floors, or other parts of any building, in, upon or about 
which the work is to be executed, or of which he may have had possession for the purpose 
of the execution thereof, not until the work shall have been measured by the Executive 
Engineer whose measurements shall be binding and conclusive against the contractor. If 
the contractor shall fail to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish and cleaning off dirt on or before the date fixed 
for the completion of the work, the Executive Engineer may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish, and dispose of the 
same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith 
pay the amount of all expenses so incurred and shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid for any sum actually realized by the sale 
thereof. 

Clause 7 – No payments shall be made for works estimated to cost less than rupees one 
thousand, till after the whole of the works shall have been competed and a certificate of 
completion given. But in the case of works estimated to be cost more than rupees one 
thousand, the contractor shall on submitting the bill therefore be entitled to receive a 
monthly payment. But all such intermediate payments shall be regarded as payments by 
way of advance against the final payment only and not as payments for work actually done 
and completed, and shall not preclude the requiring of bad, unsound, and imperfect or 
unskillful work to be removed and taken away and reconstructed, or-recreated, or be 
considered as an admission of the due performance of the contract, of any part thereof, in 
any respect or the accruing of any claim, nor shall it conclude, determine or affect in any 
way the powers of the Zonal Manager under these contract or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way vary or affect 
the contract. The final bill shall be submitted by the contractor within one month of the date 
fixed for completion of the work, otherwise the Executive Engineer’s certificate of the 
measurement and of the total amount payable for the work accordingly shall be final and 
binding on all parties. 

Clause 8 – A bill shall be submitted by the contractor each month on or before the date 
fixed by the Executive Engineer for all work executed in the previous month, and the 
Executive Engineer shall take of cause to be taken the requisite measurement for the 
purpose of having the same verified, and the claim as far as admissible adjusted if 
possible, before the expiry of ten days from the presentation of the bill, if the contractor 
does not submit the bill within the time as aforesaid the Executive Engineer may depute a 
subordinate to measure up the said work in the presence of the contractor, whose 
countersignature to the measurement list will be sufficient warrant, and the Executive 
Engineer may prepare a bill from such list which shall be binding on the contractor in all 
respect. 

Clause 9 – The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner, and both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the designs, drawings, and instructions in writing 
relating to the work signed by the Executive Engineer and lodged in his office, and to 
which the contractor shall be entitled to have access at such office, or on the site of the 
work for the purpose of inspection during office hours, and the contractor shall, if he so 
requires, be entitled at his own expenses to make or cause to be made copies of the 
specifications, and of all such designs, drawings and instructions as aforesaid. 

Clause 10 – The Zonal Manager shall have power to make any alterations in, omissions 
from additions to or substitutions for, the original specifications, drawings, designs and 
instruction, that may appear to him to be necessary or advisable during the progress of the 
work and the contractor shall be bound to carry out the work in accordance with any 
instructions which may be given to him writing signed by the Executive Engineer and such 
alteration, omissions, additions or substitutions shall not invalidate the contract but shall be 
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deemed to have formed as work included in the original tender and any altered addition or 
substituted work which the contractor may be directed to do in the manner above specified 
as part of the work shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work and at the same rates, if any, may be 
specified in the tender for the main work. The time for the completion of the work shall be 
extended in the proportion that the altered, additional or substituted work bears to the 
original contract work and the certificate of the Executive Engineer shall be conclusive as 
to such proportion. And if the altered additional or substituted work includes any class of 
work, for which no rate is specified in this contract, then such class of wok shall be carried 
out at the rates entered in the prevailing Delhi Schedule of Rates which was in force at the 
time of the acceptance of the contract, minus/plus the percentage which the total tendered 
amount bears to the estimated cost of the entire work put to tender and if the altered, 
additional or substituted work is not entered in the said schedule of rates payment thereof 
shall be made by the Executive Engineer by determining the rates on analysis worked out 
from (a) the basic rates of materials and labour provided in current schedule of the rates or 
(b) the current market rates of materials and labour when even basic rates for the work are 
not available in the schedule. In cases when such rates are determined on analysis by the 
Executive Engineer under (a) above the stipulated percentage above or below schedule of 
rates as provided in the contract shall also apply and In case of rates worked out on 
analysis under (b) above the stipulated percentage above or below shall not apply .In the 
event of any dispute regarding rates determined on analysis for any altered, additional or 
substituted work under this clause the decision of Zonal Manager of the Corporation shall 
be final and binding. 

Clause 11 – If at any time after the commencement of the work the corporation shall for 
any reason whatsoever not require the whole thereof as specified in the tender to be 
carried out, the Zonal Manager shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment or compensation whatsoever on account of any profit 
or in advantage which he might have derived from the execution of the work in full, but 
which he did not derive in consequence of the full amount of the work not having been 
carried out, neither shall be have any claim for compensation by reason of any alterations 
having been made in the original specifications, drawings and instructions which shall 
involve any curtailment of the work as originally contemplated. 

Clause 12 – If it shall appear to the Executive Engineer or his subordinate in charge of the 
work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials of any inferior description, or that any materials or articles 
provided by him for the execution of the work are unsound or of a quality inferior to that 
contracted for, or otherwise not in accordance with the contract, the contractor shall on 
demand in writing from the Executive Engineer specifying the work, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed certified 
and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or 
in part, as the case may require, or as the case may be, remove the materials or articles 
so specified and provide other proper and suitable materials or articles at his own proper 
charge and cost, and in the event of his falling to do so within a period to be specified by 
the Executive Engineer, in his demand aforesaid ,the Executive Engineer may rectify or 
remove, and re-execute the work or remove and replace with others, the materials or 
articles complained of as the case may be at the risk and expense in all respects of the 
contractor. 

Clause 13 – All work under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Executive 
Engineer and his subordinates and the contractor shall at all time during the useful working 
hours, and at all other times at which reasonable notice of the intention of the Executive 
Engineer or his subordinate to visit the works shall have been given to the contractor, 
either himself be present to receive orders and instructions, or have responsible agent duly 
accredited in writing present for that purpose. Orders given to the contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 
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Clause 14 – The contractor shall give not less than five days notice in writing to the Zonal 
Manager or his subordinate in charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is so covered up or placed beyond 
the reach of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Executive Engineer or his 
subordinate in charge of the work, and if any work shall be covered up or placed beyond 
the reach of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 

Clause 15 – If the contractor or his workman or servants shall break deface, injure or 
destroy any part of a building, in which they may be working or any building, road, road-
curbs, fence enclosure, water pipes, cables, drain, electric or telephone posts or wires, 
trees, grass or grassland or cultivated ground contiguous to the premises on which the 
work or any part of it is being executed, or if any damage shall happen to the work while in 
progress, from any cause whatever or any imperfections become apparent in it within 
three months (six months in the case of a road work) after a certificate final or other of its 
completion shall have been given by the Executive Engineer as aforesaid, the contractor 
shall make the same good by other workmen and deduct the expense (of which the 
certificate of the Executive Engineer shall be final) from any sums that may be than or any 
time thereafter may become due to contractor, or from his security deposit, or the 
proceeds of the sale thereof, or of a sufficient portion thereof. 

The security deposit of the contractor made in the manner provided in clause-I hereof, 
shall be refundable on the expiry of 3 months (6 months in the caser of a road work) after 
the issue of the certificates final or otherwise of the completion of the work, subject to the 
condition that no such refund or security deposit shall be allowed till the final bill has been 
prepared and passed, provided, however, that in the caser of a road work. If in the opinion 
of the Executive his contract, half of the security deposit will be refundable after 3 months 
of the issue of the said certificate of completion. Provided further that in the case of any 
work (whether road, Building, Bridge, Electrical, Sanitary and plumbing etc.) where the 
Executive Engineer is satisfied that the contractor after completion of the major portion of 
the contract is unable to execute remaining part of the work for reasons beyond his 
control. the Executive Engineer in his discretion may make a proportionate refund of the 
security deposit to the Contractor. 

The contractor shall be responsible for rectifying defects in asphaltic work noticed within a 
year from the date of completion of the work and the portion of the security deposit relating 
to asphaltic work shall be refunded after the expiry of this period. 

Clause 16 – The contractor shall supply at his own cost material (except such special 
materials, if any as may in accordance with the contract be supplied from the Executive 
Engineer’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary work requisite or proper for the proper execution of the work, 
whether original, altered or substituted, and whether included in the specification or other 
documents forming part of the contract of referred to in these conditions or not, or which 
may be necessary for the purpose of satisfying or complying with the requirements of the 
Executive Engineer as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage therefore to and form the 
work. The contractor shall also supply without charge the requisite number of persons with 
the means and materials necessary for the purpose of setting out works, and counting, 
weighing and assisting in the measurements or examination at any time and from time to 
time of the work or materials. Failing his so doing the same may be provided by the 
Executive Engineer at the expense of the contractor and the expenses may be deducted 
form any money due to contractor under the contract, or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall also provide 
all necessary fencing and lights required to protect the public from accident, and shall be 
bound to bear the expenses of defense of every suit, action or other proceedings at law 
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that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay and damages and costs which may be awarded in any such suit, 
action or proceedings to any such person or which may with the consent of the contractor 
be paid to compromise any claim by any such person. 

Clause 16A – The contractor shall be responsible for and shall take proper care and 
caution in respect of all rollers, machinery, tools and implements as may be made over the 
Corporation to the contractor for use in the execution of the works under this contract and 
shall be liable for any loss of and damages caused to the said rollers, machinery tools and 
implements by any reason whatsoever during the period the same are in the possession of 
the contractor and shall on demand pay to the Corporation such amount as may be fixed 
by the Corporation for such loss and damages, the decision of the Corporation in that 
respect being final. Should the contractor fail or neglect to pay such amount on demand 
the Corporation shall have the right and be entitled, in addition to the other rights and 
remedies available to it, to deduct such amount from the amount of security deposited by 
the contractor and/or any amount remaining payable to the contractor under this contract 
for any work done by the contractor. 

Clause 16B – In every case in which by virtue of the provisions of Section 12. Sub-section 
(1) of the Workmen’s Compensation Act, 1923. The Corporation is obliged to pay 
compensation to a workman employed by the contractor, in execution of the work. The 
corporation will recover from the contractor the amount of the compensation so paid, and, 
without prejudice to the rights of the Corporation under Section 12, Sub-section (2), of the 
said Act, the Corporation shall be at liberty to recover such amount or any part thereof by 
deduction it from the security deposit or from any sum due by the Corporation of the 
contractor whether under this contract or otherwise. 

The corporation shall not be bound to contest any claim made against it under section 12, 
sub-section (1) of the said Act, except on the written request of the contractor and upon his 
giving to the corporation full security for all costs which the Corporation might became 
liable in consequence of contesting such claim. 

Clause 17 – No female labour shall be employed within the limits of a cantonment. 

Clause 17A – No labourer below the age of twelve years shall be employed on the work. 

Clause 17B – (a) The contractor shall pay to labour employed by him either directly or 
through sub-contractors, wages not less than fair wages as defined in the C.P.W.D. 
contractors’ Labour Regulations in so as such regulations have application within the State 
of West Bengal or as per the provisions of the Contract Labour (Regulation and abolition) 
Act, 1970 and the contract labour (Regulation and abolition) and the contract Labour 
(Regulation and abolition) Central rules 1971 wherever applicable. 

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wages to labour indirectly engaged on the work, including any 
engaged by his subcontractors in connection with the said work, as if labour had been 
immediately employed by him. 

© In respect of all labour directly or indirectly employed in the work for performance of the 
contractor’s part of his agreement, the contractor shall comply with or cause to be 
complied with the Central Public works Department contractor’s Labour Regulations as 
mentioned in Sub-para (a) above made from time to time in regard to payment to wages 
period deductions from wages, recovery of wages not paid and deductions unauthorisely 
made, maintenance of wage books or wage slips, publication of scale of wages and other 
terms of employment, inspection and submission of periodical returns and all other matters 
of the like nature or as per provisions of the contract Labour (Regulation and Abolition) 
Act, 1970 and the Contract Labour (Regulation and Abolition) rules, 1971 whenever 
applicable. 

(a) The Zonal Manager concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reasons of non-fulfillment of the 

Labour 



conditions of the contract for the benefit of the workers, non-payment of wages or 
of deductions made from his or their wages which are not justified by their terms 
of contract or non-observance of the Regulations as mentioned above. 

(b) The contractor shall comply with the provisions of payment of wages Act, 1936. 
Minimum wages Act, 1948. Employees Liability Act, 1938, Industrial Act, 1947. 
Maternity Benefits Act, 1961 and Contract Labour (Regulations and abolition) Act, 
1970 or the modification thereof or any other laws relating thereto and Rules 
made there under from time to time. 

(c) The Contractor shall indemnity Corporation against payment to be made under 
and for the observance of the laws aforesaid and the C.P.W.D. Contractors 
Labour Regulations having application within the State of West Bengal without 
prejudice to his right ot claim indemnity from his sub-contractors. 

(d) The regulations aforesaid shall be deemed to be a part of his contract and any 
breach thereof shall be deemed to be a breach of this contract. 

Clause 18 – No work shall be done on Sundays without the sanction in writing of the Zonal 
Manager. 

Clause 19 – The contract shall not assign or sublet without specific orders from the 
Corporation in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to do, or become insolvent or commence any insolvency 
proceedings or made any composition with his creditors, or attempt so to do, or if any 
bribe, gratuity, gift, load, perquisite, reward or advantage, pecuniary or otherwise, shall 
either directly or indirectly be given promised, or offered by the contractor, or any of his 
servants or agents to any public officer or person in the employment of the Corporation in 
any way relating to his office of employment, or if any such officer of person shall become 
in any way directly or indirectly interested in the contract, the Zonal Manager may 
thereupon by notice in writing rescind the contract, and the Security deposit of the 
contractor shall thereupon stand forfeited and be absolute at the disposal of the 
Corporation and the same consequences shall ensure as if the contract had been 
rescinded under clause 3 thereof, and in addition the contractor shall not be entitled to 
recover or be paid for any work therefore actually performed under the contract. 

Clause 20 – All sums payable by way of compensation under any of these conditions shall 
be considered as reasonable compensation to be applied to the use of the corporation 
without reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

Clause 21 – In the case of a tender by partners any change in the constitution of the firm 
shall be forthwith notified by the contractor to the Zonal Manager for his information. 

Clause 22 – All work to be executed under the contract shall be executed under the 
direction and subject to the approval in all respect of the Zonal Manager of the corporation 
for the time being who shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on. 

Clause 25 – Both the parties shall make efforts to settle the disputes or differences 
amicably. If amicable settlement is not possible, the same shall be referred to the sole 
arbitrator of Chairman & Managing Director of NPCC or the person appointed by CMD, 
NPCC and the decision of the arbitrator shall be final and binding on both the  parties. 
Arbitration shall be accorded in accordance with Indian Arbitration and Conciliation 
Act,1996. 
The jurisdiction of any dispute legal and otherwise will be within High Court of Kolkata. 
Clause 26 – In the case of any class of work for which there is no such specification as is 
mentioned in rule 1. such work shall be carried out in accordance with district specification 
and in the event of there being no district specification, then in such case the work shall be 
carried out in all respects in accordance with the instruction and requirement of Executive 
Engineer. 
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Clause 27 – The expression “works” or “work” where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction be 
construed and taken to mean the works by or by virtue of the contract contracted to be 
executed whether temporary or permanent and whether original, altered, substituted or 
additional. 

Clause 28 – The contractor(s) shall at his/their own cost provide his/their labour with hutting on his 
arranged land , and shall made arrangements for conservancy and sanitation in the labour camp to 
the satisfaction of the local Public Health and Medical Authorities. He/They shall also at his/their 
own cost make arrangements for the laying of pipe lins for water supply to his/their labour camp 
from the existing mains wherever available and shall pay all fees, charges and expenses in 
connection therewith and incidental thereto. 

Clause :-29 The contractor shall have to make his own arrangements for water, both for the work 
and use by his coolly etc. for steam road rollers and for all tools and plant, etc., required on the 
work. 

Clause :-30 Contractors will be responsible for the payments of all water charges payable 
to the Corporation of Calcutta or any other water works authority including a government 
department concerned. 

Clause :-31 If the contractor shall desire an extension of the time for completion of the 
work under clause 5 of the contract, no application for such extension will be entertained if 
it is not received in sufficient time to allow the Executive Engineer to consider it and the 
contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

Clause :-32 The contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

Clause :-33 Contractors in the course of their work should understand that all materials 
e.g. store and other materials obtained in work of dismantling, excavation etc., will be 
considered the Corporation’s property and will be disposed of to the best advantage of the 
Corporation. 

Clause :-34 No compensation for any damage done by rain or traffic during the execution 
of the work will be made. 

Clause :-35 Whenever a work is carried out in a municipal area, electric lights or electric 
danger singles wherever available shall be provided by the contractors on the barriers as 
well as part in lights. Facilities for the electric connection will be made by the Corporation 
but the contractor will bear all the expenses. 

Clause :-36 The contractor should quote through rate, inclusive of cost of materials and 
carriage to place for working. 

Clause :-37 It must be clearly understood by the contractor that no claim on account of 
enhanced rates on those already accepted, due to war fluctuations will be entertained 
during the currency of this contractor for the work as per schedule attached to the 
agreement and the additional work, if any, under clause 12 of the contract, if such 
additional work shall consist of items which have already been quoted for, or items not 
quoted for but appearing in District Schedule. 

Clause :-38 In the event of emergency the contractor will be required to pay his labour 
every day and if this not done, the corporation shall make the requisite payment as would 
have been paid by the contractor and recover the cost from the contractors. 

Clause :-39 The contractor(s) shall not deposit materials on any site which will seriously 
inconvenience the public. The Executive Engineer may require the contractor(s) to remove 
any materials, which are considered by him to be a danger or inconvenience to the public 
or cause them to be removed at the contractor’s cost. 
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Clause :-40 The contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Executive Engineer. All surplus materials, rubbish, etc. will be removed 
to the placed fixed by the Executive Engineer and nothing extra will be paid. 

Clause :-41 The contractor shall not allow any rubbish or debris to remain on the premises 
during or after repairs, but shall remove the same and keep the place neat and tidy during 
the progress of the work. The Executive Engineer may get the site or premises cleared of 
debris, etc. and recover the cost from the bill of the contractor, if the latter shows 
slackness in observing the clause. 

Clause :-42 Materials brought at site shall not be stacked at random. The contractor shall 
stack all these materials as directed by the Executive Engineer 

Clause :-43 The contractor will have to make his own arrangements for the carriage of 
materials. 

Clause :-44  For all items of contract works requiring unskilled labour, the contractor shall 
be employ unskilled local labour as far as possible. The expression “Local” shall mean and 
deem to mean the Anchal, the Block, the Thana or District of the State of West Bengal 
where the work will be executed. In cases of non-availability of such unskilled local labour 
and of other difficulties experienced by the contractor in recruiting such local labour, the 
contractor may recruit and employ unskilled labour from neighbouring areas of that district. 
In case the work is in the border area of two districts and there is dearth of adequate 
number of local labour from the district where the work will be executed, labour will not be 
available even from other districts as mentioned and when the exigency of progress of 
works demands. the contractor may engage labours from the other Districts of State of 
West Bengal and in case the same be not available, then the contractor may,  employ 
imported labour of other states. 

In case where the contractor fails to secure unskilled local labor or to engaged imported 
labour, the contractor shall employ labour locally recruited by the Corporation or labour 
imported by the corporation at the rate to be decided by the Zonal Manager of the works 
concerned whose decision as to the circumstances in the which employment of such 
labour is of mutual advantage to Corporation and the contractor will be final and binding. 

For all items of contract jobs requiring skilled labour, the contractor shall employ 70% 
(seventy percent) of skilled labour locally as far as possible. In case the contractor fails to 
recruit skilled local labour, the contractor shall employ skilled labour locally secured by 
Corporation in the manner indicated above. For bridge works, highly technical works of 
frame structural buildings, sanitary & plumbing works, electrical works etc. Involving skilled 
labour, the contractor may import & employ skilled labour upto 30% (thirty per cent) of the 
total requirement. In case the expression “imported labour” shall mean labour imported, 
primarily from other states and secondarily from the distant district of the State of West 
Bengal. 

 

 

LABOUR SAFETY PROVISIONS 

 
1.0 Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or form solid construction except such short period work as can be done safely from ladders. 
When a ladder is used an extra earrying materials as well, suitable foot holds and hand holds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 
horizontal and 1 vertical) 

 

2.0 Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or suspended from an 
overhead support or erected with stationery support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm. (3 feet) high above the floor or platform or such 



scaffolding or staging and extending along the entire length of the outside and ends thereof with only 
such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

 
3.0 Working platforms, gangways, and stairways should be so constructed that they should not sag unduly 

or unequally, and if the height of the platform or the gangway or the stairway is more that 3.6m (12 feet) 
above ground level or floor level, they should be closely boarded, should have adequate width & should 
be suitable fastened as described in described in (2.0) above. 

 
4.0 Every opening in the floor of a building or in a working platform shall be provided with suitable fencing or 

railing whose minimum height shall be 90 cm (3 feet). 
 
5.0 Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. (30 feet) in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm. (11/1/2) for ladder up to and 
including 3m (10 feet) in length. For longer ladders this width should be increased at least ¼’’ for each 
additional 30 cm (1 ft.) or length. Uniform step spacing shall not exceed 30 cm (12’’). Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites 
of the work shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights to protect the public from accident, 
and shall be bound to bear the expenses of defense of every suit, action or other proceeding at law that 
may be brought by an person for injury sustained owing to neglect of the above precautions and to pay 
any damages and cost which may be awarded in any such suit, action or proceedings to any such 
person or which may, with the consent of the Contractor, be paid to compensate any claim by any such 
person. 

 
6.0 EXCAVATION AND TRENCHING 

 
All trenches, 1.2mts.(four feet) or more in depth, shall at all times be supplied with at least one ladder for 
each 30m. (100 feet) in length or fraction thereof, Ladder shall be extended from bottom of the trench to 
at least 90 cm (3feet) above the surface of the ground. The side of the trenches, which are 1.5m (5feet) 
or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as 
to avoid the danger or sides to collapsing. The excavated materials shall not be placed within 1.5m 
(5feet) of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances undermining or undercutting shall be done. 
 

7.0 Demolition – Before any demolition work is commenced and also during the progress of the work. 
 
7.1 All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
7.2 No electric cable or apparatus, which is likely to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically, charged. 
 
7.3 All practical steps shall be taken to prevent danger to persons employed from risk or fire  

or explosion or flooding. No floor, roof or other part of the building shall  be overloaded with debris or 
materials as to render it unsafe. 

 
8.0 All necessary personal safety equipments as considered adequate by the Engineer-in-charge should be 

kept available for the use of persons employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate step to ensure proper use of equipment by 
those concerned. The following safety equipment shall be invariably provided. 

 

8.1 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
footwear and protective goggles. 

 
8.2 Those engaged in white washing and mixing or stacking of cement bags or any materials which is 

injurious to the eye shall be provided with protective goggles. 



  
8.3 Those engaged in welding works shall be provided with welders protective eye shields. 
 
8.4 Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe interval. 
 
8.5 When workers are employed in sewers and manholes, which are in active use, the Contractors shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warning or boards to prevent accident the public. In addition, the contractor shall 
ensure that the following safety measures are adhered to: 

 
a. Entry for workers into the line shall not be allowed except under supervision of the JE or any other 

higher officer. 
 
b. At least 5 to 6 manholes upstream and down stream should be kept open for at least 2 to 3 hours before 

any man is allowed to enter into the manholes for working inside. 
 
c. Before entry presence of Toxic gases should be tested by inserting wet lead acetate  paper which 

changes colour in the presence of such gases and gives indication of their presence. 
 
d. Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
e. Safety belt with rope should be provided to the workers. While working inside the manholes such rope 

should be handled by two men standing outside to enable him to be pulled out during emergency. 
 

f. The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper 
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken 
during night or day. 

 
g. No smoking or open flame shall be allowed near the block manhole being cleaned. 
 
h. The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately 

removed to avoid accidents on account of slippery nature of the malba. 
 
i. Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer In-charge may decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 

 
j. Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k. Air-blowers should bed used for flow of fresh air through the manholes. Whenever called for, portable 

air-blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof 
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed at-
least 2 meters away from the opening and on the leeward side protected from wind so that they will not 
be a source of friction on any inflammable gas that might be present. 

 
l. The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to 

work in the manhole. 
 
m. The workers shall be provided with Gumboots or non sparking shoes, bump helmets and gloves non 

sparking tools, safety lights and gas masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

 
n. Workmen descending a manhole shall try each ladder step or rung carefully before putting his full weight 

on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
 



o. If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 

 
p. The extent to which these precautions are to be taken depend on individual situation but the decision of 

the Engineer In-charge regarding the steps to be taken in this regard in an individual case will be final. 
 
8.6 The Contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form wherever men above the age of 18 are employed on the work of 
lead painting the following precautions should be taken. 

 
8.6.1 No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 
 
8.6.2 Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 

or a surface having lead paint is dry rubbed and scrapped. 
8.6.2 Overalls shall be supplied by the Contractor to the workmen and adequate facilities 
 
8.6.4.1 a) White lead sulphate or lead work products containing those pigments shall not be used in 

painting operation except in the form of paste or of paints ready for use. 
 

b) Measures shall be taken whenever required in order to prevent danger arising from the 
application of paint in the form of spray. 

 
c) Measures shall be taken, whenever practicable to prevent danger arising out of dust caused by 

dry rubbing down and scrapping. 
 
8.6.4.2 a) Adequate facilities shall be provided to enable working painter to wash during and on cessation 

of work. 
 

b) Suitable arrangements shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 

 
8.6.4.3 a) Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be 

subsequently verified by a medical man appointed by the competent authorities of the 
Consultant. 

 
b) The NPCC may require when necessary a medical examination of workers. 

 
c) Instructions with regard to the special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

9.0 When the work is done near any place where there is risk of drowning, all necessary equipment’s should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provisions should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 

 
10.0 Use of hoisting machines and tackle including their attachment encourage and supports shall conform to 

the following standard of conditions 
 
10.1 a) These shall be of good mechanical construction, sound material and adequate  

strength and free from patent, defects and shall be kept required in good working order. 
 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

 
10.2 Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in-charge of any hoisting machine including any scaffolding, which or giving 
signals to operator. 



 
10.3 In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of a hoisting machine having a variable safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
10.4 In case of NPCC machines, the safe working load shall be notified by the Engineer-in-Charge. As 

regards Contractor’s machines the Contractor shall notify the safe working load of the machine to the 
Engineer-in-charge whenever he brings any machinery to site of work and get verified by the Engineer-
in-Charge. 

 
11.0 Motors gearing, transmission electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguard, hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 
to reduce the minimum the risk of any part of  a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations, which are already energized, insulating mats, wearing 
apparel, such as gloves sleeves and boots as may be necessary be provided. The worker should not 
wear any rings, watches and carry keys or other materials, which are good conductors of electricity.   

 
12.0 All scaffold, ladders, and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 

 
13.0 These safety provisions should be brought to the notice of all concerned by display on a notice board at 

a prominent place of work spot. The person responsible for compliance of the safety codes shall be 
named therein by the contractor. 

 
14.0 To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the or their representatives. 
 
15.0 Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule on force in the Republic of India.   
 



MODEL RULES FOR THE PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 

 
 

1.0 APPLICATION 
 

These rules shall apply to all building and construction works in which 20 (twenty) or more workers are 
ordinarily employed or are proposed to be employed in any day during which the contractor work is in 
progress. 
 

2.0 DEFINITION 
 

Work place means a place where twenty or more workers are ordinarily employed or are proposed to be 
employed in connection with construction work on any day during the period which the contract work is 
in progress. 

 
3.0 FIRST-AID FACILITIES 
 
3.1 At every work place first aid facilities shall be provide and maintained, so as to be easily accessible 

during working hours, First-Aid boxes at the rate of not less than one box per 150 contract labour or part 
thereof ordinarily employed. 

 
3.2 The First-Aid box shall be distinctly marked with a red cross on white ground and shall contain the 

following equipments: - 
 
3.2.1a) For work places in which number of contract labour employed does not exceed 50, Each First-Aid box 

shall contain the following equipments: 

 

i) 6 small sterilized dressings. 
 

ii) 3 medium size sterilized dressings. 
 

iii) 3 large size sterilized dressings. 
 

iv) 3 large sterilized burn dressings. 
 

v) 1 (30 ml) bottle containing a two percent alcoholic solution of iodine. 
 

vi) 1 (30 ml) bottle containing salvolatile having the does and mode of administration 
indicated on the label. 

 
vii) 1 snake-bite lancet. 

 
viii) 1 (30 gms) bottle of potassium permanganate crystals. 

 
ix) 1 pair of scissors. 

 
x) 1 copy of the First-Aid leaf-let issued by the Director General, Factory Advise Service 

& Labour Institutes, Government of India. 
 

xi) 1 bottle containing 100 tablets (each of 5 grams) of aspirin. 
 

xii) Ointment for burns 
 

xiii) A bottle of suitable surgical antiseptic solution. 
 



3.2.2 For work places in which the number of contract labour exceed 50. Each First-Aid box shall 
contain the following equipments. 

 
i) 12 small sterilized dressings. 

 
ii) 6 medium size sterilized dressings. 

 
iii) 6 large size sterilized burn dressings. 

 
iv) 6 large size sterilized burn dressings. 

 
v) 6 (15 gms) packet sterilized cotton wool. 

 
vi) 1 (60 ml.) bottle containing a two percent iodine alcoholic solution. 

 
vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
 

viii) 1 roll of adhesive plaster. 
 

ix) 1 snake-bite lancet. 
 

x) 1 (30 gms.) bottle of potassium permanganate crystals. 
 

xi) 1 pair of scissors. 
 

xii) 1 copy of the First-Aid leaf-let issued by the Director General, Factory Advice Service 
and Labour Institutes, Government of India. 

 
xiii) A bottle containing 100 tablets (each of 5 grams) of aspirin. 

 
xiv) Ointment for burns. 

 
xv) A bottle of suitable surgical antiseptic solution. 

 
3.3 Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 
 
3.4 Nothing except the prescribed contents shall be kept in the First Aid box. 

 
3.5 The First Aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place. 
 
3.6 A person in charge of the First-Aid box shall be a person trained in First-Aid treatment, in work places 

where the number of labour employed is 150 or more. 
 
3.7 In work places where the number of labour employed is 500 or more and hospital facilities  

are not available within easy distance of the works, first-Aid Posts shall be established and run by a 
trained Compounder. The Compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

 
3.8 Where work places are situated in places which are not towns of cities a suitable motor transport shall 

be kept readily available to carry injured person or suddenly taken ill to the nearest hospital. 

 
4.0 DRINKING WATER 
 



4.1 In every work place, there shall be provided and maintained at suitable places, easily accessible to 
labour, a sufficient supply of cold water fit for drinking. 

 

4.2 Where drinking water is obtained from an intermittent public water supply, each work place shall be 
provided with storage where such drinking water shall be stored. 

 

4.3 Every water supply of storage shall be at a distance of not less than 50 feet from any latrines drain or 
other source of pollution, Where water has to be drawn from an existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap-
door which shall be dust and water-proof. 

 

4.4 A reliable pump shall be fitted to each covered well, trap-door shall be kept locked and opened only for 
cleaning or inspection which shall be done at least once a month. 

 

5.0 WASHING FACILITIES 
 

5.1 In every work place adequate and suitable facilities for washing shall be provided and  

 maintained for the use of labour employed herein. 

5.2 Separate and adequate screening facilities shall be provided for the use of male and female workers. 
 

5.3 Such facilities shall be conveniently accessible and shall be kept clean and hygienic condition. 
 

6.0 LATRINES AND URINALS 
 

6.1 Latrines shall be provided in every work place on the following scale, namely: 

 

a) Where females are employed there shall be at least one latrine for every 25 females. 
 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
 

 Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females, as the case may be up to the first 100, and one for every 50 thereafter. 

 

6.2 Every latrine shall be under cover and so partitioned off as to secure privacy and shall has a proper door 
and fastenings. 

 

6.3 Construction of Latrines: The inside walls shall be constructed of masonry or some suitable heat 
resisting non-absorbent materials and shall be cement washed inside and outside at least once a year. 
Latrine shall not be a standard lower than bore-hole system. 

 

6.4 (a)  Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the, language understood by the majority of the workers “For Men only” For 
Women only” as the case may be 

 

 (b) The notice shall also bear the figure of man or of a women, as the case may be 

 



6.5 There shall be at least one urinal for male workers up to 50 and one for female workers up to 50 
employed at a time. Provided that where the number of male or female workmen, as the case may be, 
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 
and one for every 100 or part thereof, thereafter. 

 

6.6 a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 
condition at all times. 

 

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with the 
requirements of the Public Health authorities. 

6.7 Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or near 
the latrines and urinals 

 

6.8 DISPOSAL OF EXCRETA 
 

 Unless otherwise arrange for by the local sanitary authority arrangements for proper disposal of excreta 
by incineration at the work place shall be made by means of a suitable incineration. Alternatively excreta 
may be disposed off by putting a layer of night soil at the bottom of a pucca tank prepared for the 
purpose and covering it with a 15 cm layer of waste or for refuse and then covering it with a layer of 
earth for fortnight (when it will turn into manure). 

 

6.9 The Contractor shall, at his own expense, carry out all instruction issued to him by the Engineer-in-
Charge  to effect proper disposal of night soil and other conservancy work in respect of the contractor’s 
workmen or employees on the site. The Contractor shall be responsible for payment Authority for 
execution of such work on his behalf. 

 

7.0 PROVISION OF SHELTER DURING REST 
 

 At every place there shall be provided, free of cost four suitable sheds, two for males and the other two 
for rest separately for the use of man and women labour The height of each shelter shall not be less 
than 3 meters from the floor level to the lowest part of the roof These shall be kept clean and the space 
provided shall be on the basis of 0.6 sqm. per head. 

 

 Provided that the Engineer-in-Charge may permit, subject to his satisfaction, a portion of the building 
under construction or other alternative accommodation to be use for the purpose. 

 

8.0 CRECHES 
 

8.1 A every work place, at which 20 or more women workers are ordinarily employed, there shall be 
provided two rooms or reasonable dimensions for the use of their children under the age of six years. 
One room shall be used as a play room for the children and the other as their bedrooms. 

 

 The rooms shall be constructed on standard not lower than the following: 

  

i) thatched roof 
 

ii) mud floor and walls 
 



iii) planks spread over the mud floor and covered with matting  
 

8.2 The rooms shall be provided with suitable and sufficient openings for light and ventilation thee shall be 
adequate provision of sweepers to keep the places clean. 

 

8.3 The Contractor shall supply adequate number of toys and games in the playroom and sufficient number 
of cots and beddings in the bed-room 

 

8.4 The Contractor shall provide one Ayah to look after the children in the crèche when the number of 
women workers does not exceed 50 and two when the number of women workers exceed 50. 

 

8.5 The use of the rooms/earmarked as crèches shall be restricted to children, their attendant and mother of 
the children, 

 

9.0 CANTEENS 
 

9.1 In every work place where the work regarding the employment of contract labour is likely to continue for 
six months and wherein contract labour numbering one hundred or more are ordinarily employed, and 
adequate canteen shall be provided by the Contractor for the use of such labour. 

9.2 The canteen shall be maintained by the Contractor in an efficient manner. 
 

9.3. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 
separately for workers and utensils. 

9.4. The canteen shall be sufficiently lighted at all times when any person has access to it 
9.5 The floor shall be made of smooth and impervious material and inside walls shall be lime washed or 

colour washed at least once in each year. 
 

 Provided that the inside walls of the kitchen shall be lime-washed every four months 

 

9.6 The premises of the canteen shall be maintained in a clean and sanitary condition 
 

9.7 Waste Water shall be carried away in suitable covered drains and shall not be allowed to accumulate so 
as to cause a nuisance. 

 

9.8 Suitable arrangements shall be made for the collection and disposal of garbage  
 

9.9 The dinning hall shall accommodate at a time 30 persons of the labour working at time 
 

9.10 The floor area of the dinning hall, excluding the area occupied by the service counter and any furniture 
except tables and chair shall not be less than one square meter per dinner to be accommodated. 

 

9.11 A) A portion of the dinning hall, and service counter shall be partitioned off and reserved for women 
workers in proportion to their number. 

 

 B) Washing places for women shall be separate and screened to secure privacy  

9.12 Sufficient tables stool, chairs or benches shall be available for the number of dinners to be 
accommodated 

 



9.13.1 a) There shall be provided and maintained sufficient utensils, crockery, furniture and any other 
equipment necessary for the efficient running of the canteen. 

 

 b) The furniture, utensils and other equipment shall be maintained in a clean and hygienic condition 

 

9.13.2  a) Suitable clean clothes or the employees serving in the canteen shall be provided and maintained. 

 

 b) a service counter, if provided, shall have top of smooth and impervious material. 

 

 c) Suitable facilities including and adequate supply of hot water shall be provided for the cleaning of 
utensils and equipment. 

 

9.14 The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits 
of the labour. 

 

9.15 The charge for food stuffs, beverages and any other items served in the canteen shall be based on ‘No 
profit’ No loss’ and shall be conspicuously displayed in the canteen 

 

9.16 In arriving at price of Good stuffs, and other articles served in the canteen, the following items shall not 
be taken into consideration as expenditure, namely : 

 

a) The rent of land building 
 

b) The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 

 

c) the cost of purchase, repair and replacement of equipment including furniture, crockery, cutlery 
and utensils: 

 

d) The water charges and other charges incurred for lighting and ventilation 
 

e) The interest and amounts spent on the provision and maintenance and equipment provide for 
in the canteen. 

 

 

9.17 The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 

 

10.0 ANTIMALARIAL PRECAUTIONS 

 

 The Contractors shall at his own expense conform to all anti-malarial instructions given to him by the 
engineer-in-charge including the filling up of any borrows pits which may heve been dug by him. 

 

11.0 AMMENDMENTS 

  



 NPCC  may from time to time, add to or amend these rules and issue such directions as it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration hereof. 

 

 

 

 



CONTRACTOR’S LABOUR REGULATIONS 

 
1.0 SHORT TITLE  
 
 These regulations may be called the Contractor “Labour Regulations” 
 
2.0 Definitions 
 
2.1 “Workman” means any person employed by the NPCC or its Contractor directly or indirectly through a 

sub-contractor, with or without the knowledge, of the NPCC to do any skilled, semi-skilled, un-skilled, 
manual, supervisory, technical or clerical work for hire or reward, whether, the terms of employment are 
expressed or implied but does not include any person- 

 
 a) Who is employed mainly in a managerial or administrative capacity; or 
 
 b) Who being employed in a supervisory capacity draws wages exceeding Rupees Two thousand Five 

hundred per person or exercises either by the nature of the duties attached to the office or by reason of 
powers vested to him, functions mainly of managerial nature. 

 
 c) Who is an out worker, that is to say, a person to whom any articles or materials are given out by or on 

behalf of the principal employer to be made up cleaned, washed, altered, ornamental finished, repaired, 
adopted or otherwise processed for sale for the purpose of the trade or business of the principal 
employer and the process is to be carried out either in the home of the out worker or in some other 
premises, not being premises under the control and management of the principals employer. 

 
2.2 “Fair Wages” means wages whether for time or piece work fixed and notified under the provisions of the 

minimum Wages Act from time to time. 
 
2.3 “Contractor” shall include every person who undertake to produce a given result other than a mere 

supply of goods or articles of manufacture through labour or who supplies labour for any work and 
includes a sub-contractor. 

 
2.4 “Wages” shall have the same meaning as defined in the Payment of Wages act. 
    
2.4.1 Normally working hours of an adult employee should not exceed 9 hours a day, The working day shall 

be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on 
any day. 

 
2.4.2 When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 

any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of 
wages. 

 
2.4.3.1 Every worker shall be given a weekly holiday on a Sunday, in accordance with the provisions of the 

Minimum Wages (Central) Rules on a Sunday, in accordance with the provisions of the Minimum Wages 
(Central) Rules 1960 as amended from time to time, irrespective of whether such worker is governed by 
the Minimum Wages Act or not. 

 
    
2.4.3.2 Whether the Minimum Wages prescribed by the Government under the Minimum Wages Act are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the 
rate applicable to the next preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

 
2.4.3.3  here a contractor is permitted by the engineer-in-Charge to allow a worker to work on a normal weekly 

holiday, he shall grant a substitute holiday to him for the whole day on one of the five days 
immediately before or after the normal weekly holidays and pay wages to such worker for the work 
performed on the normal weekly holiday at overtime rate. 



 
3.0 DISPLAY OF NOTICE REGARDING-WAGES, ETC. 
 

  The contractor shall before he commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the 
work., notices in English and in the local Indian languages spoken by the majority of the workers, giving 
the minimum rates of wages fixed under the Minimum Wages Act, the actual wage period, being paid, 
the hours of work for which such wages are earned, wage period, dates of payment of wages and other 
relevant information as per Appendix ‘A’ 

 
4.0 PAYMENT OF WAGES 
 
4.1 The contractor shall fix wage periods in respect of which wages shall be payable 
 
4.2 No wage period shall exceed one month. 
 
4.3 The wages of every person employed as labour in an establishment or by a contractor where less than 

one thousand, such persons are employed shall be paid before the expiry of the seventh day and in 
other cases before the expiry of tenth day after the last day of the wage period in respect of which the 
wages are payable. 

 
4.4 Where the employment of any worker is terminated by or on behalf of the contractor the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his employment 
I terminated. 

 
4.5 All payments of wages shall be made on a working. Day at the work premises and during the working 

time and on a date notified in advance and in case the work is completed before the expiry of the wage 
period, final payment shall be made within 48 hours of the last working day. 

 
4.6 Wages due to every worker shall be paid to him direct or to other person authorized by him in this 

behalf. 
 
4.7 All wages shall be paid in current coin or currency or in both. 
 
4.8 Wages shall be paid without any deduction of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the payment of Wages Act 
1956. 

 
4.9 A notice showing the wage period and the place and time of disbursement of wages shall be displayed 

at the place of work and a copy sent by the contractor to the engineer-in-Charge under 
acknowledgment. 

 
4.10 It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 

Engineer or any other authorized representatives of the Engineer-in-Charge who will be required to be 
present at the place and time of disbursement of wages by the contractor to workmen. 

 
4.11 The contractor shall obtain from the Engineer or any other authorized representative of the Engineer-in-

Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of 
Wages” or the “Wages-cum-Muster Roll” as the case may be in the following form. 

 
 “Certified that the amount show in column No………..has been paid to the workmen concerned in my 

presence on…………..at……………” 
 
5.0 FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES 
 
5.1 The wages of a worker shall be paid to him without any deduction of any kind except the following - 
 
           FINES  



  a)    Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the period for 
which he was absent 

 
 b) Deduction for damage to or loss of goods expressly entrusted to the employed persons for custody, 

or from loss of money or any other deduction which he is required to account where such damage or 
loss is directly attributable to his neglect or default. 

 
 c)  Deduction for recovery of advances or for adjustment of over payment of wages, advances granted 

shall be entered in a register. 
 
 d) Any other deduction, which the Central Government may from time to time allow. 
 
5.2 No fines should be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved by the Chief Labour Commissioner. 
 
 NOTE : An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-I 
  
5.3 No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given and opportunity of showing cause against such fines or 
deductions. 

 
5.4 The total amount of fine which may bed imposed in any one wage period on a worker shall not exceed 

an amount equal to there paisa in a Rupees of the total wages, payable to him in respect of that wage 
period. 

 
5.5 No fine imposed on any worker shall be recovered from him in installment, or after the expiry of sixty 

days from the date on which it was imposed, 
 
5.6 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed. 
 
6.0 LABOUR RECORDS 
 
6.1 The contractor shall maintain a “Register of person employed” on work on contract in form XIII of the CL 

(R7A) Central Rules 1971 (Appendix-B). 
 
6.2 The Contractor shall maintain a “Muster Roll” register in respect of all workmen employed by him on the 

work under contract in from XVI of the CL (R&A) Rules 1971 (Appendix-C). 
 
6.3 The contractor shall maintain a “Wage Register” in respect of all workmen employment by him on the 

work in form (Appendix-D). 
6.4 Register of accidents – the contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars : 
 
 a) Full particulars of the laborers who met with accident. 
 b) Rate of wages 
 c) Sex 
 d) Age 
 e) Nature of accident and cause of accident. 
 f) Time and date of accident. 
 g) Date and time when he/she admitted in Hospital 
 h) Date of discharge from the Hospital 
 i) Period of treatment and result of treatment 
 j) Percentage of loss of earning capacity and disability as assessed by Medical     
  Officer. 
 k) Claim required to be paid under Workmen’s Compensation Act. 



 l) Date of payment of compensation 
 m) Amount paid with details of the person to whom the same was paid 
 n) Authority by whom the compensation was assessed. 
 o) Remarks 
 
6.5 Register of Fines-The contractor shall maintain a “Register of Fines” in the from(Appendix-H) 
 
 The contractor shall display in a good condition and in a conspicuous place of work the approved list of 

Acts and Omission for which fines can be imposed (Appendix-I) 
 
6.6 Register of Deductions-The contractor shall maintain a “Register of Deductions” for damage or loss in 

form (Appendix-J) 
 
6.7 Register of Advances-The contractor shall maintain a “Register of Advances” in form (Appendix-K). 
 
6.8 Register of Overtime-The contractor shall maintain a “Register of Overtime” in form (Appendix-L). 
 
 
7.0 ATTENDANCE CARD CUM WGE SLIP: 
 
7.1 The contractor should use a attendance card-cum-wage slip to each workman employed by him in the 

specimen form at (Appendix-E). 
 
7.2 The card shall be valid for each wage period. 
 
7.3 The contractor shall mark the attendance of each workman on the card which each day, once at the 

commencement of the day and again after the rest interval. Before he actually starts work. 
 
7.4 The card shall remain in possession of the worker during the wage period under reference. 
 
7.5 The contractor shall complete the wage slip potion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. 
 
7.6 The contractor shall obtain the signature or thump impression of the worker on the wage slip at the time 

of disbursement of wages and retain the card with him. 
 
8.0 EMPLOYMENT CARD 
 
 The contractor shall issue and Employment Card in form to each worker within three days of the 

employment if the worker (Appendix-F). 
 
9.0 SERVICE CERTIFICATE 
 
 On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a service certificate in from Appendix-G 
 
10.0 PRESERVATION OF LABOUR RECORDS 
 
 All records required to be maintained under Regulation Nos.6 and 7 shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made available for 
inspection by the Engineer-in-Charge, Labour Officer. 

 
11.0 POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY 
 
 The Labour Officer or any other person authorized by NPCC on its behalf shall have power to make 

inquires with a view to ascertaining and enforcing due and proper observance of the Fair Wage Clauses 
and the Provisions of Regulations. He shall investigate into any complaint regarding the default made by 
the contractor or sub-contractor in regard to such provision. 



 
12.0 Inspection of Book and slips 
 
 The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the labour officer or any other 
person, authorized by the Central Government on his behalf 

    
13.0 SUBMISSION OF RETURNS 
 
 The contractor shall submit periodical returns as may be specified form time to time. 
 
14.0 AMENDMENTS 
 

  The NPCC may form to time, add or amend the regulations and on any question as to the application, 
interpretation or effect of these regulations the decision of the Zonal Chief concerned shall be final. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Appendix-‘A’ 
 
LABOUR BOARD 
 
Name of work 
 
Name of Contractor  
 
Address of Contractor  
 
Name and Address of Unit 
 
Name of Labour enforcement Officer 
 
Address of Labour Enforcement Officer 
 
Date: 
 
 



 
Sl.No.    Category  Minimum    Wage Actual      wage     Number present     Remarks 
    Fixed            paid                    
 
 
Weekly Holiday 
 
Wage Period 
 
Date of Payment of wages 
 
Working hours 
 
Rest interval 
 
 
 
 
 
 
 
 



                                                                        FORM 13 
 

See rule 75 
 
             Appendix-‘B’ 
 
    REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
   
 
Name and Address of Contractor 
 
Name and Address of Establishment in 
Under which contract is carried on 
 
Nature and location of work 
 
Name & Address of Principal Employer 
 
Sl.No.    Name and  Age &     Father’sNature of  Permanent home   Local 
              Surname       sex               Husbands   employment   address of the  address 
   of    Name  / designation workman(village       
   workmen         and Tehsil Taluk 
            and District)   

                 
      1.           2.                 3.                  4.            5.         6.                                 7. 
  
 
 
 
 
 
 
Date      of     Signature or     Date           of    Reasons      for  Remarks 
Commencement thumb  termination   of           termination 
Of employment         impression       employment   
    of the  
    Workman 
 
         8.        9.     10.     11.   12. 

 
 
 
 
 
 
 
 
 
 
 
 
 
        
 
 

FORM XVI 
 
                 

          Appendix-‘C’ 



     (See Rule 78 (2) (193) 
 
                     MUSTER ROLL         
 
Name and address of contractor 
 
Name and address of establishment in /number 
Which contract is carried on 
 
Nature and location of work 
 
Name and Address of Principal Employer 
 
For the month / fortnight 
 
 
 
Sl. No Name  of  the  Sex  Father’s/  Dates Remarks 
 Workman     Husband’s 
        Name 
 
1  2    3  4       5 
        

1 2  3  4  5 
 
             
       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
   
 
 
 
 

 

 

  

FROM XVII 

          Appendix – ‘D’ 

 (See Rule 78(2) (o3) 

 REGISTER OF WAGES 

 

 



Name and address of contractor  

Name and address of establishment in/under 

Which contract is carried on 

Nature and location of work 

Name and Address of Principal Employer 

Wage period per month/fortnightly 

S. No. Name  of Serial  Designation Nos. of  Units of  Daily
 Basic 

 Workman No. in the nature of days   work  rate of 
 wages 

   Register work done worked  done  wages/ 

   of        piece 

   workman       rate 

 

  

 1  2   3   4   5   6   7
 8  

 

 

 

 

Dearness Overtime Other Total Deduction Net  Signature Initial 

Allowance  cash  if       any Amt thumb  contractor  or 

  Payments (indicate  paid impression his 

  (Nature  nature)  of the representative 

  of     workman 

  payments 

  to be 

  indicated) 

 

 9  10  11  12  13 14 15 16 



 

Appendix –‘E’  

WAGE CARD 

 

Wage Card No. 

 

Name and address of Contractor  Date of Issue 

 

Nature of work with location   Designation 

 

Name of workman  Month/Fortnight 

 

Rate of Wages 

 

1 2  3  4  5  6  7  8  9  10  11  12  13  14  15  16  17  18  19  20  21  22  23  24  25  
 

26 27  28  29  30  31    
 

Morning   Rate 

 

Evening  Amount 

 

Initial 

 

Received from the sum of Rs.    on account 

     of my wagon 

 

 

     Signature 

 

 

 

 

The wage card is valid for one month from the date of issue. 

  

 

  



 

FORM XIV 

          Appendix-‘F’ 

(See Rule 76) 

 

EMPLOYMENT CARD 

 

 

Name and address of contractor 

 

Name and address of establishment under which 

 

The contract is carried out 

 

Nature and location of work 

 

Name and address of Principal employer  

 

1. Name of the workman 
 

2. S. Name in the register of workman employed 
 

3. Nature of Employment/Designation 
 

4. Wage rate (with particulars of unit in  
case of piece work) 

 

5. Wage Period 
 

6. Tenure of employment 
 

7. Remarks 
 

 

 

Signature of Contractor 

 

 

 

 

Appendix – ‘G’   

      



     From XV 

 

              (See Rule 77)   

 

                         (SERVICE CERTIFICATE) 

 

Name and address of contractor 

 

Nature and location  of work 

 

Name and address of workman 

 

Age or date of birth 

 

Identification Marks 

 

Father’s/Husband’s name 

 

Name and address of establishment in under which 

Contract is carried on 

 

Name and address of Principal Employer 

 

  

                  Total period of which employed 

 

Sl.No.     From  To  Nature         of      Rate of wages (with remarks 

    Work     particulars s of unit in case 

         Of piece work) 

   1.           2.        3.     4.   5.   6. 

 

 

 

 

         Signature 



Appendix – ‘H’   

      

     FROM XV 

 

              (See Rule 77)   

 

REGISTER OF FINES 

 

Name and address of contractor 

 

Name and address of establishment in/under which 

Contract is carried on- 

 

Nature and location of work 

 

Name and address of workman 

 

Name and address of Principal Employer 

  

 

Sl.No.       Name  of     Father’s/Husband’s         Designation/nature    Act/Omission    Date          
of 

                Workman          Name            of employment     for which fine    offence 

             imposed  
  

   1.           2.         3.      4.   5.  6. 

 

Whether      Name of person        Wage        period         Amount         of      Date          on Remarks 

Workman     in            whose        and       wages         fine Imposed              which          fine 

Showed       presence        payable                   realized 

Cause         employees 

Against       explanation was 

fine              heard 

 

 

 

           

Appendix-‘I’ 

                    

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 



 

In accordance with rule of Labour Regulation, to be displayed prominently at the site of work both in English and 
local language. 

 

1. Willful insubordination or disobedience, whether alone or in combination with other. 
 

2. Theft, fraud or dishonestly in connection with contractors beside a business of property of  
NPCC 

 

3. Taking or giving bribes or any illegal gratifications 
 

4. Habitual late attendance. 
 

5. Drunk-ness fighting riotous or disorderly or indifferent behavior 
 

6. Habitual negligence 
 

7. Smoking near or around the area where combustible or other materials are locked 
 

8. Habitual indiscipline 
 

9. Causing damage to work in the progress or to property of the NPCC or of the contractor 
 

10. Sleeping on duty. 
 

11. Malingering or slowing down work 
 

12. Giving the false information regarding name, age, fathers name etc. 
 

13. Habitual loss or wage cards supplied by the employer. 
 

14. Unauthorized use of employers properly or manufacturing or making of unauthorized articles at the 
work place 

 

15. Bad workmanship in construction and maintenance by skilled workers, which is not approved by the 
NPCC for which the contractors are compelled to undertake rectifications. 

 

16. Making false complaints and/or misleading statements. 
 

17. Engaging on trade within the premises of the establishment. 
 

18. Any unauthorized divulgence of business affairs of the employees. 
 

19. Collection or canvassing for the collection of any money within the premises of an establishment 
unless authorized by the employer. 

20. Holding meeting inside the premises with out previous sanction of the employers. 
 



21. Threatening or intimidating any workman or employee during the working hours within the premises. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX – ‘J’ 

FORM XX 

 

         [See Rule 78 (2) (d)] 

 

  REGISTER OF DEDUCTION FOR DAMAGES OF LOSS 

 

Name and address of contractor 

 



Name and address of establishment in/ under which 

Contract is carried on 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

Sl.No.       Name   of       Father’s/Husband’s     Designation/      Particulars  of     Date of 

                Workman            Name          nature      of       damage of loss      
damage/loss 

              Employment 

    1                2       3              4    5        
6 

 

       Date of recovery 

Whether         Name of person         Amount of     No.            of First          Last              
Remarks 

Workman       in            whose         deduction      installment          insta-         insta- 

Showed          presence                    Imposed                                  llment        llment 

Cause             employees 

Against          explanation was 

Deductions    heard 

 

     7.                     8.   9.        10.      11.              12.          

 

             APPENDIX- ‘K’ 

      

     FORM XXII 

 

             (See Rule 78(2)  

 

             REGISTER OF ADVANCES 

 

Name and address of contractor 

 

Name and Address of establishment in/ under which 

Contract is carried on 

 

Nature and location of work 

 



Name and address of Principal employer 

 

 

Sl.No.      Name      of  Father’s/          Designation/        Wages         period      Date                 
and 

               Workman         Husbands          nature       of        and              wage    amount              of 

          Name              employment         payable                     advance given   

 

     1.              2.                       3.                               4.                     5.                                 6 

 

 

Purpose  /    for     No.    of       Date       and          Date    on     which             
Remarks 

Which advance     installment     by   amount  or  each      last  installment  

Made                     which advance is  installment          was repaid 

                              To be paid  repaid 

 

    7.    8.         9.        10.        11. 

 

 

 

 

 

APPENDIX- ‘L’ 

 

FORM XXIII 

              [See Rule 78(2) (e)] 

    REGISTER OF OVERTIME  

 

Name and address of contractor 

 

Name and address of establishment in/ under which 

Contract is carried on 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

 



Sl.No.     Name      of      Father’s/  Sex  Designation/ 
 Date of which 

              Workman                  Husband’s    nature        of     
overtime 

           Name    employment  worked 

    1.            2.                                3    4.                              5,          6. 

Total    overtime        Normal   rate       Overtime            Over time       Rate  on          Remarks 

Worked          or         of wages              rate  of             earning           which 

Production      in                                     wages                   overtime 

Case   of   piece                       wages 

Rated                        paid 

 

     7.        8.    9.     10.  11.      12 
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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

( A Govt. of India Enterprise ) 
3A Dr.S.N.Roy Road, Kolkata – 700 029 

 
SPECIAL CONDITIONS OF CONTRACT 

 
 
1. No escalation is payable on account of any increase in price index or in the price of 

materials , labours ,fuels,  imposition of sales tax or enactment of any new law or 
imposition of levies etc. No price escalation shall be applicable even during extended 
period for completing works.  

 
2. If any extra / additional work is executed for which no rate is specified in this contract, 

then such work shall be carried out at the rates entered in the   PWD schedule of rates 
which was in force at the time acceptance of the contract minus plus the percentage 
which the total tender amount bears to the estimated cost of the work put to tender.  

 
a. If any altered/additional work is required to be executed as per requirements 

for which there are no established rates in PWD schedule of rates, the same 
shall be payable as per provisions stated here under: 

i. As far as possible the rates for such items shall be derived from PWD schedule of 
rates on pro-rata basis. 

ii. If direct working out is not possible, the contractor shall be paid in the following 
manner 

•   Reasonable cost of materials plus reasonable cost of labour inclusive of tools, 
plants and machinery with 10%(Ten percent) extra on total cost to cover 
contractor’s profit, supervision, overheads, establishments etc. Engineer’s decision 
regarding reasonable labour cost and reasonable material consumption and cost 
shall be final and binding on contractor. 

 
 

 
3. Quantities of all the items as mentioned in the priced schedule/B.O.Q. may vary up to 

any extent. No claim whatsoever in this regard will be entertained. 
 

 

 

 

 

 

4) Performance Gurantee 
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Within 7 (seven) days of issue of the Letter of Acceptance, the successful tenderer shall 
deliver to the Employer a Performance Guarantee of 2.0%(two percent) of the Contract 
Price plus additional security for unbalanced Bids in accordance with Clauses as 
mentioned in clause 8 below & earnest money submitted with the tender will be released 
& Letter of award will then only be issued. 

The performance security shall be in the form of Demand draft/Bankers cheque from any 
scheduled Bank drawn in favour of National Projects Construction Corporation Limited & 
payable at Kolkata . 

Failure of the successful Bidder to comply with the requirements shall constitute sufficient 
grounds for cancellation of the acceptance and forfeiture of the Earnest Money. He will 
also be debarred from participating in bids invited by NPCC Ltd for further period of one 
year. His enlistment will also be cancelled. 

5)Security Deposit 

Employer shall retain security deposit @ of 10%(ten percent) of the gross value of each 
R/A bill of  the contractor until amount so retained together with performance security 
constitutes 10%(ten percent)  of the contract price of the works. 
 
50% of the accumulated security deposit(excluding performance gurantee)  will be 
released to the contractor on successful handing over of the project to the owner & the 
balance to be released only after final certificate of rectification of all defects as pointed 
out by the owner. However, it is the responsibility of the contractor to bring to the notice 
of Engineer in writing, two months prior to expiry of defect liability period that such 
period is going to expire.  No interest will accrue on the Security Deposit under any 
circumstances.  
 
6)If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analysis, the Employer may require that 
the amount of the performance security be increased at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss in the event of 
default of the successful Bidder under the Contract. The amount of the increased 
performance security shall be decided at the sole discretion of the Employer, which shall 
be final, binding and conclusive on the bidder. Denial to deposit increased performance 
security shall constitute sufficient grounds for cancellation of the acceptance and 
forfeiture of the Earnest Money. He will also be debarred from participating in bids 
invited by NPCC Ltd for one year. 
 

7) All risks of loss or damage to physical property and of personal injury or death which 
arise during & in consequence of the performance of the contract are the responsibility of 
the contractor. 

 
8) INSURANCE OF WORK ETC. 
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Contractor is required to take contractor’s all risk policy from an approved insurance 
company in the joint name with NPCC and bear all costs towards the same for the full 
amount of contract against all loss of damage from whatever cause arising  for which he is 
responsible under the terms of the contract and in such manner that the NPCC and the 
contractor are covered during the period of construction of works and/ or also covered 
during the period of defect liability for loss or damage. 
a. The work and the temporary works to the full value of such works. 
b. The materials constructional plant, cetering, shuttering and scaffolding materials and 
other things brought to the site for their full value. 
c. Whenever required by NPCC the contractor shall produce the policy or the policies of 
insurance and the receipts  for payment of the current premiums. 
 
9)INSURANCE UNDER WORKMEN COMPENSATION ACT. 
 
Contractor is required to take insurance cover under the Workmen Compensation Act, 
1923 amended from time to time from an approved insurance company and pay premium 
charges thereof. 
 
10)THIRD PARTY    INSURANCE 
 
 Contractor is required to take third party insurance cover for an amount of 5% (five 
percent) of contract value from an approved insurance company for insurance against any 
damage ,Injury or loss which may occur to any person or property including that or NPCC  
arising out of the execution of the works or temporary  works. 
 
In case of failure of the contractor to obtain contractors all risk policy, insurance under 
workman compensation act and third party insurance as described above within fifteen 
days from the date  of issue of letter of award  , running account payments of the 
contractor shall be withheld till such time the aforesaid insurance  covers are obtained by 
the contract & NPCC also reserves the right to obtain such insurance debiting the cost to 
the contractor. 
 
If the contractor could not effect a comprehensive insurance cover against risks he may be 
required to effect under the terms of the contract, then he shall give his attention to get the 
best insurance cover available and even in case of effecting a wider insurance cover than 
the one which the subsidiary of the General Insurance Company could offer, such an 
insurance is ought to be done after the NPCC’s approval , by or through the subsidiary of 
the General Insurance Company.  
 
11)Bill of Quantities 
 
The bill of quantities shall contain items for construction, installation, testing and 
commissioning work to be done by the contractor. Bill of quantities is used to calculate 
the contract value with % above/below/at par as quoted by the successful bidder in his 
offer. Contractor is paid as per items of BOQ. 
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12)Submission of bill & Release of Payment:-  
 
Contractor shall each month on or before the date fixed by the Engineer-in-charge, for all 
works executed in previous months shall submit the bill. Value of each bill in no case 
should be less than Rs 10.00 lacs. The contractor shall prepare computerized bills using 
the program as approved by Engineer-in-charge. The Contractor shall submit three 
numbers of hard copies and one soft copy of floppy/ CD for all bills.  
 
13)All running payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed and / or 
accepted by NPCC and shall not preclude the recovery for bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the Contract, or any part thereof  in 
this respect, or the accruing of any claim not shall it conclude, determine or affect in any 
way the powers of the NPCC under these conditions or any of them as to the final 
settlement and adjustments of the accounts or otherwise, or in any other way vary/ affect 
the contract. The final bill shall be submitted by the contractor within three months of the 
completion of work, otherwise NPCC’s certificate of the measurement and of the total 
amount payable for the work accordingly shall be final and binding on contractor. 

 
The RA Bills should be accompanied by number of photographs of work site as desired by 
site engineer taken from various angles depicting status of work as on bill date for the 
concerned month.  
 
The contractor shall submit running account bills with detail measurement against 
items of bill of quantities. Payment to contractor will only be released after receipt 
of the payment from FSEZ. Any delay on the part of FSEZ to release such 
payment will not make the contractor eligible for compensation in cost. 
 
14)ACCESS BY ROAD :-Contractor if necessary shall build temporary access roads to 
the actual site of construction for the works at his own cost. The  contractor shall be 
required to permit the use of any roads so constructed by him for vehicles of NPCC or any 
other agencies/ contractors who may be engaged on the project site, free of cost. Non-
availability to access roads, for the use of the contractor shall in no case condone any 
delay in the execution of work not be the cause for any claim for compensation. 
 
15)VALIDITY OF TENDER:-The tender for the works shall remain open for acceptance 
for a period of Ninety days from the date of opening of tenderers. The earnest money will 
be forfeited in case the contractor withdraws his tender during the validity period or in 
case he changes his offer to his benefits which are not acceptable to NPCC. The validity 
period may be extended on mutual consent. 
 
17)TIME SCHEDULE & PROGRESS.:-The contractor shall also furnish within 10 days of 
letter of award a CPM network / PERT chart / Bar Chart for completion of work within 
stipulated time showing details of man & machinery to be deployed. This will be duly got 
approved from NPCC. Achievement of milestones as well as total completion has to be 
with in the time  period allowed.  
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Contractor shall mobilize and employ sufficient resources for completion of all the works 
as  indicated in the agreed BAR CHART/Network. No additional payment will be made to 
the  contractor for any multiple shift work or other incentive methods contemplated 
by him in his  work schedule even through time schedule is approved by the 
Engineer-in charge. 

 
 

18)WATER AND ELECTRICITY:-The contractor shall make his own arrangement for 
Water & Electrical power for construction and other purposes at his own cost. The 
contractor shall also make standby arrangement for water & electricity to ensure un-
interrupted supply. 

 
19)TESTS AND INSPECTION:-The contractor shall carry out the various mandatory tests 
as per specifications .All the tests, either on the field or outside laboratories concerning 
the execution of the work and supply of materials shall be got carried out by the 
contractor or NPCC at the cost of the contractor . The contractors shall submit the test 
report of all the materials as per IS from any Government or Government approved 
laboratory. The agency should also maintain register showing daily receipt and daily 
consumption of materials being used for the execution of work. Regarding testing etc 
Quality control plan as laid down in IS code shall apply . 
 
 
20) WORK IN MONSOON AND DEWATERING:-The execution of the work may entail 
working in the monsoon also. The contractor must maintain a minimum labour force as 
may be required for the job and plan and execute the construction and erection according 
to the prescribed schedule. No special/extra rate will be considered for such work in 
monsoon. The contractor’s rate shall be considered inclusive of cost of dewatering 
required if any and no extra rate shall be payable on this account. 
 
21)SETTING OUT OF THE WORKS:-The contractor shall be responsible for the true and 
proper setting out of the works and for the correctness of the position, levels, dimensions 
and alignment of all parts of the works. If any time during the progress of works, shall any 
error appear or arise in the position, levels, dimensions or alignment of any part of the 
works, the contractor shall be at his own expenses rectify such error to the satisfaction of 
Engineer-in charge. The checking of any setting out of any line or level by the engineers 
of NPCC shall not in any way relieve the contractor of his responsibility for the 
correctness. 
 
 
22)FORCE MAJURE:-Any delay in or failure of the performance of either party hereto 
shall not constitute default hereunder to give rise to any claims for damages, if any to the 
Extent such delay or failure or performance is caused by occurrences such as acts of God 
or the public enemy, exproportion or confirmation of facilities by Govt. authorities, 
compliance  with any order or request of Govt. authorities, acts of war, rebellions, 
sabotage, fire, floods, illegal strikes, or riots (otherwise than among the contractors 
employees). Only extension of time shall be considered for Force Majure conditions as 
accepted by NPCC. No adjustment in contract price shall be allowed for reasons of force 
Majure except as provided in tender documents. 
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23) Maintenance during defect liability period:- Defect rectification of the project during 
defect liability period of 12 months after satisfactory completion of the work and handing 
over of the project completed in all respect including rectification  of defects observed by 
the Handing over/taking over board .  

 
24)Withholding and lien in respect of sums claimed:- 
 
Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor, the NPCC LTD shall be entitled to withhold and also have 
a lien to retain such sum or sums in whole or in part from the security, if any, deposited by 
the contractor and for the purpose aforesaid, the NPCC LTD shall be entitled to withhold 
the said cashes security deposit or the security if any, furnished as the case may be and 
also have a lien over the same pending finalization or adjudication of any such claim. In 
the event of the security being insufficient to cover the claimed amount or amounts or if 
no security has been taken from the contractor, the NPCC LTD shall be entitled to 
withhold and have a lien to the extent of the such claimed amount or amounts referred to 
supra, from any sum or sums found payable  or which at any time thereafter may become 
payable to the contractor under the same contract or any other contract with this or any 
Department of the Central Government/State Govt. pending finalization or adjudication of 
any such claim. 

 
25)Lien in respect of claims of other Contractors: 
 
a) Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
NPCC LTD, against any claim of this or any other Department of the Central 
Government/State Govt. in respect of payment of a sum of money arising out of or under 
any other contract made by the contractor with this or any other Department of Central 
Government/State Govt. 
b)It is an agree term of the contract that the sum of money so withheld or retained under 
this clause by the NPCC LTD will be kept withheld or retained as such by the NPCC LTD 
till the Claim arising out of or under any other contract is either mutually settled or 
determined by arbitration, if the other; contract is governed by arbitration clause or by the 
competent court as the case may be and contractor shall have no claim for interest or 
damages  whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such to the contractor. 
 
 
26) Arbitration:- Deleted  
 

27)JURISDICTION:- JURISDICTION:-The agreement will be executed at Kolkata and 
the High Court/appropriate Courts in Calcutta alone will have jurisdiction to deal with 
matters arising there from. 
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28) ORDER OF PRECEDENCE OF DOCUMENTS 
 

In case of difference contradiction, discrepancy, dispute with regard to conditions of 
contract, specifications, drawings, bill of quantities and rates quoted by the contractor, 
the following shall prevail in order of precedence. 
 

i) Bill of Quantity /Schedule of Quantities. 
 

ii) Special conditions of Contract. 
 

iii) General Condition of Contract. 
 

iv) Drawing  
 

v) PWD/CPWD specifications updated with correction slips issued up to date of 
submission. 

 
vi) Relevant I.S. Codes. 

 
 
 

 



 

 

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

( A Govt. of India Enterprise ) 

3A Dr.S.N.Roy Road, Kolkata – 700 029 
 
 

ADDITIONAL SPECIAL CONDITIONS OF CONTRACT 
 
 
Owner/Developer, FSEZ will extend all facilities(by issuing requisite Forms) to 
purchase materials in its own name or contractor’s name, to be used within the 
premises of FSEZ so that exemption benefit like Excise, CST, VAT etc. may be 
obtained. Amount of tax exemption so obtained will be deducted/recovered from 
the bills of the contractors while releasing payment. All requisite formalities for 
materials so purchased is to be done by the contractor to the satisfaction of 
statutory authorities. 
 
 
 

Signature of Bidder 
 



ACCEPTANCE OF TENDER CONDITIONS 
(To be submitted in bidder’s letter head) 

 
 
To 
The Zonal Manager, 
EZ,NPCC Ltd, 
3A, Dr. S N Roy Road, 
Kolkata-700029 
 
 
 
 
Sir, 

 
 

1. I/We have inspected the site of work and have made myself/ourselves fully 
acquainted/satisfied with the local condition in and around the site of work. 

 
2. I/We have carefully gone through the tender document  in respect of the  work. 

My/Our tender is offered taking due consideration of all factors if the same be 
accepted. I/We promise to abide by all the stipulations of the contract documents 
and also promise to carry out the work to the complete satisfaction of NPCC. 

 
3. I/We will submit the Royalty Challan against the construction materials like 

earth/aggregate/moorum/bricks etc. to be consumed in the work if  desired by 
NPCC . If we fail to submit the same before preparation of bill, NPCC reserves 
the right to deduct the amount towards the same as per norms of Statutory 
Authority from my/our Running Accounts/Final bill. 

 
 

 
 

Signature of the Agency 
with official Seal     

 
Dated : _____________ 
 

 
  

 
 
 

 
 
E:\AD-1\A d\NIH\Terms & conditions\acceptance of tender conditions_6.doc 



TECHNICAL SPECIFICATIONS 
 
 

1. Wherever reference is made in the contract to specific specifications or codes to be 
met by the goods and materials to be furnished and work performed or tested , the 
provisions of latest current CPWD specifications or revision of the relevant standards 
& codes shall apply respectively. 

 
2. Wherever referred specifications are silent, the construction and completion of work 

shall confirm to relevant I.S codes of practice and in case of any dispute arising out of 
the interpretation of the above, the decision of engineer shall be final & binding.  

 
 

3. Unless otherwise mentioned in the bill of quantities the measurements of works shall 
be done as per CPWD specifications and if the same is not given in the CPWD 
Specifications, the same shall be measured as per latest relevant ISI codes in force. 
The quantity of steel reinforcement and the structural steel sections Incorporated in 
the work shall be measured & paid on the basis of standard coefficients of sections as 
per IS Codes of practice. Before releasing any payments works are to certified by 
representative of NPCC regarding quality of the works. 

 
4. ANTI-TERMITE TREATEMENT & WATER PROFF TREATMENT 

 
Pre-construction soil treatment shall be carried out in co-ordination with the building work 
and shall be executed in such a manner that the civil works are not hampered or delayed 
by the anti-termite treatment. The treatment shall be carried out as detailed in IS : 6313 
(Part-II) latest revision. The water proof treatment shall be of type and specifications as 
given in the schedule of quantities. The anti-termite and waterproof treatment shall be got 
done through specialized agencies only. A ten years bond(guarantee) for successful 
performance & rectification of any defect  in this regard to be submitted from the engaged 
specialized agency, in format to be provided, both for anti-termite and waterproof 
treatment. 

 
The treatment against water-proofing of basement, roofs, water retaining areas and termite 
infestation shall be and remain fully effective for a period of not less than 10(Ten) years to 
be reckoned from the date of expiring of the maintenance period, prescribed in the 
contract. At any time during the said guarantee period if NPCC finds any defects in the 
said treatment or any evidence of re-infestation, dampness, leakage in any part of 
buildings or structure and notifies the contractor of the same, the contractor shall be liable 
to rectify the defect or give re-treatment and shall commence the work or such rectification 
or re-treatment within seven days from the date of issue of such letter to him. If the 
contractor fails to commence such work within the stipulated period the NPCC may get the 
same done by another agency at the Contractor’s cost and risk and the decision of the 
Engineer-in-charge of NPCC for the cost payable by the contractor shall be final and 
binding upon him. 

 
Re-treatment if required shall be attended to and carried out by the Contractor within 
seven days of the notice from Engineer-in-charge of NPCC. 

 
The NPCC reserves the right to get the quality of treatment checked in accordance with 
recognized test methods and in case it is found that the chemicals with the required 
concentration and rate of application have not been applied, or the water proof treatment 
is not done as per specification, the contractor will be required to do the pretreatment in 
accordance with the required concentration & specifications at no extra cost failing which 
no payment for such work will be made. The extent of work thus rejected shall be 
determined by NPCC. 

 
Water proofing and anti-termite treatment shall be got done through approved / specialized 
agencies only. 

 



The contractor shall make such arrangement as may be necessary to safe guard the 
workers and residents of the building against any poisons effect of the chemicals used 
during the execution of the work. 

 
During the execution of work, if any damage shall occur to the treatment already done, 
either due to rain or any other circumstances, the same shall be rectified and made good 
to the entire satisfaction of Engineer-in-charge by the contractor at his costs and risks.  

 
The contractor shall make his own arrangement for all equipment’s required for the 
execution of the job. 

 
The contractor whose tender is accepted shall execute guarantee Bond in the prescribed 
form as appended for guaranteeing the anti-termite treatment and water proof treatment. 

 
5. PROPRIETARY  MATERIALS 
The following proprietary materials shall be brought to site after the approval of NPCC. 

 
 Cement 
 Steel 
 Primer/ Paints / Varnish etc. 
 Bitumen 
 Chemical for anti termite treatment 
 Glazed/ceramic/terracotta tiles 
 Sanitary & Plumbing materials 
 Electrical materials & fittings 
 Any other materials as per discretion of the NPCC. 

 
6. The contractor shall submit documentary evidence e.g. challans, bills  etc. against the 

proprietary materials brought to site  as a check to ensure that the required quantities 
as required for execution of works as per specifications have been brought to site for 
incorporation in the work. 

 
7. Proprietary materials brought at site shall be stored as directed by NPCC and those 

already recorded shall be suitably marked for identification. 
 

8. RECORDS OF CONSUMPTION OF CEMENT , STEEL 
For the purpose of keeping a record of cement and steel received at site and consumed in 
works, the contractor shall maintain a properly bound register in the form approved by the 
NPCC, showing columns like quantity received and used in work and balance in hand etc. 
This register shall be signed duly by the contractor’s representative and NPCC’s 
representative. 
  
9.Contractor is to arrange for “Total Station” for the purpose of survey, layout etc. 
whenever called upon by the site engineer of NPCC. 
 

Signature of Bidder      Signature of tender inviting authority 
 
 



NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 
(A Govt. of India Enterprise) 

 
LIST OF MATERIALS OF APPROVED BRAND AND/ OR MANUFACTURER. 

 
-1- 

 
S.No. 
 

Description Approved Brand/Manufacturer. 

 
01 

A. Civil Work :- 
Ordinarily 
Portland/Blast 
Furnace slag cement  

 
 
A.C.C./Century/Ambuja/Lafarge/Ultratec. 

02 Antitermite Pest Control (India) Pvt Ltd./Oreon 
03 Water Proofing 

Compound 
Pidilite/Sika/Impermo/Cico 

04 Glazed Ceramic Wall 
Tiles/vitrified tiles 

Somany/Kajaria/Thomson & Jhonson/Nitco 

05 Block Board/Ply 
Board 

Kitply/Greenply/National Ply. 

06 Glazing Window Glass/ Hindusthan  Pilkington or 
equivalent approved quality.  

07 Synthetic Enamel 
Paint 

Berger(Luxol)/Asian(Apcolite)/Shalimar(Superlac) 

08 Cementy Base Paint Snocem/Durocem 
09 Oil Bound Distemper 

and Acrylic  Exterior 
Paint  

Berger/Shalimar/Asian/Johnson & Nicolson/ICI 

10 P.V.C. Door Shutter 
and Frame 

Sintex Plast/ Duro Plast 

11. P.V.C. Rain Water 
pipe and fittings 

Supreme/Ori Plast/ Prince/Hasti 

 
 
  
S.No. 
 

Description Approved Brand/Manufacturer. 
 

 
01. 

Electrical Work : 
Ceiling  Fan 

 
Usha/Orient/Bajaj/Pollar/Cromton Graves 

02 Exhaust Fan Crompton/Usha 
03 Bulk Head light 

fittings 
GEC/Crompton/Bajaj 

04 Fluorescent 
luminaries with all 
electrical accessories 

Philips/Havels 

05 M.C.B. Havels/MDS/Standard 
06 Call Bell Bajaj/anchor/National 
07 Switch and Regulator 

(Piano type) 
Anchor(Roma)/Preetam 



08 Power Plug, Socket Anchor/Preetam 
09 P.V.C. insulated 

copper conductor 
Finolex/Havells 

   
  
S.No. 
 

Description Approved Brand/Manufacturer. 

 
 
01. 

C. Sanitary & Plumbing 
Works. 
Storage Tank 
 

 
 
Sintex/ Patton/Raunaq 

02 Kitchen Sink M/s.Nirali / M/s.Anjali 
03 P.V.C . Flushing Cistern Hindware(Sluk)/Parryware 
04 W.C.Pan and Wash 

Basin 
Cera/Hindware 

05 G.I.Pipes Tata/Jindal/Bansal 
06. G.I.Fittings ‘R’ brand or other approved brand and 

quality having ISI mark 
07 C.P. brass stop cock/ 

Bib cock/Pillar cock/      
trap etc. and all type of 
C. P. Fittings 

ESSCO/ESS-ESS/Parryware 

08 PTMT bibcock/gratings 
and other PTMT 
items/fittings 

Prayag/Polytuf 

09 PVC/UPVC pipes Oriplast/supreme 
09 Valves(Gun Metal) Valves having ISI marks of Leader Brand. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



BOQ FOR CONSTRUCTION OF CONTAINER PARKING YARD NPCC
AT SECTOR-I ,OF FSEZ (3rd PHA( PKG -I)

SL NO DESCRIPTION OF 
ITEMS

UNIT QTY. RATE AMOUNT

1 Earthwok in cutting to 
form road section in 
correct profile in 
mixed soil including 
removal of spoils not 
exceeding initial lead 
of 50 mtr and initial 
lead of 1.5 mtr in 
mixed soil

m3 800 73.77 59016

2 Supplying and laying 
single brick flat soling 
(thickness 75 mm) 
with picket jhama 
bricks /1st class bricks 
with necessary 
cushioning over bed 
and filling up all joints 
with sand or kiln 
rubbish in cluding cost 
of all materials and 
ramming , watering if 
necessary complete.

m2 45 264.31 11893.95



3 Providing and laying 
cement concrete 1:3:6 
without reinforcement 
,  with approved stone 
metals , type 45 mm 
to 22.4 mm size with 
screening and cleaning 
of agreegate and sand 
as necessary , curing in 
water with cost and 
carriage of all 
materials .

m3 174 4326.01 752725.74

4 First class brick work 
in cement sand mortar 
(1:4 proportion )in 
foundation etc. 
including curing 
scaffolding raking out 
joint etc all complete 
and cost and carriage 
of all materials 

m3 20 4377.56 87551.2



5 Supplying , spreading 
and compacting sand 
to required thickness,  
in layers not exceeding 
15 cm to proper 
gradient and camber 
inundating each layer 
by water and packing 
and ramming layer by 
layer to achieve 
desired compaction 
including cost of sand 
but including lighting, 
guarding, barricading  
and making earthen 
bundh where 
necessary curing with 
water as per direction 
mending cracks and 
depressions by 
ramming when 
necessary (payment 
will be made on basis 
of finished 
compacated volume)

m3 725 583.05 422711.25

6 Supplying & laying 
plythene sheet ( 
150gm/sqm) over DPC 
or below flooring  or 
roof terracing or in 
foundation or in 
foundation trenches.

m2 1750 17.55 30712.5

7 Earth work in filling in 
foundation trenches 
or plinth with good 
earth obtained from 
excavation in layers 
not  exceeding 150 
mm including 
watering and ramming 
etc all complete.

m3 150 47.59 7138.5



8 Removal of rubbish 
earth etc. from the 
working site & 
disposal of the same 
beyond the compound 
in confirmity with the 
Municipal/ 
corporation rule of 
such disposal , loading 
into truck & cleaning 
the site in all respect 
as per direction of EIC.

M3 1225 143.99 176387.75

9 Hire and labour
charges for
shuttering with
centering and
necessary staging
upto 4 m using
approved stout props
and thick hard wood
planks of approved
thickness with
required bracing for
concrete slabs,
beams, columns,
lintels curved or
straight including
fitting, fixing and
striking out after
completion of works
(upto roof of ground
floor)

0

a) 25 mm to 30 mm
thick wooden
shuttering as per
decision & direction
of Engineer-in-
Charge.

M2 43 265.73 11426.39



10 Providing and laying 
250 mm thick M 30 
Concrete including 
reinforcement , 
superplasticizer, 
antisol etc rith graded 
stone chips of 
appropriate nominal 
size including 
screening & cleaning 
of approved coarse 
aggegate and sand as 
necessary curing in 
warer with cost & 
carriage of all 
materials as per 
direction and drawing 
etc.

m3 1750 2148.78 3760365

11 Providing expension 
joint as per 
specification and 
drawing etc.

m 76.5 1637 125230.5

12 Providing contraction 
joint as per 
specification and 
drawing etc.

m 225 706 158850.00

13 Providing logitudinal 
joint as per 
specification and 
drawing etc.

m 300 396 118800.00

5722808.78
Add 1% towards 
construction worker 
welfare cess

57228.09

TOTAL 5780036.87

GROSS TOTAL (in figure)

GROSS TOTAL (in words)

We agree to execute the work at _____________% (in 
figure)_________________________________________
(in words)above/below/at par the rates as shown above 
in the BOQ
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