

DETAILS OF WORK AWARDED TO CONTRACTORS (OCTOBER TO DECEMBER 2024)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.)	Scheduled date of completion of supplies	Tender for
1	NPCC/NEZ/GHY/IARI/BH/08	Building work	Online	10.09. 2024	Two Bid System	01.10. 2024	05 Nos.	1)M/s Delhi Engineers Construction Companyi 2)M/s Badri Rai & Company 3)M/s Ganpati Construction Company 4)M/s Tribeni Constructions Ltd., 5)M/s J C Infra Corporation Ltd,	1)M/s Delhi Engineers Construction Companyi 2)M/s Badri Rai & Company 3)M/s Ganpati Construction Company 4)M/s Tribeni Constructions Ltd., 5)M/s J C Infra Corporation Ltd,	NIL	Yes	NEZ/GHY/IARI/GCC/999 dated 19.10. 2024	M/s Ganpati Construction Company, Guwahati	Rs. 35.05 Cr.	29.04. 2026	Construction of 2 Blocks of 75 Single Bedded Boys Hostel at IARI Campus, Dhemajai, Assam
2	NPCC/NEZ/GHY/IARI/GH/09	Building work	Online	12.09. 2024	Two Bid System	03.10. 2024	07 Nos.	1)M/s Delhi Engineers Construction Company 2)M/s Badri Rai & Company 3)M/s Ganpati Construction Company 4)M/s Tribeni Constructions Ltd. 5)M/s J C Infra Corporation Ltd, Shill 6) M/s Sanwar Mal Khetawat, Nagaon 7) M/s S.K.Construction, Manipur	1)M/s Delhi Engineers Construction Company, New Delhi 2)M/s Badri Rai & Company, Dibrugarh 3)M/s Ganpati Construction Company, Guwahati 4)M/s Tribeni Constructions Ltd., Guwahati 5)M/s J C Infra Corporation Ltd, Shillong 6) M/s Sanwar Mal Khetawat, Nagaon 7) M/s S.K.Construction, Manipur	1) M/s S.K.Construction, Manipur	Yes	NEZ/GHY/IARI/GCC/1018 dated 22.10. 2024	M/s Sanwar Mal Khetawat, Nagaon	Rs. 19.77 Cr.	01.05. 2026	Construction of 75 Rooms Double Bedded Girls Hostel at IARI Campus, Dhemajai, Assam
3	NPCC/SEZ/CA/CUMH/KHU/GP/498	Civil Works	E-Tender	05.07.2024	Two Stage Bidding	13.07.2024	4	1. M/s SHUBH ENGINEERS 2. M/s SAROJ CONSTRUCTION 3. M/s Baishnab Charan Nayak 4. M/s SAIRUDRAM INFRACON PRIVATE LIMITED	1. M/s SAROJ CONSTRUCTION 2. M/s Baishnab Charan Nayak 3. M/s SAIRUDRAM INFRACON PRIVATE LIMITED	1. M/s SHUBH ENGINEERS	YES	600105/NPCC/SEZ/CA/CUMH/KHU/GP/1114 Date: 28.10.2024	M/s Baishnab Charan Nayak	Rs. 5,89,54,275	28.08.2025	Construction of 100 Seated Composite Urban Modern Hostel (CUMH) at Bhubaneswar in Khorda District of Odisha.
4	NPCC/SEZ/CA/WCD/BOU/505	Civil Works	E-Tender	19.07.2024	Two Stage Bidding	02.08.2024	4	1. M/s S.KUMARS ASSOCIATES 2. M/s WATER TECH ENGINEERS 3. M/s NAGEN KUMAR BISWAL 4. M/s UNICORN INDIA PRIVATE LIMITED	1. M/s WATER TECH ENGINEERS 2. M/s NAGEN KUMAR BISWAL	1. M/s S.KUMARS ASSOCIATES 2. M/s UNICORN INDIA PRIVATE LIMITED	YES	600234/NPCC/SEZ/CA/WCD/BOU/1067 Date: 22.10.2024	M/s NAGEN KUMAR BISWAL	Rs. 5,90,08,928	22.04.2025	Construction of E-type staff quarters for ICDS Officials at Boudh, Odisha

DETAILS OF WORK AWARDED TO CONTRACTORS (OCTOBER TO DECEMBER 2024)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.)	Scheduled date of completion of supplies	Tender for
5	NPCC/PROJECTS/E MRS-JH/24-25/292	Const. Agency	Online	26.07.2024	Two Stage Bidding	09.08.2024	2	M/s M/S SHANKAR AND COMPANY, M/s RAJ CONSTRUCTION	2, M/s M/s SHANKAR AND COMPANY, M/s RAJ CONSTRUCTION	0	Yes	NPCC/EMRS/24-25/594 Dt. 30.10.2024	M/s RAJ CONSTRUCTION	Rs. 16.71 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS EMRS at LAPUNG DIST. RANCHI - JHARKHAND.
6	NPCC/PROJECTS/E MRS-CG/24-25/288	Const. Agency	Online	24.07.2024	Two Stage Bidding	07.08.2024	2	M/s GOYAL TRADERS., M/s SK INFRASTRUCTURE	2, M/s GOYAL TRADERS., M/s SK INFRASTRUCTURE	0	Yes	NPCC/EMRS/24-25/590 Dt. 24.10.2024	M/s SK INFRASTRUCTURE	Rs. 19.55 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) at NARHARPUR, DIST-UTTAR BASTAR KANKER, CHHATTISGARH,
7	NPCC/PROJECTS/E MRS-CG/24-25/287	Const. Agency	Online	24.07.2024	Two Stage Bidding	07.08.2024	3	M/s GOYAL TRADERS., M/s SK INFRASTRUCTURE, M/s WEST INDIA CONST. CO.	3, M/s GOYAL TRADERS., M/s SK INFRASTRUCTURE, M/s WEST INDIA CONST. CO.	0	Yes	NPCC/EMRS/24-25/591 Dt. 24.10.2024	M/s SK INFRASTRUCTURE	Rs. 18.78 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) at DURGKONDAL AT VILLAGE-BHANDARGIRI, DIST. UTTAR BASTAR KANKER, CHHATTISGARH,
8	NPCC/PROJECTS/E MRS-CG/24-25/286	Const. Agency	Online	24.07.2024	Two Stage Bidding	13.08.2024	2	M/s SANJAY KUMAR UPADHAYAY, M/s ARVIND KALYANI INFRASTRUCTURE PVT. LTD.	2, M/s SANJAY KUMAR UPADHAYAY, M/s ARVIND KALYANI INFRASTRUCTURE PVT. LTD.	0	Yes	NPCC/EMRS/24-25/584 Dt. 21.10.2024	M/s ARVIND KALYANI INFRASTRUCTURE PVT. LTD.	Rs. 19.61 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) at BHOPALPATNAM AT VILLAGE- RUDRARAM, DIST. BIJAPUR, CHHATTISGARH,
9	NPCC/PROJECTS/E MRS-JH/24-25/291	Const. Agency	Online	26.07.2024	Two Stage Bidding	09.08.2024	4	M/s SANJAY KUMAR UPADHAYAY M/s RS AGRAWAL, M/s MADAN PRASAD, M/s RAJ CONSTRUCTION	4, M/s SANJAY KUMAR UPADHAYAY M/s RS AGRAWAL, M/s MADAN PRASAD, M/s RAJ CONSTRUCTION	0	Yes	NPCC/EMRS/24-25/570 Dt. 09.10.2024	M/s SANJAY KUMAR UPADHAYAY	Rs. 14.54 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) at KAIRO DIST. LOHARDAGA, JHARKHAND,
10	NPCC/PROJECTS/E MRS-JH/24-25/296	Const. Agency	Online	26.07.2024	Two Stage Bidding	09.08.2024	4	M/s SANJAY KUMAR UPADHAYAY, M/s NANDA CONSTRUCTION CO., M/s SHANKAR AND COMPANY, M/s RAJ CONSTRUCTION	3, M/s SANJAY KUMAR UPADHAYAY, M/s SHANKAR AND COMPANY, M/s RAJ CONSTRUCTION	1, M/s NANDA CONSTRUCTION CO.	Yes	NPCC/EMRS/24-25/569 Dt. 09.10.2024	M/s SANJAY KUMAR UPADHAYAY	Rs. 16.75 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) at TORPA, DIST. KHUNTI, JHARKHAND,

DETAILS OF WORK AWARDED TO CONTRACTORS (OCTOBER TO DECEMBER 2024)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.)	Scheduled date of completion of supplies	Tender for
11	NPCC/PROJECTS/E MRS-JH/24-25/294	Construction Agency	Online	26.07.2024	Two	09.08.2024	2	1.R S AGRAWAL 2.M/S MADAN PRASAD	1. R S AGRAWAL 2.M/S MADAN PRASAD	0	Yes	NPCC/EMRS/24-25/620 Dated:20.11.2024	M/s R S AGRAWAL	Rs. 16.66 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT PESHRRAR, DIST-LOHARDAGA, JHARKHAND.
12	NPCC/PROJECTS/E MRS-CG/24-25/301	Construction Agency	Online	23.08.2024	Two	13.09.2024	2	1.M/s. Sanjay Agrawal 2.ARVIND KALYANI INFRASTRUCTURE PRIVATE LIMITED	1. ARVIND KALYANI INFRASTRUCTURE PRIVATE LIMITED	M/s. Sanjay Agrawal	Yes	NPCC/EMRS/24-25/611 Dated:18.11.2024	M/s . ARVIND KALYANI INFRASTRUCTURE PRIVATE LIMITED	Rs. 20.18 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT USUR AT VILLAGE-GAIGUDA(DIST.BIJAPUR),CHHATTISGARH- 2ND CALL.
13	NPCC/PROJECTS/E MRS-JH/24-25/310	Construction Agency	Online	27.09.2024	Two	11.10.2024	2	1.SB Hospital & Healthcare Pvt Ltd 2.JAI MATA DI ROAD CONSTRUCTION PVT LTD	JAI MATA DI ROAD CONSTRUCTION PVT LTD	SB Hospital & Healthcare Pvt Ltd	Yes	NPCC/EMRS/24-25/596 Dated:07.11.2024	M/s JAI MATA DI ROAD CONSTRUCTION PVT LTD	Rs. 18.16 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT RAJNAGAR, DIST-SERAIKELA KHARSAWAN, JHARKHAND- 2ND CALL.
14	NPCC/PROJECTS/E MRS-CG/24-25/303	Construction Agency	Online	06.09.2024	Two	20.09.2024	3	1.WEST INDIA CONSTRUCTION COMPANY 2.M/s Shankara Enterprises 3.AVR INFRA TECH PVT LTD	1.WEST INDIA CONSTRUCTION COMPANY 2.M/s Shankara Enterprises 3.AVR INFRA TECH PVT LTD	0	Yes	NPCC/EMRS/24-25/595 Dated:05.11.2024	WEST INDIA CONSTRUCTION COMPANY	Rs. 16.99 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT BHANUPRATAPPUR AT VILLAGE-FARASKOT (DIST.UTTAR BASTARKANKER), CHHATTISGARH - 2ND CALL.
15	NPCC/PROJECTS/E MRS-JH/24-25/306	Construction Agency	Online	13.09.2024	Single Bid two Cover System	30.09.2024	4	1.JUNAID ENTERPRISES 2.R S AGRAWAL 3.Indian Progressive Construction Pvt Ltd 4.Triangle Engineers Pvt. Ltd.	2 JUNAID ENTERPRISES & Triangle Engineers Pvt. Ltd.	2 R S AGRAWAL & Indian Progressive Construction Pvt Ltd	Yes	NPCC/EMRS/24-25/660 Dated:19.12.2024	M/s JUNAID ENTERPRISES	Rs. 15.75Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT CHANHO, DIST-RANCHI, JHARKHAND.

DETAILS OF WORK AWARDED TO CONTRACTORS (OCTOBER TO DECEMBER 2024)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.)	Scheduled date of completion of supplies	Tender for
16	NPCC/PROJECTS/E MRS-JH/24-25/307	Construction Agency	Online	13.09.2024	Single Bid two Cover System	30.09.2024	3	1.JUNAID ENTERPRISES 2.R S AGRAWAL 3.Triangle Engineers Pvt Ltd.	3 1.JUNAID ENTERPRISES 2.R S AGRAWAL 3.Triangle Engineers Pvt Ltd.	3 1.JUNAID ENTERPRISES 2.R S AGRAWAL 3.Triangle Engineers Pvt Ltd.	Yes	NPCC/EMRS/24-25/659 Dated:19.12.2024	M/s R S AGRAWAL	Rs. 14.75Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT KHUNTI, DIST-KHUNTI, JHARKHAND.
17	NPCC/SEZ/CA/WCD/KOR/509	Civil Works	E-Tender	25-07-24	Two Bid Syst	08-08-24	3	1.Baishnab Charan Nayak 2.PM Contractors Pvt. Ltd 3. Unicorn India Pvt. Ltd.	1.PM Contractors Pvt. Ltd 2. Unicorn India Pvt. Ltd.	1.Baishnab Charan Nayak	YES	600234/NPCC/SEZ/CA/WCD/KOR/1483 DATE: 31.12.2024	M/s PM Contractors Pvt. Ltd	Rs. 7,41,58,368	30-06-25	Construction of E-type staff quarters for ICDS Officials at Koraput, Odisha
18	NPCC/SEZ/CA/WCD/KAN/506	Civil Works	E-Tender	19-07-24	Two Stage B	02-08-24	3	1.Nagen Kumar Biswal 2.PM Contractors Pvt. Ltd 3. Watertech Engineers	1.Nagen Kumar Biswal 2.PM Contractors Pvt. Ltd 3. Watertech Engineers	NIL	YES	600234/NPCC/SEZ/CA/WCD/KAN/1444 DATE: 20.12.2024	M/s Watertech Engineers	Rs. 6,08,17,826	19-05-25	Construction of E-type staff quarters for ICDS Officials at Kandhamal, Odisha