

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY 2025 TO MARCH 2025)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.	Scheduled date of completion of supplies	Tender for
1	NPCC/NZO/CSIR-IIIM-Lab-E/2024-25/180	Supply of Lab Equipments	Online	20.07.2024	Two Bid System	05.09.24	11 in Nos.	1. AMERGING TECHNOLOGIES 2. ANALYTICAL TECHNOLOGIES LIMITED 3. BIO TECHNOLOGIES INC 4. BIO-TECHNICAL RESOURCES 5. GAK EQUIPMENTS & TECHNOLOGIES 6. NARANG SCIENTIFIC WORKS PRIVATE LIMITED 7. NEW BIO SCIENTIFIC COMPANY 8. Ramesh Traders 9. S B EQUIPMENTS 10. S.R.TECHNOMED 11. YORCO SALES PRIVATE LIMITED	01 No. M/s Ramesh Traders	1. AMERGING TECHNOLOGIES 2. ANALYTICAL TECHNOLOGIES LIMITED 3. BIO TECHNOLOGIES INC 4. BIO-TECHNICAL RESOURCES 5. GAK EQUIPMENTS & TECHNOLOGIES 6. NARANG SCIENTIFIC WORKS PRIVATE LIMITED 7. NEW BIO SCIENTIFIC COMPANY 8. S B EQUIPMENTS 9. S.R.TECHNOMED 10. YORCO SALES PRIVATE LIMITED	-	GEMC-51168772469260 7 dated 15.01.2025	M/s Ramesh Traders	Rs. 6.43 Cr.	24.05.25	Supply, Installation & Commissioning of Lab Equipments at Industrial Biotech Park (IBP) of Council of Scientific & Industrial Research - Indian Institute of Integrative Medicine (CSIR-IIIM) at Gatti, Kathua, Jammu, J&K
2	NPCC/BD/SAI/2024-25/110, 11.12.2024	Consultancy Work	Cpp Portal	11.12.2024	Two cover System	18.12.2024	3 Nos.	1. Advanced Sport Technologies LLP 2. Shiv Naresh Sports Pvt. Ltd. 3. Great SportsTech Ltd.	Total 3 Nos. Qualified. 1. Advanced Sport Technologies LLP 2. Shiv Naresh Sports Pvt. Ltd. 3. Great SportsTech Ltd.	NIL	L1	NPCC/BD/SAI/2024-25/02, Dt. 17.01.2025	M/s Shiv Naresh Sports Pvt. Ltd.	Rs. 11.16 Cr.	4 Months	Replacement of 400 Mtr. - 8 Lanes Synthetic Athletic Track-1 at NSNIS, Patiala (Punjab) on EPC Mode.
3	NPCC/BD/NDR F/2024-25/104, Dt. 13.11.2025	Infrastructure Work	Cpp Portal	13.11.2025	Two cover System	04.12.2024	6 Nos.	1. M/s Bansal Infratech Synergies India Ltd. 2. M/s Lumos Infra Pvt. Ltd. 3. M/s Maa Vaishno Constructions Co. 4. M/s Samant Singh 5. M/s Neeraj Constructions 6. M/s S.T. Advani and Company	Total 4 Nos. Qualified 1. M/s Bansal Infratech Synergies India Ltd. 2. M/s Maa Vaishno Constructions Co. 3. M/s Neeraj Constructions 4. M/s S.T. Advani and Company	Total 2 Nos. Disqualified 1. M/s Lumos Infra Pvt. Ltd. 2. M/s Samant Singh	L1	NPCC/BD/NDR F/LoA/2024-25/03, Dt. 18.01.2025	M/s Neeraj Constructions	Rs. 13.76 Crs.	20 Months	Construction of Infrastructure Development at RRC Gorakhpur (UP), 11th BN NDRF.

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY 2025 TO MARCH 2025)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.	Scheduled date of completion of supplies	Tender for
4	NPCC/BD/ARCH/CURAJ/2024-25/112, Dt. 18.12.2024	Consultancy Work	Gem Portal	18.12.2024	Two cover System	31.12.2024	9 Nos.	1. M/s Architect Yetinder Mathur 2. M/s Kapoor & Associates 3. M/s Design Architect 4. M/s Enarch Consultants Pvt. Ltd. 5. M/s Archopolis 6. M/s Rupal Sanghvi & Associates 7. M/s Orbique Technologies Pvt. Ltd. 8. M/s Sunado Das Gupta and Associates 9. M/s Mridunjali Architects and Engineers Pvt. Ltd.	Total 6 Nos. Qualified 1. M/s Architect Yetinder Mathur 2. M/s Kapoor & Associates 3. M/s Design Architect 4. M/s Enarch Consultants Pvt. Ltd. 5. M/s Archopolis 6. M/s Rupal Sanghvi & Associates	Total 3 Nos. Qualified 1. M/s Orbique Technologies Pvt. Ltd. 2. M/s Sunado Das Gupta and Associates 3. M/s Mridunjali Architects and Engineers Pvt. Ltd.	L1	NPCC/BD/Lol/D A/2024-25/720/04, Dt. 27.01.2025	M/s Design Architects	Rs. 5.86 Lakhs	18 Months	Comprehensive Architectural and Engineering Consultancy Services for Construction of Various Buildings, Synthetic Track and Other Allied Works at Central University of Rajasthan (CURAJ), Ajmer.
5	NPCC/SZO/NIPER/BOUNDARY WALL/410 Dated: 18-11-2024	Construction Work	online	18.11.2024	Two Bid	14.12.2024	5	1.CIPEL Infra, 2.Madhavi Engineering Construction, 3.MR.Protech pvt ltd, 4.NJR Construction private ltd, 5.Sri Raja Rajeshwari Constuction	1.Madhavi Engineering Construction,2.MR. Protech pvt ltd, 3.Sri Raja Rajeshwari Constuction	1.CIPEL Infra, 2.NJR Construction private ltd	yes	700003/NIPER/Madhavi Const/2024-25/06 dated:28.01.2025	Madhavi Engineering Construction	Rs. 9.78 Cr.	8 months	Construction of Boundary wall and service Gate, NIPER, Hyderabad".
6	NPCC/PROJECT S/EMRS-PZO/23-24/264	Construction Work	Online	15.03.2024	Single Bid two Cover System	01.04.2024	2	1.R S AGRAWAL INFRATECH PVT LTD 2.RAJ CONSTRUCTION	2 R S AGRAWAL INFRATECH PVT LTD & RAJ CONSTRUCTION	0	Yes	NPCC/EMRS/24-25/7 Dated:08.01.2025	R S AGRAWAL INFRATECH PVT LTD	Rs.18.07 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT DUMARIYA, DIST-EAST SINGHBUM JHARKHAND.
7	NPCC/PROJECT S/EMRS -JH/24-25/322	Construction Work	Online	12.12.2024	Single Bid two Cover System	26.12.2024	2	1.JUNAID ENTERPRISES 2.SHANKAR AND COMPANY	2 JUNAID ENTERPRISES & SHANKAR AND COMPANY	0	Yes	NPCC/EMRS/24-25/25 Dated:15.01.2025	JUNAID ENTERPRISES	Rs.18.78 Cr.	14 Months	CONSTRUCTION and DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS EMRS AT MANOHARPUR DIST WEST SINGHBUM JHARKHAND

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY 2025 TO MARCH 2025)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.	Scheduled date of completion of supplies	Tender for
8	NPCC/PROJECT S/EMRS- JH/24-25/323	Construction Work	Online	16.12.2024	Single Bid two Cover System	31.12.2024	3	1.JAI MATA DI ROAD CONSTRUCTION PVT LTD 2.RA CONSTRUCTION 3.GANESH PRASAD TIWARY	1 JAI MATA DI ROAD CONSTRUCTION PVT LTD	2 RA CONSTRUCTION & GANESH PRASAD TIWARY	Yes	NPCC/EMRS/24-25/23 Dated:22.01.2025	M/s JAI MATA DI ROAD CONSTRUCTION PVT LTD	Rs.15.86 Cr.	14 Months	CONSTRUCTION and DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS EMRS AT PAKURIA DIST PAKUR JHARKHAND 2nd Call
9	NPCC/PROJECT S/EMRS- JH/24-25/313	Construction Work	Online	22.11.2024	Single Bid two Cover System	07.12.2024	6	1.Shyam Construction Co. 2.JAI MATA DI ROAD CONSTRUCTION PVT LTD 3.M/S MADAN PRASAD 4.PROGRESSIVE ENGICON PRIVATE LIMITED 5.MS JAI MAA DURGA CONSTRUCTION 6.JK ENGINEERING PVT LTD	3 Nos. JAI MAA DURGA CONSTRUCTION , MADAN PRASAD & JAI MATA DI ROAD CONSTRUCTION PVT LTD	3 Nos. Shyam Construction Co. ,PROGRESSIVE ENGICON PRIVATE LIMITED & JK ENGINEERING PVT LTD	Yes	NPCC/EMRS/24-25/42 Dated:24.01.2025	M/s JAI MAA DURGA CONSTRUCTION	Rs.14.80 Cr.	14 Months	CONSTRUCTION and DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS EMRS at POTKA DIST EAST SINGHBHUM JHARKHAND
10	NPCC/BD/NDRF/2024-25/105 dated 13.11.2024	Construction Work	CPP Portal	13.11.2024	Two Cover System	04-12-24	5 nos.	1.Pave Infrastructure Pvt. Ltd. 2. M/s Narayan Kumar Infrastructure Pvt. Ltd. 3. M/s Amber Singh Subba 4. M/s Kamak Wngineers & Co. 5. M/s Anugrah Construction Pvt . Ltd.	1.Pave Infrastructure Pvt. Ltd. 2. M/s Narayan Kumar Infrastructure Pvt. Ltd. 3. M/s Amber Singh Subba 4. M/s Kamak Wngineers & Co. 5. M/s Anugrah Construction Pvt . Ltd.	NIL	L1	NPCC/BD/NDRF/2024-25/05 dated 19.02.2025	M/s Amber Singh Subba	Rs. 17.62 Cr.	20 Months	Construction of Infrastructure Development at RRC Gangtok (Sikkim), 02nd BN NDRF.
11	NPCC/PROJECTS/EMRS-JH/24-25/318	Construction Agency	Online	03.12.2024	Single Bid two Cover System	18.12.2024	4	1.M/s Sanjay Kumar Upadhyay 2.RAJ CONSTRUCTION 3.Om Associates 4.M/S MADAN PRASAD	3 RAJ CONSTRUCTION , Om Associates & M/S MADAN PRASAD	1.M/s Sanjay Kumar Upadhyay	Yes	NPCC/EMRS/24-25/45 Dated:03.02.2025	RAJ CONSTRUCTION	Rs. 32.30 Cr.	18 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT ALBERT EKKA (JARI), DIST-GUMLA, JHARKHAND.
12	NPCC/PROJECTS/EMRS-CG/24-25/315	Construction Agency	Online	03.12.2024	Single Bid two Cover System	18.12.2024	5	1.M/s Sanjay Kumar Upadhyay 2.ANAYA INFRACON PRIVATE LIMITED 3.Om Associates 4.M/s R.K. The Aluminium People 5.M/s. Sanjay Agrawal	3 M/s Sanjay Kumar Upadhyay , Om Associates & Sanjay Agrawal	2 ANAYA INFRACON PRIVATE LIMITED & M/s R.K. The Aluminium Peopl	Yes	NPCC/EMRS/24-25/47 Dated:05.02.2025	Om Associates	Rs. 16.44 Cr.	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT BATOULI AT VILLAGE-SHIVPUR, DIST-SURGUJA, CHHATTISGARH.

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY 2025 TO MARCH 2025)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.	Scheduled date of completion of supplies	Tender for
13	NPCC/SEZ/CA/B SF/KHU/553	Civil Works	E-Tender	09.01.2025	Two Stage Bidding	18.01.2025	4	1. M/s Hans Construction 2. M/s RKBUILDER 3. M/s Stonehenge Infra and Logistics Private Limited 4. M/s Baishnab Charan Nayak	1. M/s Hans Construction 2. M/s RKBUILDER	1. M/s Stonehenge Infra and Logistics Private Limited 2. M/s Baishnab Charan Nayak	Yes	600218/NPCC/SEZ/CA/BSF/KUR/1934 Dated: 25.03.2025	M/s Hans Construction	Rs. 14,83,61,001	24.03.26	Construction of balance work of 120 Men Barrack (2 nos) at Badatota, in Khordha district of Odisha
14	NPCC/SEZ/CA/CHC/KJR/JPR/573	Civil Works	E-Tender	07.03.2025	Two Stage Bidding	18.03.2025	4	1. M/s BKM CONSTRUCTION PVT LTD 2. M/s SAROJ CONSTRUCTION 3. M/s SAI KRUPA DEVELOPERS 4. M/s Baishnab Charan Nayak	1. M/s SAROJ CONSTRUCTION 2. M/s Baishnab Charan Nayak	1. M/s BKM CONSTRUCTION PVT LTD 2. M/s SAI KRUPA DEVELOPERS	Yes	600230/NPCC/SEZ/CA/CHC/KJR/JPR/2008 Dated: 28.03.2025	M/s SAROJ CONSTRUCTION	Rs. 16,62,17,718	28.06.26	Construction of CHC (G+2) building at Jhumpura in Jhumpura Block of Keonjhar, Odisha.
15	NPCC/SEZ/CA/CHC/JAG/ESM/574	Civil Works	E-Tender	07.03.2025	Two Stage Bidding	18.03.2025	4	1. M/s sushreesarada Construction Private Limited 2. M/s SAROJ CONSTRUCTION 3. M/s SAIRUDRAM INFRACON PRIVATE LIMITED 4. M/s Baishnab Charan Nayak	1. M/s SAROJ CONSTRUCTION 2. M/s Baishnab Charan Nayak	1. M/s sushreesarada Construction Private Limited 2. M/s SAIRUDRAM INFRACON PRIVATE LIMITED	Yes	600218/NPCC/SEZ/CA/CHC/JAG/ESM/2012 Dated: 25.03.2025	M/s Baishnab Charan Nayak	Rs. 16,66,64,740	28.06.26	Construction of CHC (G+2) building at Ersama in Ersama Block of Jagatsinghpur, Odisha.
16	NPCC/SZO/TR-30/P-1/630 13-02-2025	Construction Agency	ONLINE	13.02.2025	TWO BID	27.02.2025	2	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	Nil	Awarded to L1	700003/AHVS/TR-30/PKG I/06 Dated 15.03.2025	M/s BLC Infrastructure s Private Limited	Rs. 11.1 Cr.	12 months	"Construction of Veterinary Dispensaries for the Department of Animal Husbandry and Veterinary Services in Karnataka under Tranche - 30, Package 1- (Fixed Price No Variation)".
17	NPCC/SZO/TR-30/P-2/631 13-02-2025	Construction Agency	ONLINE	13.02.2025	TWO BID	27.02.2025	2	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	Nil	Awarded to L1	700003/AHVS/TR-30/PKG II/07 Dated 15.03.2025	M/s BLC Infrastructure s Private Limited	Rs. 13.52 Cr.	12 months	"Construction of Veterinary Dispensaries for the Department of Animal Husbandry and Veterinary Services in Karnataka under Tranche - 30, Package 2- (Fixed Price No Variation)".

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY 2025 TO MARCH 2025)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.	Scheduled date of completion of supplies	Tender for
18	NPCC/SZO/TR-30/P-3/632 13-02-2025	Construction Agency	ONLINE	13.02.2025	TWO BID	27.02.2025	2	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	1.Creative Engineers. 2.Ravindranath Constructions Private Limited	Nil	Awarded to L1	700003/AHVS/TR-30/PKG III/08 Dated 15.03.2025	M/s BLC Infrastructures Private Limited	Rs. 23.47 Cr.	12 months	"Construction of Veterinary Dispensaries for the Department of Animal Husbandry and Veterinary Services in Karnataka under Tranche - 30, Package 3- (Fixed Price No Variation)".
19	NPCC/SZO/TR-30/P-4/633 13-02-2025	Construction Agency	ONLINE	13.02.2025	TWO BID	27.02.2025	2	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	Nil	Awarded to L1	700003/AHVS/TR-30/PKG IV/07 Dated 15.03.2025	M/s BLC Infrastructures Private Limited	Rs. 23.75 Cr.	12 months	"Construction of Veterinary Dispensaries for the Department of Animal Husbandry and Veterinary Services in Karnataka under Tranche - 30, Package 4- (Fixed Price No Variation)".
20	NPCC/SZO/TR-30/P-5/635 13-02-2025	Construction Agency	ONLINE	13.02.2025	TWO BID	27.02.2025	2	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	1.BLC Infrastructures Private Limited. 2.Ravindranath Constructions Private Limited	Nil	Awarded to L1	700003/AHVS/TR-30/PKG I/06 Dated 15.03.2025	M/s BLC Infrastructures Private Limited	Rs. 24.09 Cr.	12 months	"Construction of Veterinary Dispensaries for the Department of Animal Husbandry and Veterinary Services in Karnataka under Tranche - 30, Package 5- (Fixed Price No Variation)".
21	NPCC/SZO/KSG HMU/P-1/608 Dated: 04-02-2025	Construction Agency	ONLINE	04.02.2025	TWO BID	18.02.2025	3	1. M/s NSL Constructions Pvt. Ltd 2. M/s Palamaneni Construction Company 3. M/s Sigma Projects INC	1. M/s NSL Constructions Pvt. Ltd 2. M/s Palamaneni Construction Company 3. M/s Sigma Projects INC	Nil	Awarded to L1	700003/KSGHMU/NSL Const./2024-25/11 dated 17.03.2025	M/s NSL Constructions Pvt. Ltd	Rs. 4.64 Cr.	11 Months	Construction of Administration Block, Gents & Ladies Toilet and Sump (1,00,000 Liters) at Gangubhai Hangal Music University at Mysore on EPC Mode
22	NPCC/SZO/KSG HMU/P-1/608 Dated: 04-02-2025	Construction Agency	Online	04.02.2025	two bid system	17.03.2025	3	1. M/s NSL Constructions Pvt. Ltd 2. M/s Sigma Projects INC 3. M/s SM Construction & Co	1. M/s NSL Constructions Pvt. Ltd 2. M/s Sigma Projects INC 3. M/s SM Construction & Co	Nil	Lowest tenderer	700003/KSGHMU/NSL Const./2024-25/12 dated 28.03.2025	M/s NSL Constructions	Rs. 4.48 Cr.	11 months	E-Tender for Construction of Dance/Drama Class Room-2 Units, External Development Works (CC Road, Pathway & Parking Area Pavers, Parking Shelter, Drain and Retaining Wall), External Water Supply and Sanitary Works, Gazebo Building – 8 Units at Gangubhai Hangal Music University at Mysore

DETAILS OF WORK AWARDED TO CONTRACTORS (JANUARY 2025 TO MARCH 2025)

S. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor (Above Rs. 5 Cr.	Scheduled date of completion of supplies	Tender for
23	NPCC/SZO/RGHCL/P-2/5th Call/663 dated 05.03.2025	Construction Agency	Online	05.03.2025	Two bidding System	26.03.2025	1	M/s Anu Constructions	M/s Anu Constructions	Nil	Lowest tenderer	700003/RGHCL/P2/13 dated 30.03.2025	M/s Anu Constructions	Rs. 13.97 Cr.	8 months	Construction of 204 Du's (G+3 Floors) adopting Monolithic Shear Wall Design only (cast-in-situ, Single Pour Technology with single stage Aluminum Shuttering only) at Angola Village Sy.No. 167, 135/2, 658/1A, Belagavi Taluk, Karnataka (Fixed Price No Variation)
24	NPCC/NEZ/GHY/NITM/ 13 dated 31.01.2025	Building Construction	Online	31.01.2025	Two Bid System	21.02.2025	02 nos	1) M/s Shubham EPC Private Limited 2) M/s Peter O Lyndem	1) M/s Shubham EPC Private Limited 2) M/s Peter O Lyndem		Yes	NEZ/GHY/2024-25/NITM/ 1623 dated 04.03.2025	M/s Peter O. Lyndem	Rs.7,10,64,175	14.11.25	CONSTRUCTION OF SEWAGE TREATMENT PLANT (STP) AT NIT MEGHALAYA PERMANENT CAMPUS, SAITSOHPEN, SOHRA, MEGHALAYA
25	NPCC/PROJECT S/EMRS-CG/24-25/317	Construction Agency	Online	03.12.2024	Single Bid Two Cover System	18.12.2024	5	1. M/s Sanjay Agrawal 2. M/s Om Associates 3. M/s Sahu Associates 4. M/s R.K. Aluminium People 5. M/s Ashok Kejriwal	(2 Nos.) 1. M/s Om Associates 2. M/s Sanjay Agrawal	(3 Nos.) 1. M/s Sahu Associates 2. M/s R.K. Aluminium People 3. M/s Ashok Kejriwal	Yes	NPCC/EMRS/24-25/77 Dated: 21.03.2025	M/s Sanjay Agrawal	Rs. 16,57,84,469.22	14 Months	CONSTRUCTION & DEVELOPEMENT OF EKLAVYA MODEL RESIDENTIAL SCHOOLS (EMRS) AT PATHALGAON AT VILLAGE- SUKHPARA (DIST. JASHPUR), CHHATTISGARH