

DETAILS OF WORK AWARDED TO CONTRACTORS FROM JAN'21 TO MARCH'21 (ABOVE RS. 5 CR.)

S. Nos.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	names of parties	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. & Date	Name of Contractor	Value of Contractor	Scheduled date of completion of supplies	Tender for
1	NPCC/NE Z-GHY-IARI/20-21/ET/203 dated 08.12.2020	Construction of Guest House of IARI(ICAR) Campus at Dirpai Chapori, Gogamukh, Dhemaji, Assam	Online	08.12.2020	Two Bid System	22.12.2020	05 nos.	1) M/s A K & B Associates, Ar. Pradesh 2) M/s I S Trading Co., Guwahati 3) M/s NE Infra, Guwahati 4) M/s Ganpati Construction Company, Guwahati 5) M/s Delhi Engineers Construction Compnay, New Delhi	1) M/s A K & B Associates, Ar. Pradesh 2) M/s I S Trading Co., Guwahati 3) M/s NE Infra, Guwahati	1) M/s Ganpati Construction Company, Guwahati 2) M/s Delhi Engineers Construction Compnay, New Delhi	Yes	NEZ/GHY/IARI/AKBA/3616 dated 11.02.2021	M/s A K & B Associates	Rs. 6,80,83,314.50	20.02.2022	Construction of Guest House of IARI(ICAR) Campus at Dirpai Chapori, Gogamukh, Dhemaji, Assam
2	NPCC/SEZ-DMFM-AWC01-CA76/20-21/ET/231	Building works (Consultancy Services)	E-tender	22.01.2021	Two Bid	06.02.2021	3	1. M/s Unicorn India Private Limited 2. Baishnab Charan Nayak 3. Rout Enterprises	1. M/s Unicorn India Private Limited 2. Baishnab Charan Nayak	1. Rout Enterprises	Yes	600224/DMF M/1426, DATED 09.03.2021 (LOI)	M/s Unicorn India Pvt Ltd	15220217	08.11.2021	Construction of New Model of Anganwadi Centre at 11nos. Of villages in Betanoti Block of Mayurbhanj District, Odisha (AWC-01).under DMF in the Mayurbhanj District of Odisha (AWC-01)
3	NPCC/SEZ-DMFM-AWC02-CA77/20-21/ET/232	Building works (Consultancy Services)	E-tender	22.01.2021	Two Bid	06.02.2021	3	1. M/s Unicorn India Private Limited 2. Baishnab Charan Nayak 3. Rout Enterprises	1. M/s Unicorn India Private Limited 2. Baishnab Charan Nayak	1. Rout Enterprises	Yes	600224/DMF M/1412, DATED 08.03.2021 (LOI)	M/s Baishnab Charan Nayak	12450812	07.11.2021	Construction of New Model of Anganwadi Centre at 09nos. Of villages in Rairangpur Block of Mayurbhanj District, Odisha (AWC-02).under DMF in the Mayurbhanj District of Odisha).

4	NPCC/SEZ-DMFM-AWC03-CA78/20-21/ET/233	Building works (Consultancy Services)	E-tender	22.01.2021	Two Bid	06.02.2021	2	1. M/s Unicorn India Private Limited 2. Rout Enterprises	1. M/s Unicorn India Private Limited 2. Rout Enterprises	nil	Yes	600224/DMF M/1413, DATED 08.03.2021 (LOI)	M/s Rout Enterprises	11063456	07.11.2021	Construction of New Model of Anganwadi Centre at 08nos. of villages in Saraskana Block of Mayurbhanj District, Odisha (AWC-03).under DMF in the Mayurbhanj District of Odisha).
5	NPCC/SEZ-DMF01-AC79/20-21/ET/237	Building works (Consultancy Services)	E-tender	28.01.2021	Two Bid	16.02.2021	2	1. Abhay Construction 2. ISAR Engineers Pvt Ltd	1. Abhay Construction 2. ISAR Engineers Pvt Ltd	nil	Yes	600223/DMF S/1542, DATED 27.03.2021 (LOI)	M/s Abhay Construction	60051286	26.03.2022	Construction & Maintenance of road & CD works of Hemgir block under DMF Sundergarh (Pkg-01)
6	NPCC/SEZ-DMF02-CA80/20-21/ET/238	Building works (Consultancy Services)	E-tender	28.01.2021	Two Bid	16.02.2021	2	1. Narayan Kumar Infrastructures Pvt. Ltd. 2. Abhay Construction 3. P M Contractors Pvt Ltd	1. Narayan Kumar Infrastructures Pvt. Ltd. 2. Abhay Construction 3. P M Contractors Pvt Ltd	nil	Yes	600223/DMF S/1543, DATED 27.03.2021 (LOI)	M/s Narayan Kumar Infrastructure Pvt Ltd	37407689	26.03.2022	Construction & Maintenance of road & CD works of Hemgir block under DMF Sundergarh (Pkg-02)
7	NPCC/SEZ-DMF03-CA82/20-21/ET/243	Building works (Consultancy Services)	E-tender	02.02.2021	Two Bid	20.02.2021	2	1. Narayan Kumar Infrastructures Pvt. Ltd. 2. ISAR Engineers Pvt Ltd	1. Narayan Kumar Infrastructures Pvt. Ltd. 2. ISAR Engineers Pvt Ltd	nil	Yes	600223/DMF S/1544, DATED 27.03.2021 (LOI)	M/s Narayan Kumar Infrastructure Pvt Ltd	32311733	26.03.2022	Construction & Maintenance of road & CD works of Hemgir block under DMF Sundergarh (Pkg-03)
8	NPCC/SEZ-DMF04-AC83/20-21/ET/244	Building works (Consultancy Services)	E-tender	02.02.2021	Two Bid	20.02.2021	2	1. Abhay Construction 2. ISAR Engineers Pvt Ltd	1. Abhay Construction 2. ISAR Engineers Pvt Ltd	nil	Yes	600223/DMF S/1545, DATED 27.03.2021 (LOI)	M/s ISAR Engineers Pvt Ltd	28241717	26.03.2022	Construction & Maintenance of road & CD works of Hemgir block under DMF Sundergarh (Pkg-04)
9	NPCC/SEZ-DMF05-CA84/20-21/ET/245	Building works (Consultancy Services)	E-tender	02.02.2021	Two Bid	20.02.2021	2	1. Narayan Kumar Infrastructures Pvt. Ltd. 2. Unicorn India Private Limited	1. Narayan Kumar Infrastructures Pvt. Ltd. 2. Unicorn India Private Limited	nil	Yes	600223/DMF S/1546, DATED 27.03.2021 (LOI)	M/s Narayan Kumar Infrastructure Pvt Ltd	46806678	26.03.2022	Construction & Maintenance of road & CD works of Hemgir block under DMF Sundergarh (Pkg-05)

10	NPCC/BZO/JNV Madhubani/19-20/ET/61 Dated: 06.01.2020	Construction of Phase – A (Balance Work) at JNV, Madhubani (Bihar)	Through print media, e-portal & NPCC website	06.01.2020	Two Bid System	20.01.2020	3 nos.	3 nos. 1. Systematic & Advance Construction Pvt. Ltd. 2. Basant Kumar 3. Naval Kishore Singh	3 nos. 1. Systematic & Advance Construction Pvt. Ltd. 2. Basant Kumar 3. Naval Kishore Singh	Nil	Yes	NPCC/BZO/JNV Madhubani/156 dated 18.02.2021	Basant Kumar	18,30,24,223.00	27.08.2022	Construction Agency
11	NPCC/SZO-BBMP-BHL-Package1/20-21/ET/179	Construction/Remodeling of Primary/Secondary & Tertiary Drains Culverts/Bridges & all other allied works of SWD spread out at various locations in Bengaluru South Constituency of Bommanahalli Zone under CMNNY Scheme Package I	Online	06.11.2020	Two Bid	27.11.2020	3	1. M/s NPR Infratech 2. M/s. K Damodar & Co. 3.M/s Unique Engineering	1. M/s NPR Infratech 2. M/s. K Damodar & Co.	M/s Unique Engineering	Yes	18/2020-21 dated 25.02.2021	M/s NPR Infratech	Rs. 6,03,51,421.98	08.05.2022	Construction Work
12	NPCC/SZO-BBMP-BHL-Package2/20-21/ET/200 Dated: 19.12.2020	Construction/Remodeling of Primary/Secondary & Tertiary Drains Culverts/Bridges & all other allied works of SWD spread out at various locations in Bengaluru South Constituency of Bommanahalli Zone under CMNNY Scheme Package II	Online	19.12.2020	Two Bid	09.01.2021	3	1. M/s ACR Projects 2. M/s. Laxmi Venkateshwara Constructions 3.Shri G M Ravindra Civil Contractor	1. M/s ACR Projects 2. M/s. Laxmi Venkateshwara Constructions	Shri G M Ravindra Civil Contractor	Yes	19/2020-21 dated 05.03.2021	M/s. Laxmi Venkateshwara Constructions	Rs. 24,95,38,944.46	18.05.2022	Construction Work
13	NPCC/EZ-REP-SFD-829/20-21/ET/215	By tender participation	Though following website: (i). https://www.mstcecommerce.com/eprocho me/npcc (ii). https://npcc.gov.in & (iii). CPP portal	30.12.2020	Two Bid	20.01.2021	04 Nos	(i). Skipper Housing Pvt. Ltd. (ii). MRA nirman Udyog (iii). Ashiana Infrastructure Consultants (iv). Krishnendu Bhakta	(i). Skipper Housing Pvt. Ltd. (ii). MRA nirman Udyog (iii). Ashiana Infrastructure Consultants Pvt. Ltd.	(i). Krishnendu Bhakta	Lowest Tender	EZ/SFDCL/WO/1221 date: 25.03.2021	Ashiana Infrastructure Consultants Pvt. Ltd.	91888204	06.08.2021	Improvement of Sankarpur Fishing Harbour Disturba Madinipur, West Bangal

14	NPCC/WZO-EPFO-Renovati on/20-21/ET/125 Date: 15.09.2020	Providing false ceiling & PVC wall paneling in conference hall and ACC office at 6th floor at EPFO Regional office , Bandra, Mumbai	Online	15.09.2020	Two Bid	29.09.2020	3	1. M/s Petrocom Infra Projects 2. M/s Pal-Gulhare Constructions 3. M/s Ashutosh Constructions	M/s Petrocom Infra Projects	1. M/s Pal-Gulhare Constructions 2. M/s Ashutosh Constructions	M/s Petrocom Infra Projects	14/28/BM/LOI/2020-21/ dated 12.02.2021	M/s Petrocom Infra Projects	630,000.00	15.05.2021	
15	NPCC/WZO-SAI-AUR-Fencing/20-21/ET/143 Date: 09.10.2020	Upgradation of Fencing hall at Sports Authority of India, WTC Aurangabad, Maharashtra.	Online	09.10.2020	Two Bid	23.10.2020	4	1. M/s Accord Associates 2. M/s K.H. Construction 3. M/S MALL Infrastructure 4. M/s Mohit Infratech	1. M/s Accord Associates 2. M/s Mohit Infratech	1. M/s K.H. Construction 2. M/S MALL Infrastructure	L1	14/37/BS/2020-21/913 Dated 16.03.2021	M/s Mohit Infratech	15,165,756.97	22.08.2021	
16	NPCC/WZO-SAI-misc/20-21/ET/167 Date: 20.10.2020	Construction of steps, leveling work, 3nos septic tank and fencing work for staff quarter at Sports Authority of India, RC, Mumbai.	Online	21.10.2020	Two Bid	04.11.2020	3	1. M/s Petrocom Infra Projects 2. M/s Pal-Gulhare Construction 3. M/s Mohit Infratech	1. M/s Mohit Infratech	1. M/s Petrocom Infra Projects 2. M/s Pal-Gulhare Construction	M/s Mohit Infratech	14/36/BI/2020-21/914 Dated 16.03.2021	M/s Mohit Infratech	2489893	10.05.2021	
17	NPCC/WZO-SAI-Guj-Repair/20-21/ET/181 Date: 13.11.2020	Upgradation of Existing Boys hostel at Sports Authority of India, Gandhinagar, Gujarat.	Online	13.11.2020	Two Bid	27.11.2020	8	1. M/s A.A. Bambhrolia 2. M/s Harikrishna Infrastructure Pvt. Ltd. 3. M/s Mohit Infratech 4. M/s Monaarc Corporation Pvt. Ltd. 5. M/s M.S.R Associates 6. M/s AB Engineers 7. M/s Creator Engineers and Interiors 8. M/s H.O Gadhiya	1. M/s Mohit Infratech 2. M/s Monaarc Corporation Pvt. Ltd. 3. M/s M.S.R Associates	1. M/s A.A. Bambhrolia 2. M/s Harikrishna Infrastructure Pvt. Ltd. 3. M/s AB Engineers 4. M/s Creator Engineers and Interiors 5. M/s H.O Gadhiya	L1	14/33/BS/2020-21/917 Dated 19.03.2021	M/s Mohit Infratech	17344000	17.09.2021	

18	NPCC/W ZO-SAI- GH-Guj- Repair/2 0- 21/ET/18 2 Date: 13.11.20 20	Upgradation of Existing Girls hostel at Sports Authority of India, Gandhinagar, Gujarat.	Online	13.11.2020	Two Bid	27.11.2020	10	1. M/s A.A. Bambhrolia 2. M/s Harikrishna Infrastructure Pvt. Ltd. 3. M/s Mohit Infratech 4. M/s Monaarc Corporation Pvt. Ltd. 5. M/s M.S.R Associates 6. M/s AB Engineers 7. M/s Creator Engineers and Interioraors 8. M/s H.O Gadhiya 9. M/s Balaji Infracon 10. M/s PM Buildcon	1. M/s Mohit Infratech 2. M/s Monaarc Corporation Pvt. Ltd. 3. M/s M.S.R Associates	1. M/s A.A. Bambhrolia 2. M/s Harikrishna Infrastructur e Pvt. Ltd. 3. M/s AB Engineers 4. M/s Creator Engineers and Interioraors 5. M/s H.O Gadhiya 6. M/s Balaji Infracon 7. M/s PM Buildcon	L1	14/32/BS/2 020-21/916 Dated 19.03.2021	M/s Mohit Infratech	4028904	17.07.2021	
19	NPCC/W ZO-SAI- AUG- BW/20- 21/ET/23 9 Date: 28.01.20 21	Repairing of Boundary wall at SAI, NCOE, Aurangabad, Maharashtra.	Online	28.01.2021	Two Bid	10.02.2021	9	1. M/s Accord Associates 2. M/s Harikrishna Infrastructure Pvt. Ltd. 3. M/s Kranti Construction 4. M/s Creator Engineers and Interiors 5. M/s MALL Infrastructure 6. M/s Atul Sambhaji Nikam 7. M/s TQ Mech Engineering, 8. M/s kwaja S MISTRY 9. M/s Mascot Construction	1. M/s Accord Associates 2. M/s Kranti Construction 3. M/s MALL Infrastructure 4. M/s Atul Sambhaji Nikam 5. M/s Mascot Construction	1. M/s Harikrishna Infrastructur e Pvt. Ltd. 2. M/s Creator Engineers and Interiors 3. M/s TQ Mech Engineering, 4. M/s kwaja S MISTRY	L1	14/38/BS/2 020-21/930 Dated:24.0 3.2021	M/s Kranti Construction	6641600	21.07.2021	

20	NPCC/UP Z-356-Barabanki /20-21/ET/221	Construction	Online	15.01.2021	Single bd Two envelope system	06.02.2021	7	1) M/s Clayson Infratech Pvt. Ltd. Lucknow. 2) M/s East India Udyog Ltd., Ghaziabad. 3) M/s Raj Construction, Lucknow 4) M/s Shiva Constructions, Gurugram. 5) M/s Durga Construction, West Champaran. 6) M/s S T Advani & Co., Kanpur (UP). 7) M/s Shambhu Sharan yadav Part, Gorakhpur (UP)	02 Numbers, 1) M/s Clayson Infratech Pvt. Ltd. Lucknow. 2) M/s East India Udyog Ltd., Ghaziabad.	05 Numbers. 1) M/s Raj Construction, Lucknow 2) M/s Shiva Constructions, Gurugram. 3) M/s Durga Construction, West Champaran. 4) M/s S T Advani & Co., Kanpur (UP). 5) M/s Shambhu Sharan yadav Part, Gorakhpur (UP)	Yes	NPCC/UPZ-356-Barabanki/20-21/ET/1845 dated 09.03.2021	M/s Clayson Infratech Pvt. Ltd. Lucknow	₹739,52,831/-	08.03.2022	E-tender for Construction of Drug ware house in District- Barabanki (U.P.)
21	NPCC/UP Z-356-Sitapur/20-21/ET/222	Construction	Online	15.01.2021	Single bd Two envelope system	06.02.2021	5	1) M/s Shiva Constructions, Gurugram 2) M/s Ridhi Construction, Delhi 3) M/s Raj Construction, Lucknow 4) M/s Mohit Infratech, New delhi 5) M/s Durga Construction, West Champaran	03 Number. 1) M/s Shiva Constructions, Gurugram 2) M/s Ridhi Construction, Delhi 3) M/s Mohit Infratech, New delhi	02 Numbers. 1) M/s Raj Construction, Lucknow 2) M/s Durga Construction, West Champaran	Yes	NPCC/UPZ-356-Sitapur /20-21/ET/1844 dated 09.03.2021.	M/s Ridhi Construction, Delhi	₹720,71,218/-	08.03.2022	E-tender for Construction of Drug ware house in District- Sitapur (U.P.)
22	NPCC/UP Z-356-Shahjahanpur /20-21/ET/225	Construction	Online	15.01.2021	Single bd Two envelope system	06.02.2021	5	1) M/s Clayson Infratech Pvt. Ltd., Lucknow 2) M/s Shiva Constructions, Gurugram 3) M/s Ridhi Construction, Delhi 4) M/s Systematic & Advance Construction Pvt. Ltd., Patana Bihar 5) M/s Raj Construction, Lucknow	04 Number. 1) M/s Clayson Infratech Pvt. Ltd., Lucknow 2) M/s Shiva Constructions, Gurugram 3) M/s Ridhi Construction, Delhi 4) M/s Systematic & Advance Construction Pvt. Ltd., Patana Bihar	01 Number. 1) M/s Raj Construction, Lucknow	Yes	NPCC/UPZ-356-Shahjahanpur /20-21/ET/1846 dated 09.03.2021	M/s Shiva Constructions, Gurugram	₹759,09,860/-	08.03.2022	E-tender for Construction of Drug ware house in District- Shahjahanpur (U.P.)
23	NPCC/UP Z-STPI-SHIMLA/20-21/ET/199	Construction	Online	08.12.2020	Single bd Two envelope system	22.12.2020	3	1)M/s. Parmeshwar Dayal, Ghaziabad 2)M/s. Sunil Garg & Company, Ghaziabad 3)M/s. Rass Contractor & Engineers, Ghaziabad	03 numbers, 1)M/s. Parmeshwar Dayal, Ghaziabad 2)M/s. Sunil Garg & Company, Ghaziabad 3)M/s. Rass Contractor & Engineers, Ghaziabad	NIL	Yes	NPCC/UPZ-STPI Shimla /20-21/ET/1847 dated 09.03.2021	M/s. Rass Contractor & Engineers, Ghaziabad	₹990,39,000/-	08.09.2022	TENDER FOR CONSTRUCTION OF STPI INFRASTRUCTURE DEVELOPMENT AT MEHLI, SHIMLA (HP)

[illegible]

27	NPCC/PROJECTS/EMRS-JH/21-22/046	EMRS at TORPA & MURHU (DIST. KHUNTI) JHARKHAND.- 3rd call	E-Tender	23.03.2021	Two Bid										
28	NPCC/PROJECTS/EMRS-JH/21-22/044	EMRS at BARWADIH AND GARU (DIST. LATEHAR) JHARKHAND- 2nd Call.	E-Tender	18.03.2021	Two Bid										
29	NPCC/PROJECTS/EMRS-JH/21-22/039	EMRS at ALBERT EKKA (DIST. GUMLA) JHARKHAND- 2nd Call.	E-Tender	12.03.2021	Two Bid										
30	NPCC/PROJECTS/KVS/21-22/019	KVS Work at Kurud & Kawardha (CG)	E-Tender	18.02.2021	Two Bid	21.03.2021	6	1. Shreejirupa Projects Ltd. 2. Goel Traders 3. Ashok Kumar Mittal 4. Goel and associates 5. M.s sahu Associates 6. M/s sanjay Agrawal	Total 3 , namely Shreejirupa projects Limited, Goel & Associates , M/s Sahu Associates	Total 3 , namely Goel Traders, Ashok Kumar Mittal,M/s sanjay Agrawal	Yes	NPCC/Project s/KVS/21-22/205 dated 21.06.2021	M/s Goel & Associates	Rs. 42.61 Cr	Construction Agency
31	NPCC/PROJECTS/KVS/21-22/020	KVS Work at Bijapur & Sukma (CG)	E-Tender	18.02.2021	Two Bid	11.03.2021	4	1. Shreejirupa Projects Ltd. 2. Om Associates 3. Ashok Kumar Mittal 4. M/s sanjay Agrawal	Total 3 namely Shreejirupa Projects Ltd. ,Om Associates ,M/s sanjay Agrawal	1 namely Ashok Kumar Mittal	Yes	NPCC/Project s/KVS/21-22/203 dated 21.06.2021	M/s Om Associates	Rs. 42.53 Cr	Construction Agency
32	NPCC/PROJECTS/KVS/21-22/056	KVS Work at Raipur & Saraipalli (CG)	E-Tender	06.04.2021	Two Bid	26.04.2021	4	1. Shreejirupa Projects Ltd. 2. Om Associates 3. Jatan Constructions Pvt. Ltd. 4. Goel Traders	Total 3 namely, Shreejirupa Projects Ltd. ,Om Associates ,Jatan Constructions Pvt. Ltd.	1 namely Goel	Yes	NPCC/Project s/KVS/21-22/204 dated 21.06.2021	M/s Shreejirupa Projects Ltd.	Rs. 39.09 Cr	Construction Agency
23	NPCC/PROJECTS/KVS/21-22/021	KVS Work at Chanderin And Dabra (MP)	E-Tender	18.02.2021	Two Bid	21.03.2021	6	D r Buildestate Pvt. Ltd. , Lakhan Lal Gupta , Laxmichand and Co. , Suresh Chand Gupta, VVC Real infra pvt.ltd,,	Total 3 namely, Lakhan Lal Gupta , M.P. Babariya , VVC Real infra pvt.ltd	Total 3 Namely, D r Buildestate Pvt. Ltd., Laxmichand and Co., Suresh Chand Gupta	Yes	NPCC/Project s/KVS/21-22/206 dated 21.06.2021	M/s VVC Realinfra Pvt. Ltd.	Rs. 37.18 Cr.	Construction Agency

32	NPCC/PROJECTS/KVS/21-22/023	KVS Work at Ganj Basoda And No.II,Neemuch (MP)	E-Tender	18.02.2021	Two Bid	21.03.2021	4	1. M.P. Babariya 2.Paliya Construction 3. M/s Hari Narayan Khandelwal 4. Jipra Constructions Pvt. Ltd.	Total 3 , namely M.P. Babariya , M/s Hari Narayan Khandelwal , Jipra Constructions Pvt. Ltd.	1 namely Paliya Construction	Yes	NPCC/Projects/KVS/21-22/207 dated 21.06.2021	M/s M.P. Babariya	Rs. 36.57 Cr		Construction Agency
----	-----------------------------	--	----------	------------	---------	------------	---	---	---	---------------------------------	-----	--	-------------------	--------------	--	---------------------

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED
(A GOVT. OF INDIA ENTERPRISE)
WORKS AWARDED IN 2020-21 AS ON DATE

S. No.	Month & Year	Zone Name	Description of Work	Client & Address	Aawarded Value (in lacs)	NPCC Fees / margin of work awarded (Excluding /	NPCC fee's / margin	LOI / LOA / MOU Reference No	LOI / LOA / MOU DATE	Type of work (PMC / Non PMC)	Remark
1	Jan-21	BD Division, Corporate Office	Selection of CPSU/State PSU for Engagement of Project Management Consultant for Original/Addition/Repair & Maintenance Works of Sainik School Kalikiri.	Sainik School Kalikiri	1000.00		5.00%	SKAL/QM/3006/PSUI2020	11-Jan-21	PMC	